
RC No. : 4600004679

Value contract

References :
Tender No- TPDDL/ENGG/ENQ/200001083/18-19
Your emails:
dated 10.10.2019 & 27.09.2019

Consignee Address
Tata Power Delhi Distribution Limited
TPDDL CEN-Store, Opp. C-2 Block
Delhi 110035

GSTN No.: 07AABCN6808R1ZV

Contract No.
Release Date
Validity Start
Validity End

Vendor Address
M/s R B ENGINEERS
B-7/21 Sector-15  Rohini   
Delhi - 110085
Vendor Code            : 2200202
GSTN No.                 : 07ARIPS4243C1ZV

: 4600004679-3
: 03.02.2022
: 22.01.2020
: 22.01.2023

BA Contact Person
BA Contact No.

: 
: 

Contact Person
Contact No.

:Vipin Kumar
:9717393121

Sub. AMENDMENT-3

------------

Rate Contract for execution of 11 KV & associated LT works in entire

TPDDL operational area on non-turnkey basis.

Payment Terms  : Within 30 days of delivery 100%

Target Value       :

Completion By:

30000000.00 INR ( THREE CRORE RUPEES ) 

(i) Schedule of items / quantities/ Rates
(ii) Special Conditions of the Contract

:  Annexure I Attached
:  Annexure II Attached

[    ]
[    ]

For Tata Power Delhi Distribution Limited

AUTHORIZED SIGNATORY

Important Note:- This document  does not assure or warrant as regards the measurement of  performance , non-performance or short
performance by the party named as contracting party herein other than TPDDL  in relation to the supplies/services or works involved and
the same may not be read in support of any contended right or assertion made by such party  in relation thereof unless supported with
relevant performance certificate issued by TPDDL.

Tata Power Delhi Distribution Limited
(A Tata Power and Delhi Government Joint Venture)

NDPL House, Hudson Lines, Kingsway Camp, Delhi-110009
Tel 91-11-66112222-31 Fax 91-11-27468042

CIN No. : U40109DL2001PLC111526
Email : TPDDL@tatapower-ddl.com, Website: www.tatapower-ddl.com
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RC No. : 4600004679

                                                                       Annexure I

Ammendment History

Revision No Revision Text Net Value Diff Value Changed BY

3 validity extn   30,000,000.00              0.00 

2 value enhancement   30,000,000.00     10,000,000.00 BA

1 RATE REVSI/vALIDITY EXTN   20,000,000.00              0.00 

Schedule of Item/ Quantities/ Rate

SNo. MATERIAL CODE
DESCRIPTION

DETAILS / SPECIFICATIONS

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

1.000

11kV/ LT & Associated Works - Yr 2

1.001 
206594

Installation of 11 Mtr. PSCC Pole   998736

 EA

      3,445.64 

"Installation/Erection of 11 Mtr. PSCC
Pole including loading and unloading,
transportation from site/tent upto 6 Kms.,
excavation

, fixing of base plate, refilling, flooding
with water, ramming/compacting of
foundation as per TPDDL specifications
and drawing i

ncluding removal & disposal of malba as
per instruction of EIC. The scope of work
excludes Brick betting, providing & laying
of ce

ment concrete, Pole Indexing and
Painting of Pole (In Black & Yellow
Strips/Zebra)"

1.002 
206595

Installation of 9 Mtr. PSCC Pole   998736

 EA

      2,769.34 

"Installation/Erection of 9 Mtr. PSCC
Pole including loading and unloading,
transportation from site/tent upto 6 Kms.,
excavation,

 fixing of base plate, refilling, flooding
with water, ramming/compacting of
foundation as per TPDDL specifications
and drawing in

cluding removal & disposal of malba as
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RC No. : 4600004679

Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

per instruction of EIC. The scope of work
excludes Brick betting, providing & laying
of cem

ent concrete, Pole Indexing and Painting
of Pole (In Black & Yellow Strips/Zebra) "

1.003 
206596

Installation of 42' long Rail Pole   998736

 EA

      6,823.48 

"Installation/Erection of 42' long Rail
Pole including loading and unloading,
excavation, fixing of base plate,
grounting, refilli

ng,  disposing & removal of malba,
flooding with water, ramming/compacting
of foundation as per TPDDL
specifications and drawing i

ncluding removal & disposal of malba as
per instruction of EIC. Scope of work
also include Painting of Pole with one
cote of red o

xide and two coats of AL Paint (paint to
be supplied by BA of ISI Mark/superior
quality). The scope of work excludes,
providing &

laying of cement concrete, Pole Indexing
and Painting of Pole (In Black & Yellow
Strips/Zebra)  "

1.004 
206597

Installation of 55' long Rail Pole   998736

 EA

      8,870.52 

"Installation/Erection of 55' long Rail
Pole including loading and unloading,
excavation, fixing of base plate,
grounting, refilli

ng,  disposing & removal of malba,
flooding with water, ramming/compacting
of foundation as per TPDDL
specifications and drawing i

ncluding removal & disposal of malba as
per instruction of EIC. Scope of work
also include Painting of Pole with one
cote of red o

xide and two coats of AL Paint (paint to
be supplied by BA of ISI Mark/superior
quality). The scope of work excludes,
providing &

laying of cement concrete, Pole Indexing
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RC No. : 4600004679

Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

and Painting of Pole (In Black & Yellow
Strips/Zebra)  "

1.005 
204725

Zebra painting & GIS Indexing of  Pole   995473

 EA

        311.89 

Painting of Pole in Black & Yellow
strips/Zebra as per TPDDL

specification and indexing/numbering of
Poles as per GIS format, scope

also include site survey for GIS indexing
and supply of ISI marked

good quality paint.

1.006 
204726

Pole indexing/numbering asper GIS

format

  995473

 EA

        138.83 

Pole indexing/numbering as per GIS
format and TPDDL specifcation

including site survey for GIS indexing
and supply of ISI marked good

quality paint.

1.007 
204727

Sign writing -Substation name   998736

 EA

        181.21 

Sign writing -substation name as per
details mentioned in the scope of

work and specification

1.008 
205751

Painting of fencing   995473

 M2

        223.74 

Painting of existing fencing Structure
with one coat of red oxide & two coats of
synthetic paint as per TPDDL
specification / dra

wing. Scope also includes supply of ISI
marked paint.

1.009 
204731

Brick betting for Pole foundation   995451

 EA

        716.77 

Brick Betting for Pole foundation
including supply of consumables and

strengthening as per TPDDL
specification/drawing (Price per
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RC No. : 4600004679

Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

Pole/foundation)

1.010 
204732

I, T&C of 11/0.4kV, 10kVA 1Ph TRF   998732

 EA

      2,704.35 

Installation, Testing and Commissioning
of 11/0.4kV, 10kVA Single

Phase Distribution Transformer on
existing structure as per TPDDL

specification including loading,
unloading,  shifting/transportation

from site /tent. Scope of work excludes
earthing, jumpering/connection

at HT and LT side

1.011 
204733

I, T&C of 11/0.4kV, 16kVA 1Ph TRF   998732

 EA

      3,471.89 

Installation, Testing and Commissioning
of 11/0.4kV, 16kVA Single

Phase Distribution Transformer on
existing structure as per TPDDL

specification including loading,
unloading,  shifting/transportation

from site/tent. Scope of work excludes
earthing, jumpering/connection

at HT and LT side

1.012 
204734

I, T&C of 11/0.4kV, 25kVA 1Ph TRF   998732

 EA

      3,579.31 

Installation, Testing and Commissioning
of 11/0.4kV, 25kVA Single

Phase Distribution Transformer on
existing structure as per TPDDL

specification including loading,
unloading,  shifting/transportation

from site/tent. Scope of work excludes
earthing, jumpering/connection

at HT and LT side

1.013 
204735

I, T&C of 11/0.4kV, 16kVA 3Ph TRF   998732

 EA

      3,945.80 

Installation, Testing and Commissioning
of 11/0.4kV, 16kVA 3-Phase

Distribution Transformer on existing
structure as per TPDDL
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Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

specification including loading,
unloading,  shifting/transportation

from site/tent .Scope of work excludes
earthing, jumpering/connection

at HT and LT side

1.014 
204736

I, T&C of 11/0.4kV, 25kVA 3Ph TRF   998732

 EA

      4,460.49 

Installation, Testing and Commissioning
of 11/0.4kV, 25kVA 3-Phase

Distribution Transformer on existing
structure as per TPDDL

specification including loading,
unloading,  shifting/transportation

from site/tent. Scope of work excludes
earthing, jumpering/connection

at HT and LT side

1.015 
204737

I, T&C of 11/0.4kV, 63kVA 3Ph TRF   998732

 EA

      5,533.89 

Installation, Testing and Commissioning
of 11/0.4kV, 63kVA 3-Phase

Distribution Transformer on existing
structure as per TPDDL

specification including loading,
unloading,  shifting/transportation

from site/tent. Scope of work excludes
earthing, jumpering/connection

at HT and LT side

1.016 
204738

I, T&C of 11/0.4kV, 100kVA 3Ph TRF   998732

 EA

      5,908.53 

Installation, Testing and Commissioning
of 11/0.4kV, 100kVA 3-Phase

Distribution Transformer on existing
structure as per TPDDL

specification including loading,
unloading,  shifting/transportation

from site/tent. Scope of work excludes
earthing, jumpering/connection

at HT and LT side

1.017 
204739

I, T&C of 11/0.4kV, 160kVA 3Ph TRF   998732

 EA

      6,237.37 
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RC No. : 4600004679

Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

Installation, Testing and Commissioning
of 11/0.4kV, 160kVA 3-Phase

Distribution Transformer on existing
structure as per TPDDL

specification including loading,
unloading,  shifting/transportation

from site/tent. Scope of work excludes
earthing, jumpering/connection

at HT and LT side

1.018 
204740

I, T&C of 11/0.4kV, 250kVA 3Ph TRF   998732

 EA

      8,100.97 

Installation, Testing and Commissioning
of 11/0.4kV, 250kVA 3-Phase

Distribution Transformer on existing
structure as per TPDDL

specification including loading,
unloading,  shifting/transportation

from site/tent. Scope of work excludes
earthing, jumpering/connection

at HT and LT side

1.019 
204741

I, T&C of 11/0.4kV, 315kVA 3Ph TRF   998732

 EA

      8,649.57 

Installation, Testing and Commissioning
of 11/0.4kV, 315kVA 3-Phase

Distribution Transformer on existing
structure as per TPDDL

specification including loading,
unloading,  shifting/transportation

from site tent. Scope of work excludes
earthing, jumpering/connection

at HT and LT side

1.020 
204742

I, T&C of 11/0.4kV, 400kVA 3Ph TRF   998732

 EA

      9,127.69 

Installation, Testing and Commissioning
of 11/0.4kV, 400kVA 3-Phase

Distribution Transformer on existing
structure as per TPDDL

specification including loading,
unloading,  shifting/transportation

from site tent. Scope of work excludes
earthing, jumpering/connection

at HT and LT side
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Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

1.021 
205752

"I,T&C of 500kVA 3-P Trf"   998732

 EA

      9,612.43 

"Installation, Testing and Commissioning
of 11/0.4kV, 500kVA 3-Phase
Distribution Transformer on existing
structure as per TPDDL s

pecification including loading, unloading,
shifting/transportation from site /tent.
Scope of work excludes earthing,
jumpering/con

nection at HT and LT side"

1.022 
204743

I, T&C of 11/0.4kV, 630kVA 3Ph TRF   998732

 EA

     10,233.23 

Installation, Testing and Commissioning
of 11/0.4kV, 630kVA 3-Phase

Distribution Transformer on existing
structure as per TPDDL

specification including loading,
unloading,  shifting/transportation

from site/tent. Scope of work excludes
earthing, jumpering/connection

at HT and LT side

1.023 
204744

I, T&C of 11/0.4kV, 990kVA 3Ph TRF   998732

 EA

     13,019.66 

Installation, Testing and Commissioning
of 11/0.4kV, 990/1000kVA

3-Phase Distribution Transformer on
existing structure as per TPDDL

specification including loading,
unloading,  shifting/transportation

from site/tent. Scope of work excludes
earthing, jumpering/connection

at HT and LT side

1.024 
205276

Welding at transformers   998732

 EA

      1,646.00 

Welding of Transformers as per
requirement after installation, testing

and commissioning (minimum no. of
points for weld shall be 4 no. and# 5

No. for single phase <(>&<)> three
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Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

phase transformer each respectively

and maximum no. of welds shall be as
per requirement/recommendation of

project in charge)

1.025 
204746

l, T&C of 11kV CTPT Unit   998732

 EA

      4,259.43 

Installation, Testing and Commissioning
of 11kV CT PT Unit  on

existing structure as per TPDDL
specification including installation

of Pipe, loading, unloading,
shifting/transportation from site/tent.

Scope of work excludes earthing,
jumpering/connection

1.026 
204747

I, T&C of 11kV Metering Cubicle   998732

 EA

      5,660.29 

Installation, Testing and Commissioning
of 11kV Metering Cubicle  on

existing structure as per TPDDL
specification including  loading,

unloading,  shifting/transportation from
site/tent. Scope of work

excludes earthing, jumpering/connection

1.027 
205753

"I,T&C of DT Meter"   998732

 EA

      1,159.18 

"Installation, testing & commissioning of
DT meter including the Installation of
ring CTs, LT wiring & meter box "

1.028 
204748

Provinding heavy labour for Erection   998732

 EA

     10,595.41 

Provinding heavy labour for shifting and
installation of

Transformer/Switchgear Pannel etc.
equiped with chain block, tripod,

required accessories, safety PPE  etc.
(price per

Transformer/Switchgear panel)

1.029 
204749

l, T&C of 11kV 3Ph AB Switch   998732

 ST

      2,153.23 
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RC No. : 4600004679

Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

Installation of 11 kV  3- Phase AB/G.O
Switch on existing structure

including alignment as per TPDDL
specification and drawing

1.030 
204750

l, T&C of 11kV 1 Ph DO Fuse   998732

 EA

        330.44 

Installation of 11kV D.O Fuse Single
Phase  including Fuse Link on

existing structure as per TPDDL
specification and drawing

1.031 
204751

l, T&C of 11kV 3 Ph DO Fuse   998732

 ST

      1,028.76 

Installation of 11kV D.O. Fuse 3
Phase(Price per Set) including Fuse

Link on existing structure as per TPDDL
specification and drawing

1.032 
204752

l, T&C of 11kV 1 Ph  L.A.   998732

 EA

        202.46 

Installation of 11kV LA Single Phase on
existing structure as per

TPDDL specification and drawing

1.033 
204753

l, T&C of re-openable insu. AL busbar   998732

 ST

        452.85 

Installation of HT Aluminium Bus Bar
mounted on 11 kV insulator with

re-openable insulation/cover for holding
T-off connector/ termination

kits as per TPDDL specification and
drawing

1.034 
204754

l, T&C of 11kV Pin Insulator   998732

 EA

         59.87 

Installation of 11kV Pin Insulator with
hardware/PIN as per TPDDL

specification/drawing

1.035 
204755

l, T&C of 11kV Disc Insulator-45KN   998732

 EA

         87.37 
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RC No. : 4600004679

Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

Installation of 11kV Disc Insulator with
hardware fitting - 45KN as

per TPDDL specification/drawing

1.036 
204756

l, T&C of 11kV Disc Insulator-70KN   998732

 EA

         87.85 

Installation of 11kV Disc Insulator with
hardware fitting - 70KN as

per TPDDL specification/drawing

1.037 
204757

l, T&C of 11kV Disc Insulator-90KN   998732

 EA

         90.09 

Installation of 11kV Disc Insulator with
hardware fitting - 90KN as

per TPDDL specification/drawing

1.038 
204758

l, T&C of 11kV Disc Insulator-120KN   998732

 EA

         91.73 

Installation of 11kV Disc Insulator with
hardware fitting - 120KN as

per TPDDL specification/drawing

1.039 
204759

Installation of ACD - 11 Mtr. PCC Pole   998732

 ST

         65.82 

Installation of Anti-Climbing Device for
11Mtr Pole as per TPDDL

specification and drawing.

1.040 
204760

Installation  of ACD - 9 Mtr. PCC Pole   998732

 ST

         66.36 

Installation of Anti-Climbing Device for
9Mtr Pole as per TPDDL

specification and drawing.

1.041 
204761

Installation of HT Danger Board   998732

 EA

         46.64 

Installation of HT Danger Board as per
TPDDL specification

1.042 
204762

Installation of LT Danger Board   998732

 EA

         44.75 

Installation of  LT Danger Board as per
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RC No. : 4600004679

Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

TPDDL specification

1.043 
205754

Installation of 2 line cross arm   998732

 EA

         57.87 

Installation of 2 line cross arm on HT/LT
pole

1.044 
205755

Installation of V cross arm on HT pole   998732

 EA

        117.20 

Installation of V cross arm on 11 mtr. HT
pole

1.045 
206598

Fixing of LT Complete Stay Set   998736

 ST

        865.23 

"Fixing of LT Complete Stay Set as per
TPDDL specifications and drawing. The
scope of work includes excavation for all
type of soi

ls/RCC/Bituminous/ Rocky/Rajasthani
tiles etc., breaking of asphalt, fixing of
Base Plate,Anchor road, Tension screw,
Egg insulato

r, back filling removal & disposing of
malba as per instruction of EIC etc. but
excludes stringing of GI Wire, fabrication
works a

nd providing and laying of cement
concrete."

1.046 
206599

Fixing of HT Complete Stay Set   998736

 ST

      1,012.90 

"Fixing of HT Complete Stay Set as per
TPDDL specifications and drawing. The
scope of work includes excavation for all
type of soi

ls/RCC/Bituminous/ Rocky/Rajasthani
tiles etc. , breaking of asphalt, fixing of
Base Plate,Anchor road, Tension screw,
Egg insulat

or, back filling removal & disposing of
malba as per instruction of EIC etc. but
excludes stringing of GI Wire, fabrication
works

and providing and laying of cement
concrete."
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Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

1.047 
204765

I, T&C of DB for  10kVA 1 Ph TRF   998732

 EA

        320.92 

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

10kVA Single Phase Transformer on
existing structure as per TPDDL

specification

1.048 
204766

I, T&C of DB for  16kVA 1 Ph TRF   998732

 EA

        315.08 

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

16kVA Single Phase Transformer on
existing structure as per TPDDL

specification

1.049 
204767

I, T&C of DB for  25kVA 1 Ph TRF   998732

 EA

        322.01 

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

25 kVA Single Phase Transformer on
existing structure as per TPDDL

specification

1.050 
204768

I, T&C of DB for  16kVA 3 Ph TRF   998732

 EA

        441.20 

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

16 kVA Three Phase Transformer on
existing structure as per TPDDL

specification

1.051 
204769

I, T&C of DB for  25kVA 3 Ph TRF   998732

 EA

        442.33 

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

25 kVA Three Phase Transformer on
existing structure as per TPDDL

specification

1.052 
204770

I, T&C of DB for  63kVA 3 Ph TRF   998732

 EA

        679.26 
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Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

63 kVA Three Phase Transformer on
existing structure as per TPDDL

specification

1.053 
204771

I, T&C of DB for  100kVA 3 Ph TRF   998732

 EA

        760.87 

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

100 kVA Three Phase Transformer on
existing structure as per TPDDL

specification

1.054 
204772

I, T&C of DB for  160kVA 3 Ph TRF   998732

 EA

        819.98 

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

160 kVA Three Phase Transformer on
existing structure as per TPDDL

specification

1.055 
204773

I, T&C of DB for  250kVA 3 Ph TRF   998732

 EA

      1,110.26 

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

250 kVA Three Phase Transformer on
existing structure as per TPDDL

specification

1.056 
204774

I, T&C of DB for  315kVA 3 Ph TRF   998732

 EA

      1,166.35 

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

315kVA Three Phase Transformer on
existing structure as per TPDDL

specification

1.057 
204775

I, T&C of DB for  400kVA 3 Ph TRF   998732

 EA

      1,158.93 

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

400kVA Three Phase Transformer on
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Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

existing structure as per TPDDL

specification

1.058 
205756

"I, T&C of DB for  500kVA 3 Ph TRF"   998732

 EA

        936.24 

"Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,500 kVA
Three Phase Transformer on existing
structure as per

 TPDDL specification"

1.059 
204776

I, T&C of  ACB - 400Amps   998732

 EA

      1,241.34 

 Installation testing and commissioning
of LT ACB 400 Amps with

enclosure on existing structure

1.060 
204777

I, T&C of  ACB - 800Amps   998732

 EA

      1,294.43 

Installation testing  an commissioning of
LT ACB 800 Amps with

enclosure on existing structure

1.061 
204778

I, T&C of  ACB - 1250Amps   998732

 EA

      1,566.18 

Installation testing  an commissioning of
LT ACB 1250 Amps with

enclosure on existing structure

1.062 
204779

I, T&C of  ACB - 2000Amps   998732

 EA

      1,690.15 

Installation testing  an commissioning  of
LT ACB 2000 Amps with

enclosure on existing structure

1.063 
205846

Installation of LV Distribution Box   998732

 EA

        405.97 

Installation of  LV Distribution Box with
bus bars and spring actuated contact for
LT Service connection

1.064 
204781

I, T&C of Busbar Moulded -8/10Way   998732

 EA

        412.23 
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Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

Installation of Moulded Bus Bar Box  for
8/10 Way

1.065 
204782

Erection, T&C of Feeder Pillar - A   998732

 EA

      3,151.84 

Erection of Feeder Pillar Type - A as per
TPDDL specification   on

existing Structure/foundation. Scope of
work exclude construction of

foundation (brick work, concreting etc)
and earthing

1.066 
204783

Erection, T&C of Feeder Pillar - B   998732

 EA

      3,242.49 

Erection of Feeder Pillar Type - B as per
TPDDL specification   on

existing Structure/foundation. Scope of
work exclude construction of

foundation (brick work, concreting etc)
and earthing

1.067 
204784

Erection, T&C of  Service Pillar   998732

 EA

      2,377.30 

Erection of Service Pillar as per TPDDL
specification on existing

Structure/foundation.  Scope of work
exclude construction of

foundation (brick work, concreting etc)
and earthing

1.068 
204786

I, T&C of 3P

ACB/MCCB/ICTP-100/200

  998732

 EA

        500.17 

Installation of 415 V, 3 Phase
ACB/MCCB/ICTP Switch Unit- 100/200
A

and if required bus bar of aluminium
flat/cable leads on insulators

including taping there of as required
(cable dressing & one end cable

termination)

204787  EA
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1.069 
Installation of Eye Hook

  998732          26.31 

Installation of Eye Hook  - flat type as
per TPDDL specification and

drawing

1.070 
205847

Installation of Eye hook (Bolt type)   998732

 EA

         26.89 

Installation of Eye hook (Bolt type) as
per TPDDL specification and drawing

1.071 
204789

Instal. of Dead End Clamp-HTABC up

to 95

  998732

 EA

         27.36 

Installation of  Dead End  Clamp for HT
AB Cable of size below 95sqmm as

per TPDDL specification and drawing

1.072 
204790

Instal. of Dead End Clamp-HTABC

96-150

  998732

 EA

         27.14 

Installation of  Dead End  Clamp for HT
AB Cable of size 95 to 150 sqmm

as per TPDDL specification and drawing

1.073 
204791

Instal. of Dead End Clamp-LTABC up

to 95

  998732

 EA

         27.14 

Installation of  Dead End  Clamp for LT
AB Cable of size up to 95sqmm

as per TPDDL specification and drawing

1.074 
204792

Instal. of Dead End Clamp-LTABC

96-150

  998732

 EA

         26.80 

Installation of  Dead End  Clamp for LT
AB Cable of size 95 to 150 sqmm

as per TPDDL specification and drawing

1.075 
204793

Instal. of Suspn Clamp-HTABC up to

95

  998732

 EA

         27.14 
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Installation of  Suspension  Clamp for
HT AB Cable of size below 95sqmm

as per TPDDL specification and drawing

1.076 
204794

Instal. of Suspn Clamp-HTABC 96 to

150

  998732

 EA

         26.80 

Installation of  Suspension  Clamp for
HT AB Cable of size 95 to 150

sqmm as per TPDDL specification and
drawing

1.077 
204795

Instal. of Suspn Clamp-LTABC up to

95

  998732

 EA

         27.14 

Installation of  Suspension  Clamp for LT
AB Cable of size below 95sqmm

as per TPDDL specification and drawing

1.078 
204796

Instal. of Suspn Clamp-LTABC 96 to

150

  998732

 EA

         26.58 

Installation of  Suspension  Clamp for LT
AB Cable of size 95 to 150

sqmm as per TPDDL specification and
drawing

1.079 
204797

Installation of I P Connector   998732

 EA

         28.70 

Installation of Insulated Piercing
Connector as per TPDDL

specification and drawing

1.080 
204798

Instal. of Clamps & Connectors   998732

 EA

         27.28 

Installation of Clamps & Connectors

1.081 
204799

Instal. of Mini Wedge Connector   998732

 EA

         27.27 

Installation of Mini Wedge Connector

1.082 
204800

Instal. of C- Wedge Connector   998732

 EA

         27.36 
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Installation of C- Wedge Connector

1.083 
204801

Instal. of  PG Clamp   998732

 EA

         27.60 

Installation of  PG Clamp

1.084 
204802

Instal.  of  T Clamp   998732

 EA

         32.39 

Installation of  T Clamp

1.085 
204803

Instal.  of Palm connector   998732

 EA

         32.36 

Installation of Palm connector

1.086 
204804

Instal. of Connector -  H type   998732

 EA

         32.36 

Installation of Connector H type for
ACSR DOG Conductor

1.087 
204805

Instal. of Service main Anchor   998732

 EA

          7.80 

Installation of Service main Anchor(Wall
corner clamp)

1.088 
204806

Instal.of Service main Suspension

Clamp

  998732

 EA

         18.62 

Installation of Service main Suspension
clamp

1.089 
206600

Earthing in ordinary soil upto 6m   998736

 EA

      1,575.97 

"Earthing by boring in ordinary soil upto
water level (up to 6 Mtr.depth) with fixing
of earth Pipe and connecting GI Stay
wire 7/

8 or 7/10 SWG as per TPDDL Design
(Each pit resistance will be measured
and recorded and shall be less than 1
ohm). Scope excludes

 supply of earth pipe, laying of GI Wire
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and crimping of Lugs."

1.090 
206601

Earthing in ordinary soil upto 6-9m   998736

 EA

      1,758.30 

"Earthing by boring in ordinary soil upto
water level (above 6 Mtr. to 9 Mtr. depth)
with fixing of earth Pipe and connecting
GI S

tay wire 7/8 or 7/10 SWG as per TPDDL
Design (Each pit resistance will be
measured and recorded and shall be
less than 1 ohm). Sco

pe excludes supply of earth pipe, laying
of GI Wire and crimping of Lugs."

1.091 
206602

Earthing in ordinary soil upto 9-15m   998736

 EA

      2,432.21 

"Earthing by boring in ordinary soil upto
water level (above 9 Mtr. to 15 Mtr.
depth) with fixing of earth Pipe and
connecting GI

Stay wire 7/8 or 7/10 SWG as per
TPDDL Design (Each pit resistance will
be measured and recorded and shall be
less than 1 ohm). Sc

ope excludes supply of earth pipe, laying
of GI Wire and crimping of Lugs."

1.092 
204811

Instal.  of GI Strip 25X6 mm   998732

 M

         31.03 

Installation of GI Strip 25X6 mm for
earthing of equipments including

welding and painting of joints with black
colour as per TPDDL

specification and supply of consumable
as required.

1.093 
204812

Instal.  of GI Strip 50X6 mm   998732

 M

         41.65 

Installation of GI Strip 50X6 mm for
earthing of equipments including

welding and painting of joints with black
colour as per TPDDL

specification and supply of consumable
as required.
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1.094 
204813

Stringing/Laying of GI Wire - 7/10SWG   998736

 M

         19.50 

Sagging/Stringing/Drawing of GI wire
7/10SWG for earting of

equipments/structure as per TPDDL
specification/drawing.

1.095 
204814

Stringing/Laying of GI Wire - 7/8SWG   998736

 M

         19.80 

Sagging/Stringing/Drawing of GI wire
7/8SWG for earting of

equipments/structure as per TPDDL
specification/drawing.

1.096 
204815

Stringing/Drawing of GI Wire -  4 SWG   998736

 M

          6.21 

Sagging/Stringing/Drawing of GI wire 4
SWG including Jumpering &

making of connection hooks etc. as per
TPDDL specification/drawing

1.097 
204816

Stringing/Drawing of GI Wire -  6 SWG   998736

 M

          6.49 

Sagging/Stringing/Drawing of GI wire 6
SWG including Jumpering &

making of connection hooks etc. as per
TPDDL specification/drawing

1.098 
204817

Stringing/Drawing of GI Wire -  8 SWG   998736

 M

          6.35 

Sagging/Stringing/Drawing of GI wire 8
SWG including Jumpering &

making of connection hooks etc. as per
TPDDL specification/drawing

1.099 
204818

Stringing/Drawing of GI Wire -  16

SWG

  998736

 M

          5.73 

Sagging/Stringing/Drawing of GI wire 16
SWG including Jumpering &

making of connection hooks etc. as per
TPDDL specification/drawing
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1.100 
204819

Making of Guard Lace for HV Line-4

SWG

  998736

 EA

         18.80 

Making & Fixing of Guard Lace of G.I.
Wire 4 SWG for HV Line (price

per lacing)

1.101 
204820

Making of Guard Lace for HV Line-6

SWG

  998736

 EA

         18.80 

Making & Fixing of Guard Lace of G.I.
Wire 6 SWG for HV Line (price

per lacing)

1.102 
204821

Making of Guard Lace for HV Line-8

SWG

  998736

 EA

         18.80 

Making & Fixing of Guard Lace of G.I.
Wire 8 SWG for HV Line (price

per lacing)

1.103 
204822

Making of Guard Lace for LV Line-4

SWG

  998736

 EA

         18.80 

Making & Fixing of Guard Lace of G.I.
Wire 4 SWG for LV Line (price

per lacing)

1.104 
204823

Making of Guard Lace for LV Line-6

SWG

  998736

 EA

         18.80 

Making & Fixing of Guard Lace of G.I.
Wire 6 SWG for LV Line (price

per lacing)

1.105 
204824

Making of Guard Lace for LV Line-8

SWG

  998736

 EA

         18.80 

Making & Fixing of Guard Lace of G.I.
Wire 8 SWG for LV Line (price

per lacing)
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1.106 
204825

Installation of  GI Pipe - 20 mm dia   998732

 M

         17.62 

Installation of  20 mm dia GI Pipe for
earth wire/Cable protection

1.107 
204826

Installation of  GI Pipe - 25 mm dia   998732

 M

         17.62 

Installation of  25 mm dia GI pipe for
earth wire/Cable protection

1.108 
204827

Installation of  GI Pipe - 32 mm dia   998732

 M

         18.28 

Installation of  32 mm dia GI pipe for
earth wire/Cable protection

1.109 
204828

Installation of  GI Pipe - 40 mm dia   998732

 M

         20.00 

Installation of  40 mm dia GI pipe for
earth wire/Cable protection

1.110 
204829

Installation of  GI Pipe - 45 mm dia   998732

 M

         20.00 

Installation of  45 mm dia GI pipe for
earth wire/Cable protection

1.111 
204830

Installation of  GI Pipe - 50 mm dia   998732

 M

         20.00 

Installation of  50 mm dia GI pipe for
earth wire/Cable protection

1.112 
204831

Installation of  GI Pipe - 100 mm dia   998732

 M

         33.87 

Installation of  100 mm dia GI pipe for
earth wire/Cable protection

1.113 
204832

Installation of  GI Pipe - 150 mm dia   998732

 M

         34.52 

Installation of 150 mm   GI Pipe for earth
wire/Cable protection

207661

Laying of PVC -160/150/ 200 mm dia   998732

 M

         71.61 
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1.114 
Laying of PVC -160/150/ 200 mmdia and
sealing of the same for Laying

LT/HT Cables. Scope aIso includes
providing and laying all required

consumable etc. for collar fixing and
sealing of Pipe. (Excavation is

excluded)

1.115 
207662

Laying of GI Pipe -160/150/ 200mmdia   998732

 M

         82.35 

Laying of GI Pipe -160/150/ 200mmdia
and sealing of the same for Laying

LT/HT Cables. Scope aIso includes
providing and laying all required

consumable etc. for collar fixing and
sealing of Pipe. (Excavation is

excluded)

1.116 
207663

Laying of HUME Pipe - up to

200mmdia

  998732

 M

        110.45 

Laying of HUME - up to 200mmdia and
sealing of the same for Laying LT/HT

Cables. Scope aIso includes providing
and laying all required consumable

etc. for collar fixing and sealing of Pipe.
(Excavation is excluded)

1.117 
207664

Laying of PVC Pipe -300mmdia   998732

 M

        119.82 

Laying of PVC -300mmdia and sealing
of the same for Laying LT/HT Cables.

Scope aIso includes providing and laying
all required consumable etc.

for collar fixing and sealing of Pipe.
(Excavation is excluded)

1.118 
207665

Laying of HUME/GI Pipe -300mmdia   998732

 M

        127.96 

Laying of HUME/GI Pipe -300mmdia and
sealing of the same for Laying
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LT/HT Cables. Scope aIso includes
providing and laying all required

consumable etc. for collar fixing and
sealing of Pipe. (Excavation is

excluded)

1.119 
204841

Installation of HDPE  Pipe - 20mmdia   998732

 M

         29.47 

Installation of HDPE  Pipe - 20mmdia
and sealing of the same for

wire/Cable protection. Scope aIso
includes providing  and laying all

required consumable etc. for collar fixing
and sealing of Pipe.

1.120 
204842

Installation of HDPE  Pipe - 25mmdia   998732

 M

         29.47 

Installation of HDPE  Pipe - 25mmdia
and sealing of the same for

wire/Cable protection. Scope aIso
includes providing  and laying all

required consumable etc. for collar fixing
and sealing of Pipe.

1.121 
204844

Installation of HDPE  Pipe - 40mmdia   998732

 M

         29.95 

Installation of HDPE  Pipe - 40mmdia
and sealing of the same for

wire/Cable protection. Scope aIso
includes providing  and laying all

required consumable etc. for collar fixing
and sealing of Pipe.

1.122 
204853

Stringing & Sagging  of Wolf Conductor   998736

 M

         13.25 

Sagging & Stringing of Wolf Conductor
including Jumpering & making of

connection hooks etc.

1.123 
204854

Stringing & Sagging of  Dog Conductor   998736

 M

         13.06 

Sagging & Stringing of DOG Conductor
including Jumpering & making of
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connection hooks etc.

1.124 
204855

Stringing & Sagging of Racoon

Conductor

  998736

 M

         11.81 

Sagging & Stringing of Racoon
Conductor including Jumpering &
making

of connection hooks etc.

1.125 
204856

Stringing  of  Rabbit Conductor-Bare   998736

 M

         11.50 

Sagging & Stringing of Rabbit (bare)
Conductor including Jumpering &

making of connection hooks etc.

1.126 
204857

Stringing of  Insulated Rabbit

Conductor

  998736

 M

         11.61 

Sagging & Stringing of Insulated Rabbit
Conductor including Jumpering

& making of connection hooks etc.

1.127 
204858

Stringing & Sagging of  Weasel

Conductor

  998736

 M

         10.65 

Sagging & Stringing of Weasel
Conductor including Jumpering &
making

of connection hooks etc.

1.128 
204859

Stringing&Sagging of Squirell

Conductor

  998736

 M

         10.32 

Sagging & Stringing of Squrell
Conductor including Jumpering &
making

of connection hooks etc.

1.129 
207666

Laying of 11kV Cable in Exav.Tr.- S/R   998732

 M

        377.60 

Laying (underground) of 11kV Armoured
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XLPE AL Cable of size 3CX400/

3X300 sqmm (Single Run) in existing
trench with supply <(>&<)> laying of

9 bricks horizontaly with sand <(>&<)>
back filling, ramming and

levelling of earth as per tatapower-ddl
specification and drawing

including testing of cable. Scope also
include removal and disposal of

loose malba above road/ground level as
per instruction of EIC

1.130 
207667

Laying of 11kV Cable in Exav.Tr.- D/R   998732

 M

        623.04 

Laying (underground) of 11kV Armoured
XLPE AL Cable of size 3CX400/

3X300 sqmm (Double RUN) in existing
trench with supply <(>&<)> laying of

9 bricks horizontaly with sand <(>&<)>
back filling, ramming and

levelling of earth as per tatapower-ddl
specification and drawing

including testing of cable. Scope also
include removal and disposal of

loose malba above road/ground level as
per instruction of EIC

1.131 
204861

Laying, T&C of HTARM

Cable3CX400-on tray

  998736

 M

        110.64 

Laying of 11kV  Armoured XLPE  AL
Cable 3CX400 sqmm in S/Sth.

Trench/Tray/GI Pipe/Hume Pipe as per
TPDDL specification including

testing of cable. Scope of work exclude
fixing of Hume Pipe, GI Pipe,

PVC Pipe and Tray

1.132 
207669

Laying of 11kV Cable in Pipe   998732

 M

        132.53 

Laying of 11kV Armoured XLPE AL
Cable 3CX400/ 3X300 sqmm in already
laid

GI Pipe/Hume Pipe/ HDPE/ PVC Pipe
(Any Size) as per tatapower-ddl

Page 27 of *0



RC No. : 4600004679

Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

specification including testing of cable.
Scope of work exclude fixing

of HDPE Pipe, Hume Pipe, GI Pipe,
PVC Pipe

1.133 
204864

Laying-underground HT ARM Cable

3CX150

  998717

 M

        335.71 

Laying (underground) of 11kV Armoured
XLPE AL Cable of size  3CX150

sqmm in existing trench with supply &
laying of 9 bricks horizontaly

with sand & back filling, ramming and
levelling of earth  as per TPDDL

specification and drawing including
testing of cable. Scope also

 include removal and disposal of loose
malba above road/ground level

 as per instruction of EIC

1.134 
207670

Laying of 11kV Cable in T/L   998732

 M

        115.87 

Laying of 11kV Armoured XLPE AL
Cable 3CX400/ 3CX300 sqmm in
trenchless

duct as per tatapower-ddl specification.
Scope of work exclude

fixing/laying of HDPE pipe.

1.135 
204866

Stringing, T&C of HTABC

3CX95+1CX95

  998736

 M

         65.83 

Stringing of 11kV, XLPE insulated, AL
Conductor AB Cable  3CX95+1CX95

sqmm  as per TPDDL specification
including testing of cable

1.136 
204867

 String, T&C of HTABC

3CX150+1CX150

  998736

 M

         88.16 

Stringing of 11kV, XLPE insulated, AL
Conductor AB Cable

 3CX150+1CX150 sqmm as per TPDDL
specification including testing of

Page 28 of *0



RC No. : 4600004679

Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

cable

1.137 
204868

 String, T&C of HTABC 1CX95+1CX34   998736

 M

         37.44 

Stringing of 11kV, XLPE insulated, AL
Conductor AB Cable 1CX95+1CX34

sqmm  as per TPDDL specification
including testing of cable

1.138 
204869

 String, T&C of HTABC

1CX150+1CX155

  998736

 M

         48.04 

Stringing of 11kV, XLPE insulated, AL
Conductor AB Cable 1CX150+1CX155

sqmm as per TPDDL specification
including testing of cable

1.139 
204870

Instal. of ST JointKit for HTABC 1CX95   998732

 EA

        820.11 

Installation of  Striaght Through Jointing
Kit for 11kV XLPE

insulated, AL conductor AB Cable
1CX95sqmm

1.140 
204871

Instal. of ST JointKit for HTABC

1CX150

  998732

 EA

        839.18 

Installation of  Striaght Through Jointing
Kit for 11kV XLPE

insulated, AL conductor AB Cable
1CX150sqmm

1.141 
204872

Instal. of O/D HTABC

EndTermKit-1CX95

  998732

 EA

        544.85 

Installation of Outdoor End Termination
Kit of 1CX95 sqmm (Single) for

11kV XLPE insulated AL AB Cable

1.142 
204873

Instal.  of O/D HTABCEnd

TermKit-1CX150

  998732

 EA

        537.40 
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Installation of Outdoor End Termination
Kit of 1CX150 sqmm (Single)

for 11kV XLPE insulated AL AB Cable

1.143 
204876

Instal. of I/D HTARMCable

TermKit-3C3X00

  998736

 ST

      1,198.97 

Indoor Termination of 11 kV Armoured
XLPE, AL Cable 3CX300 sqmm

including consumable

1.144 
204877

Instal. of O/D HTARMCable

TermKit-3CX300

  998736

 ST

      1,198.97 

Outdoor Termination of 11 kV Armoured
XLPE, AL Cable 3CX300 sqmm

including consumable

1.145 
204878

Instal. of I/D HTARMCable

TermKit-3CX400

  998736

 ST

      1,233.49 

Indoor Termination of 11 kV Armoured
XLPE, AL Cable 3CX400 sqmm

including consumable

1.146 
204879

Instal. of O/D HTARMCable

TermKit-3CX400

  998736

 ST

      1,233.49 

Outdoor Termination of 11 kV Armoured
XLPE, AL Cable 3CX400 sqmm

including consumable

1.147 
204880

Instal. of STJTKIT for HTARMCable

3CX400

  998732

 ST

      1,450.46 

Installation of Straight Through Joint KIT
of  11kV XLPE Armoured

 Cable 3Cx400 sqmm including
consumable

1.148 
204881

Instal. of STJTKIT for HTARMCable

3CX300

  998732

 ST

      1,450.46 
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Installation of Straight Through Joint KIT
of  11kV XLPE Armoured

 Cable 3Cx300 sqmm including
consumable

1.149 
204882

Instal. of STJTKIT for HTARMCable

3CX150

  998732

 ST

      1,348.55 

Installation of Straight Through Joint KIT
of  11kV XLPE Armoured

 Cable 3Cx150 sqmm including
consumable

1.150 
205848

Stringing of LT AB 4C X 70   998736

 M

         55.04 

Stringing of 1.1 kV XLPE insulated AL
conductor AB Cable of size 4C X 70 +
1C X 75 SQMM + 1 X 16 sqmm as per
TPDDL specification i

ncluding testing of cable

1.151 
205849

Stringing of LT AB 4C X 150   998736

 M

         69.37 

Stringing of 1.1 kV XLPE insulated AL
conductor AB Cable of size 4C X 150 +
1C X155 SQMM + 1 X 16 sqmm as per
TPDDL specification

including testing of cable

1.152 
204885

S/Laying, T&C of LT ARM Cable

2CX10sqmm

  998736

 M

         20.14 

Laying/stringing of Overhead LT 1.1 kV
XLPE insulated PVC sheathed AL

conductor  GI wire Armoured Cable of
size 2CX10 sqmm as per TPDDL

specification including testing of cable

1.153 
204886

S/Laying, T&C of LT ARM Cable

2CX25sqmm

  998736

 M

         24.25 

Laying/stringing of Overhead LT 1.1 kV
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XLPE insulated PVC sheathed AL

conductor  GI wire Armoured Cable of
size 2CX25 sqmm as per TPDDL

specification including testing of cable

1.154 
204887

S/Laying, T&C of LT ARM Cable

2CX50sqmm

  998736

 M

         28.32 

Laying/stringing of Overhead LT 1.1 kV
XLPE insulated PVC sheathed AL

conductor  GI wire Armoured Cable of
size 2CX50 sqmm as per TPDDL

specification including testing of cable

1.155 
204888

S/Laying, T&C of LT ARM Cable

4CX25sqmm

  998736

 M

         30.42 

Laying/stringing of Overhead LT 1.1 kV
XLPE insulated PVC sheathed AL

conductor  GI wire Armoured Cable of
size 4CX25 sqmm as per TPDDL

specification including testing of cable

1.156 
204889

S/Laying, T&C of LT ARM Cable

4CX50sqmm

  998736

 M

         32.03 

Laying/stringing of Overhead LT 1.1 kV
XLPE insulated PVC sheathed AL

conductor  GI wire Armoured Cable of
size 4CX50 sqmm as per TPDDL

specification including testing of cable

1.157 
204890

S/Laying, T&C of LT ARM Cable

4CX95sqmm

  998736

 M

         45.91 

Laying/stringing of Overhead LT 1.1 kV
XLPE insulated PVC sheathed AL

conductor  GI wire Armoured Cable of
size 4CX95 sqmm as per TPDDL

specification including testing of cable

1.158 
204891

S/Laying, T&C of LTARM Cable

4CX150sqmm

  998736

 M

         50.15 

Page 32 of *0



RC No. : 4600004679

Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

Laying/stringing of Overhead LT 1.1 kV
XLPE insulated PVC sheathed AL

conductor  GI wire Armoured Cable of
size 4CX150 sqmm as per TPDDL

specification including testing of cable

1.159 
204892

S/Laying, T&C of LTARM Cable

4CX300sqmm

  998736

 M

         94.55 

Laying/stringing of Overhead LT 1.1 kV
XLPE insulated PVC sheathed AL

conductor  GI wire Armoured Cable of
size 4CX300 sqmm as per TPDDL

specification including testing of cable

1.160 
204893

S/Laying, T&C of LTARM Cable

4CX400sqmm

  998736

 M

        123.24 

Laying/stringing of Overhead LT 1.1 kV
XLPE insulated PVC sheathed AL

conductor  GI wire Armoured Cable of
size 4CX400 sqmm as per TPDDL

specification including testing of cable

1.161 
204894

S/Laying, T&C of LTXLPE Cable

1CX2.5sqmm

  998736

 M

          5.01 

Stringing/Laying of 1.1kV XLPE
insulated PVC sheathed AL conductor

Cable of size 1CX2.5 sqmm as per
TPDDL specification including testing

of cable

1.162 
204895

S/Laying, T&C of LT XLPE Cable

1CX4sqmm

  998736

 M

          5.01 

Stringing/Laying of 1.1kV XLPE
insulated PVC sheathed AL conductor

Cable of size 1CX4 sqmm as per TPDDL
specification including testing

of cable

204896  M
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1.163 
S/Laying, T&C of LT XLPE Cable

1CX25sqmm   998736           5.01 

Stringing/Laying of 1.1kV XLPE
insulated PVC sheathed AL conductor

Cable of size 1CX25 sqmm as per
TPDDL specification including testing

of cable

1.164 
204897

S/Laying, T&C of LT XLPE Cable

1CX95sqmm

  998736

 M

         29.21 

Stringing/Laying of 1.1kV XLPE
insulated PVC sheathed AL conductor

Cable of size 1CX95 sqmm as per
TPDDL specification including testing

of cable

1.165 
204898

S/Laying, T&C of LTXLPE Cable

1CX185sqmm

  998736

 M

         34.29 

Stringing/Laying of 1.1kV XLPE
insulated PVC sheathed AL conductor

Cable of size 1CX185 sqmm as per
TPDDL specification including testing

of cable

1.166 
204899

S/Laying, T&C of LTXLPE Cable

1CX300sqmm

  998736

 M

         52.37 

Stringing/Laying of 1.1kV XLPE
insulated PVC sheathed AL conductor

Cable of size 1CX300 sqmm as per
TPDDL specification including testing

of cable

1.167 
204900

S/Laying, T&C of LTXLPE Cable

1CX630sqmm

  998736

 M

         65.59 

Stringing/Laying of 1.1kV XLPE
insulated PVC sheathed AL conductor

Cable of size 1CX630 sqmm as per
TPDDL specification including testing
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of cable

1.168 
204901

S/Laying, T&C of LTXLPECable

1CX1000sqmm

  998736

 M

         74.73 

Stringing/Laying of 1.1kV XLPE
insulated PVC sheathed AL conductor

Cable of size 1CX1000 sqmm as per
TPDDL specification including

testing of cable

1.169 
204902

Laying, T&C of LT ARM Cable

2CX10on tray

  998736

 M

         13.61 

Laying of LT, XLPE, GI wire Armoured,
AL Cable of size 2CX10 sqmm in

S/Sth. Trench/Trenchless duct/Tray/GI
Pipe/Hume Pipe as per TPDDL

specification including testing of cable.
Scope of work exclude laying

of Hume Pipe, GI Pipe, PVC Pipe and
Tray

1.170 
204903

Laying, T&C of LT ARM Cable

2CX25on tray

  998736

 M

         13.94 

Laying of LT, XLPE, GI wire Armoured,
AL Cable of size 2CX25 sqmm in

S/Sth. Trench/Trenchless duct/Tray/GI
Pipe/Hume Pipe as per TPDDL

specification including testing of cable.
Scope of work exclude laying

of Hume Pipe, GI Pipe, PVC Pipe and
Tray

1.171 
204904

Laying, T&C of LT ARM Cable

2CX50on tray

  998736

 M

         20.07 

Laying of LT, XLPE, GI wire Armoured,
AL Cable of size 2CX50 sqmm in

S/Sth. Trench/Trenchless duct/Tray/GI
Pipe/Hume Pipe as per TPDDL

specification including testing of cable.
Scope of work exclude laying
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of Hume Pipe, GI Pipe, PVC Pipe and
Tray

1.172 
204905

Laying, T&C of LT ARM Cable

4CX25on tray

  998736

 M

         21.97 

Laying of LT, XLPE, GI wire Armoured,
AL Cable of size 4CX25 sqmm in

S/Sth. Trench/Trenchless duct/Tray/GI
Pipe/Hume Pipe as per TPDDL

specification including testing of cable.
Scope of work exclude laying

of Hume Pipe, GI Pipe, PVC Pipe and
Tray

1.173 
204906

Laying, T&C of LT ARM Cable

4CX50on tray

  998736

 M

         23.64 

Laying of LT, XLPE, GI wire Armoured,
AL Cable of size 4CX50 sqmm in

S/Sth. Trench/Trenchless duct/Tray/GI
Pipe/Hume Pipe as per TPDDL

specification including testing of cable.
Scope of work exclude laying

of Hume Pipe, GI Pipe, PVC Pipe and
Tray

1.174 
204907

Laying, T&C of LT ARM Cable

4CX95on tray

  998736

 M

         26.41 

Laying of LT, XLPE, GI wire Armoured,
AL Cable of size 4CX95 sqmm in

S/Sth. Trench/Trenchless duct/Tray/GI
Pipe/Hume Pipe as per TPDDL

specification including testing of cable.
Scope of work exclude laying

of Hume Pipe, GI Pipe, PVC Pipe and
Tray

1.175 
204908

Laying, T&C of LTARM Cable

4CX150on tray

  998736

 M

         54.43 

Laying of LT, XLPE, GI wire Armoured,
AL Cable of size 4CX150 sqmm in
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S/Sth. Trench/Trenchless duct/Tray/GI
Pipe/Hume Pipe as per TPDDL

specification including testing of cable.
Scope of work exclude laying

of Hume Pipe, GI Pipe, PVC Pipe and
Tray

1.176 
204909

Laying, T&C of LTARM Cable

4CX300on tray

  998736

 M

         83.82 

Laying of LT, XLPE, GI wire Armoured,
AL Cable of size 4CX300 sqmm in

S/Sth. Trench/Trenchless duct/Tray/GI
Pipe/Hume Pipe as per TPDDL

specification including testing of cable.
Scope of work exclude laying

of Hume Pipe, GI Pipe, PVC Pipe and
Tray

1.177 
204910

Laying, T&C of LTARM Cable

4CX400on tray

  998736

 M

         89.75 

Laying of LT, XLPE, GI wire Armoured,
AL Cable of size 4CX400 sqmm in

S/Sth. Trench/Trenchless duct/Tray/GI
Pipe/Hume Pipe as per TPDDL

specification including testing of cable.
Scope of work exclude laying

of Hume Pipe, GI Pipe, PVC Pipe and
Tray

1.178 
204911

Laying-underground LTARMXLPE

Cable 2CX10

  998717

 M

        148.07 

Laying (underground) of 1.1kV
Armoured XLPE AL Cable of size
2CX10

sqmm in existing trench with supply &
laying of 9 bricks horizontaly

with sand & back filling, ramming and
levelling of earth  as per TPDDL

specification and drawing including
testing of cable. Scope also

include removal and disposal of loose
malba above road/ground level
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 as per instruction of EIC

1.179 
204912

Laying-underground LTARMXLPE

Cable 2CX25

  998717

 M

        150.76 

Laying (underground) of 1.1kV
Armoured XLPE AL Cable of size
2CX25

sqmm in existing trench with supply &
laying of 9 bricks horizontaly

with sand & back filling, ramming and
levelling of earth  as per TPDDL

specification and drawing including
testing of cable. Scope also

include removal and disposal of loose
malba above road/ground level

 as per instruction of EIC

1.180 
204913

Laying-underground LTARMXLPE

Cable 2CX50

  998717

 M

        165.81 

Laying (underground) of 1.1kV
Armoured XLPE AL Cable of size
2CX50

sqmm in existing trench with supply &
laying of 9 bricks horizontaly

with sand & back filling, ramming and
levelling of earth  as per TPDDL

specification and drawing including
testing of cable. Scope also

include removal and disposal of loose
malba above road/ground level

 as per instruction of EIC

1.181 
204914

Laying-underground LTARMXLPE

Cable 4CX25

  998717

 M

        167.49 

Laying (underground) of 1.1kV
Armoured XLPE AL Cable of size
4CX25

sqmm in existing trench with supply &
laying of 9 bricks horizontaly

with sand & back filling, ramming and
levelling of earth  as per TPDDL
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specification and drawing including
testing of cable. Scope also

include removal and disposal of loose
malba above road/ground level

 as per instruction of EIC

1.182 
204915

Laying-underground LTARMXLPE

Cable 4CX50

  998717

 M

        177.64 

Laying (underground) of 1.1kV
Armoured XLPE AL Cable of size
4CX50

sqmm in existing trench with supply &
laying of 9 bricks horizontaly

with sand & back filling, ramming and
levelling of earth  as per TPDDL

specification and drawing including
testing of cable. Scope also

include removal and disposal of loose
malba above road/ground level

 as per instruction of EIC

1.183 
204916

Laying-underground LTARMXLPE

Cable 4CX95

  998717

 M

        186.79 

Laying (underground) of 1.1kV
Armoured XLPE AL Cable of size
4CX95

sqmm in existing trench with supply &
laying of 9 bricks horizontaly

with sand & back filling, ramming and
levelling of earth  as per TPDDL

specification and drawing including
testing of cable. Scope also

include removal and disposal of loose
malba above road/ground level

 as per instruction of EIC

1.184 
204917

Laying-underground LTARMXLPE

Cable4CX150

  998717

 M

        223.34 

Laying (underground) of 1.1kV
Armoured XLPE AL Cable of size
4CX150
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sqmm in existing trench with supply &
laying of 9 bricks horizontaly

with sand & back filling, ramming and
levelling of earth  as per TPDDL

specification and drawing including
testing of cable. Scope also

include removal and disposal of loose
malba above road/ground level

 as per instruction of EIC

1.185 
204918

Laying-underground

LTARMXLPECable 4CX300

  998717

 M

        342.61 

Laying (underground) of 1.1kV
Armoured XLPE AL Cable of size
4CX300

sqmm in existing trench with supply &
laying of 9 bricks horizontaly

with sand & back filling, ramming and
levelling of earth  as per TPDDL

specification and drawing including
testing of cable. Scope also

include removal and disposal of loose
malba above road/ground level

 as per instruction of EIC

1.186 
204919

Laying-underground LTARMXLPE

Cable4CX400

  998717

 M

        351.58 

Laying (underground) of 1.1kV
Armoured XLPE AL Cable of size
4CX400

sqmm in existing trench with supply &
laying of 9 bricks horizontaly

with sand & back filling, ramming and
levelling of earth  as per TPDDL

specification and drawing including
testing of cable. Scope also

include removal and disposal of loose
malba above road/ground level

 as per instruction of EIC

1.187 
204920

Instal. of STJTKIT for LTXLPECable

4CX25

  998732

 ST

         60.18 
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Installation of  Straight Through Joint Kit
for 1.1 kV XLPE AL Cable

4CX25 sqmm

1.188 
204921

Instal. of STJTKIT for LTXLPECable

4CX50

  998732

 ST

         60.18 

Installation of  Straight Through Joint Kit
for 1.1 kV XLPE AL Cable

4CX50 sqmm

1.189 
204922

Instal. of STJTKIT for LTXLPECable

4CX95

  998732

 ST

         60.18 

Installation of  Straight Through Joint Kit
for 1.1 kV XLPE AL Cable

4CX95 sqmm

1.190 
204923

Instal. of STJTKIT for LTXLPECable

4C150

  998732

 ST

        133.43 

Installation of  Straight Through Joint Kit
for 1.1 kV XLPE AL Cable

4CX150 sqmm

1.191 
204924

Instal. of STJTKIT for LTXLPECable

4C300

  998732

 ST

        516.20 

Installation of  Straight Through Joint Kit
for 1.1 kV XLPE AL Cable

4CX300 sqmm

1.192 
204925

Instal. of STJTKIT for LTXLPECable

4C400

  998732

 ST

        522.32 

Installation of  Straight Through Joint Kit
for 1.1 kV XLPE AL Cable

4CX400 sqmm

1.193 
204926

Instal. of STJTKIT for LTABCable

1CX70

  998732

 EA

        239.84 
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Installation of  Straight Through Joint KIT
for LT AB Cable 1CX70 sqmm

1.194 
204927

Instal. of STJTKIT for LTABCable

1CX150

  998732

 EA

        273.78 

Installation of  Straight Through Joint KIT
for LT AB Cable 1CX150

sqmm

1.195 
204928

Crimping & Connecting of AL Lugs

4sqmm

  998736

 EA

          6.83 

Crimping and Fixing/connecting to
terminal of AL Lugs 4 sqmm

1.196 
204929

Crimping & Connecting of AL Lugs

10sqmm

  998736

 EA

          6.83 

Crimping and Fixing/connecting to
terminal of AL Lugs 10 sqmm

1.197 
204930

Crimping & Connecting of AL Lugs

25sqmm

  998736

 EA

          7.85 

Crimping and Fixing/connecting to
terminal of AL Lugs 25 sqmm

1.198 
204931

Crimping & Connecting of AL Lugs

35sqmm

  998736

 EA

          7.85 

Crimping and Fixing/connecting to
terminal of AL Lugs 35 sqmm

1.199 
204932

Crimping & Connecting of AL Lugs

50sqmm

  998736

 EA

          6.01 

Crimping and Fixing/connecting to
terminal of AL Lugs 50 sqmm

204933  EA
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1.200 
Crimping & Connecting of AL Lugs

70sqmm   998736          14.60 

Crimping and Fixing/connecting to
terminal of AL Lugs 70 sqmm

1.201 
204934

Crimping & Connecting of AL Lugs

95sqmm

  998736

 EA

         14.85 

Crimping and Fixing/connecting to
terminalof AL Lugs 95 sqmm

1.202 
204935

Crimping &Connecting of AL Lugs

150sqmm

  998736

 EA

         22.89 

Crimping and Fixing/connecting to
terminal of AL Lugs 150 sqmm

1.203 
204936

Crimping &Connecting of AL Lugs

185sqmm

  998736

 EA

         23.19 

Crimping and Fixing/connecting to
terminal of AL Lugs 185 sqmm

1.204 
204937

Crimping &Connecting of AL Lugs

300sqmm

  998736

 EA

         36.89 

Crimping and Fixing/connecting to
terminal of AL Lugs 300 sqmm

1.205 
204938

Crimping &Connecting of AL Lugs

400sqmm

  998736

 EA

         41.60 

Crimping and Fixing/connecting to
terminal of AL Lugs 400 sqmm

1.206 
204939

Crimping &Connecting of AL Lugs

630sqmm

  998736

 EA

         40.12 

Crimping and Fixing/connecting to
terminal of AL Lugs 630 sqmm
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1.207 
204940

Glanding of LT ARM AL

Cable-2CX10sqmm

  998736

 EA

         24.09 

Glanding armored 1.1 kV XLPE AL
Cable - 2CX10 sqmm, including making

hole in base plate and dressing of cable

1.208 
204941

Glanding of LT ARM AL

Cable-2CX25sqmm

  998736

 EA

         24.09 

Glanding armored 1.1 kV XLPE AL
Cable - 2CX25 sqmm, including making

hole in base plate and dressing of cable

1.209 
204942

Glanding of LT ARM AL

Cable-2CX50sqmm

  998736

 EA

         24.57 

Glanding armored 1.1 kV XLPE AL
Cable - 2CX50 sqmm, including making

hole in base plate and dressing of cable

1.210 
204943

Glanding of LT ARM AL

Cable-4CX25sqmm

  998736

 EA

         25.26 

Glanding armored 1.1 kV XLPE AL
Cable - 4CX25 sqmm, including making

hole in base plate and dressing of cable

1.211 
204944

Glanding of LT ARM AL

Cable-4CX50sqmm

  998736

 EA

         25.26 

Glanding armored 1.1 kV XLPE AL
Cable - 4CX50 sqmm, including making

hole in base plate and dressing of cable

1.212 
204945

Glanding of LT ARM AL

Cable-4CX95sqmm

  998736

 EA

         42.80 

Glanding armored 1.1 kV XLPE AL
Cable - 4CX95 sqmm, including making

hole in base plate and dressing of cable
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1.213 
204946

Glanding of LTARM AL

Cable-4CX150sqmm

  998736

 EA

         45.88 

Glanding armored 1.1 kV XLPE AL
Cable - 4CX150 sqmm, including making

hole in base plate and dressing of cable

1.214 
204947

Glanding of LTARM AL

Cable-4CX300sqmm

  998736

 EA

         58.32 

Glanding armored 1.1 kV XLPE AL
Cable - 4CX300 sqmm and above,

including making hole in base plate and
dressing of cable

1.215 
204948

Glanding of LTARM AL Cable -

4CX400sqmm

  998736

 EA

         58.32 

Glanding armored 1.1 kV XLPE AL
Cable - 4CX400 sqmm and above,

including making hole in base plate and
dressing of cable

1.216 
204949

Glanding of LT XLPE AL Cable

-1CX2.5sqmm

  998736

 EA

         20.72 

Glanding armored 1.1 kV XLPE AL
Cable - 1CX2.5 sqmm, including making

hole in base plate and dressing of cable

1.217 
207671

Glanding of LT XLPE AL Cable

-2CX2.5sqmm

  998732

 EA

         20.72 

Glanding armored 1.1 kV XLPE AL
Cable - 2CX2.5 sqmm, including making

hole in base plate and dressing of cable

1.218 
204950

Glanding of LT XLPE AL Cable-

1CX4sqmm

  998736

 EA

         21.02 

Glanding armored 1.1 kV XLPE AL
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Cable - 1CX4 sqmm, including making

hole in base plate and dressing of cable

1.219 
204951

Glanding of LT XLPE AL Cable-

1CX25sqmm

  998736

 EA

         24.95 

Glanding armored 1.1 kV XLPE AL
Cable - 1CX25 sqmm, including making

hole in base plate and dressing of cable

1.220 
204952

Glanding of LT XLPE AL Cable -

1CX95sqmm

  998736

 EA

         26.02 

Glanding armored 1.1 kV XLPE AL
Cable - 1CX95 sqmm, including making

hole in base plate and dressing of cable

1.221 
204953

Glanding of LT XLPE AL Cable

-1CX185sqmm

  998736

 EA

         31.03 

Glanding armored 1.1 kV XLPE AL
Cable - 1CX185 sqmm, including making

hole in base plate and dressing of cable

1.222 
204954

Glanding of LT XLPE AL Cable

-1CX300sqmm

  998736

 EA

         32.90 

Glanding armored 1.1 kV XLPE AL
Cable - 1CX300 sqmm, including making

hole in base plate and dressing of cable

1.223 
204955

Glanding of LT XLPE AL Cable

-1CX630sqmm

  998736

 EA

         36.23 

Glanding armored 1.1 kV XLPE AL
Cable - 1CX630 sqmm, including making

hole in base plate and dressing of cable

1.224 
205278

Connection of service cable, 1Ph   998736

 EA

         36.23 

providing connection of service cable ,1
ph in LV distribution box /
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IPC.

1.225 
205279

Connection of service cable, 3Ph   998736

 EA

         41.66 

providing connection of service cable ,3
ph in LV distribution box /

IPC.

1.226 
204956

S&I of Wooden Cleat for TRF-990kVA   995473

 ST

      1,063.33 

Supply, Fabrication and Erection of
Wooden Cleat set, MS strip and

hard ware for fixing cable including
painting one coat of red oxide &

two coats of black paint for  990 kVA
Transformer. Scope also includes

supply of ISI marked paint. (Price per
set)

1.227 
204957

S&I of Wooden Cleat for TRF-630kVA   995473

 ST

        868.85 

Supply, Fabrication and Erection of
Wooden Cleat set, MS strip and

hard ware for fixing cable including
painting one coat of red oxide &

two coats of black paint for  630 kVA
Transformer. Scope also includes

supply of ISI marked paint. (Price per
set)

1.228 
204958

S&I of WoodenCleat for

TRF400/315/250kVA

  995473

 ST

        673.46 

Supply, Fabrication and Erection of
Wooden Cleat set, MS strip and

hard ware for fixing cable including
painting one coat of red oxide &

two coats of black paint for  400/315/250
kVA Transformer. Scope also

includes supply of ISI marked paint.
(Price per set)

1.229 
204959

S&I of Wooden Cleat for Cable   995473

 ST

        441.48 
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Supply, Fabrication and Erection of
Wooden Cleat set, MS strip and

hard ware for fixing cable including
painting one coat of red oxide &

two coats of black paint for Cable .
Scope also includes supply of ISI

marked paint. (Price per set).

1.230 
204960

Mounting of Cable on Pole - upto

70sqmm

  998736

 ST

        393.48 

Mounting of Cable (below 70 sqmm) at
Pole, after passing through

suitable size of GI Pipe proper clamping
and fixing wooden bush alo

ngwith clamping of End Box. Scope of
work exclude supply and erection of
Wooden Clit set

1.231 
204961

Mounting Cable on Pole -

above70-150sqmm

  998736

 ST

        393.00 

Mounting of Cable (above 70 and below
150 sqmm) at Pole, after passing

through suitable size of GI Pipe proper
clamping and fixing wooden bush

alongwith clamping of End Box. Scope
of work exclude supply and erection

of Wooden Clit set

1.232 
204962

Mounting of Cable on Pole-above

150sqmm

  998736

 ST

        537.98 

Mounting of Cable (above 150 sqmm) at
Pole, after passing through

suitable size of GI Pipe proper clamping
and fixing wooden bush

alongwith clamping of End Box. Scope
of work exclude supply and

erection of Wooden Clit set

1.233 
207672

P & LTC of HDPE Pipe - 125   998736

 M

        805.56 
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(PN-6-PE-80)

Providing, Installation/laying of HDPE
Pipe - 125 mmdia (PN-6 PE-80) and

sealing of the same for wire/Cable
protection. Scope aIso includes

providing and laying all required
consumable etc. for collar fixing and

sealing of Pipe.

1.234 
207673

P & LTC of HDPE Pipe - 140

(PN-4-PE-80)

  998732

 M

        961.84 

Providing, Installation/laying of HDPE
Pipe - 140 mmdia (PN-4 PE-80) and

sealing of the same for wire/Cable
protection. Scope aIso includes

providing and laying all required
consumable etc. for collar fixing and

sealing of Pipe.

1.235 
207674

P & LTC of HDPE Pipe - 140

(PN-4-PE-63)

  998732

 M

      1,013.93 

Providing, Installation/laying of HDPE
Pipe - 140 mmdia (PN-4 PE-63) and

sealing of the same for wire/Cable
protection. Scope aIso includes

providing and laying all required
consumable etc. for collar fixing and

sealing of Pipe.

1.236 
207675

P & LTC of HDPE Pipe - 160

(PN-4-PE-80)

  998732

 M

      1,170.22 

Providing, Installation/laying of HDPE
Pipe - 160 mmdia (PN-4 PE-80) and

sealing of the same for wire/Cable
protection. Scope aIso includes

providing and laying all required
consumable etc. for collar fixing and

sealing of Pipe.

207676  M
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1.237 
P & LTC of HDPE Pipe - 160

(PN-4-PE-63)   998732       1,222.31 

Providing, Installation/laying of HDPE
Pipe - 160 mmdia (PN-4 PE-63) and

sealing of the same for wire/Cable
protection. Scope aIso includes

providing and laying all required
consumable etc. for collar fixing and

sealing of Pipe.

1.238 
207677

P & LTC of HDPE Pipe - 200

(PN-4-PE-80)

  998732

 M

      1,317.79 

Providing, Installation/laying of HDPE
Pipe - 200 mmdia (PN-4 PE-80) and

sealing of the same for wire/Cable
protection. Scope aIso includes

providing and laying all required
consumable etc. for collar fixing and

sealing of Pipe.

1.239 
206517

Trenchless ducts -70 mm dia HDPE

pipe (s

  998732

 M

      1,091.76 

"Making Trenchless ducts with 70 mm
dia HDPE pipe (single run) casing using
HDD machine including supply of HDPE
pipe as per IS 49

84, PN4 Class PE80"

1.240 
206567

Trenchless(D)70mm HDPE pipe

PN4-PE80

  998736

 M

      1,910.57 

"Making Trenchless ducts with 70 mm
dia HDPE pipe (double run) casing using
HDD machine including supply of HDPE
pipe as per IS 49

84, PN4 Class PE80"

1.241 
206551

Trenchless 160mm HDPE pipe

PN4-PE80

  998736

 M

      1,855.99 
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"Making Trenchless ducts with 160 mm
dia HDPE pipe  (single run) casing using
HDD machine including supply of HDPE
pipe as per IS

4984, PN4 Class PE80"

1.242 
206552

Trenchless 160mm HDPE pipe

PN4-PE63

  998736

 M

      1,965.17 

"Making Trenchless ducts with 160 mm
dia HDPE pipe  (single run) casing using
HDD machine including supply of pipe
as per IS 4984,

 PN4 Class PE63"

1.243 
206554

Trenchless 160mm HDPE pipe

PN6-PE80

  998736

 M

      2,019.75 

"Making Trenchless ducts with 160 mm
dia HDPE pipe (single run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN6 Class PE80"

1.244 
206568

Trenchless(D)160mm HDPE pipe

PN4-PE80

  998736

 M

      3,155.18 

"Making Trenchless ducts with 160 mm
dia HDPE pipe  (double run) casing
using HDD machine including supply of
HDPE pipe as per IS

4984, PN4 Class PE80"

1.245 
206569

Trenchless(D)160mm HDPE pipe

PN4-PE63

  998736

 M

      3,340.77 

"Making Trenchless ducts with 160 mm
dia HDPE pipe  (double run) casing
using HDD machine including supply of
pipe as per IS 4984,

 PN4 Class PE63"

1.246 
206571

Trenchless(D)160mm HDPE pipe

PN6-PE80

  998736

 M

      3,433.57 
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"Making Trenchless ducts with 160 mm
dia HDPE pipe (double run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN6 Class PE80"

1.247 
206553

Trenchless 200mm HDPE pipe

PN4-PE80

  998736

 M

      2,074.33 

"Making Trenchless ducts with 200 mm
dia HDPE pipe (single run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN4 Class PE80"

1.248 
206555

Trenchless 200mm HDPE pipe

PN6-PE80

  998736

 M

      2,292.69 

"Making Trenchless ducts with 200 mm
dia HDPE pipe (single run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN6 Class PE80"

1.249 
206570

Trenchless(D)200mm HDPE pipe

PN4-PE80

  998736

 M

      3,526.37 

"Making Trenchless ducts with 200 mm
dia HDPE pipe (double run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN4 Class PE80"

1.250 
206572

Trenchless(D)200mm HDPE pipe

PN6-PE80

  998736

 M

      3,897.57 

"Making Trenchless ducts with 200 mm
dia HDPE pipe (double run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN6 Class PE80"

207678  M
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1.251 
Trenchless(S)200mm HDPE pipe

PN4-PE63   998732       2,162.63 

Making Trenchless ducts with 200 mm
dia HDPE pipe (single run) casing

using HDD machine including supply of
HDPE pipe as per IS 4984, PN4

Class PE63(Providing parabolic graph
icluded in the scope)

1.252 
207679

Trenchless(S)200mm HDPE pipe

PN6-PE63

  998732

 M

      2,380.99 

Making Trenchless ducts with 200 mm
dia HDPE pipe (single run) casing

using HDD machine including supply of
HDPE pipe as per IS 4984, PN6

Class PE63(Providing parabolic graph
icluded in the scope)

1.253 
207680

Trenchless(D)200mm HDPE pipe

PN4-PE63

  998732

 M

      3,784.60 

Making Trenchless ducts with 200 mm
dia HDPE pipe (double run) casing

using HDD machine including supply of
HDPE pipe as per IS 4984, PN4

Class PE63 (Providing parabolic graph
icluded in the scope)

1.254 
207681

Trenchless(D)200mm HDPE pipe

PN6-PE63

  998732

 M

      4,166.73 

Making Trenchless ducts with 200 mm
dia HDPE pipe (double run) casing

using HDD machine including supply of
HDPE pipe as per IS 4984, PN6

Class PE63 (Providing parabolic graph
icluded in the scope)

1.255 
206565

Trenchless 125mm HDPE pipe

PN6-PE80

  998736

 M

      1,743.26 

Page 53 of *0



RC No. : 4600004679

Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

"Making Trenchless ducts with 125 mm
dia HDPE pipe (single run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN6 Class PE80"

1.256 
206582

Trenchless(D)125mm HDPE pipe

PN6-PE80

  998736

 M

      2,963.52 

"Making Trenchless ducts with 125 mm
dia HDPE pipe (double run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN6 Class PE80"

1.257 
207682

Trenchless(S)125mm HDPE pipe

PN4-PE63

  998732

 M

      1,919.85 

Making Trenchless ducts with 125 mm
dia HDPE pipe (single run) casing

using HDD machine including supply of
HDPE pipe as per IS 4984, PN4

Class PE63 (Providing parabolic graph
icluded in the scope)

1.258 
207683

Trenchless(D)125mm HDPE pipe

PN4-PE63

  998732

 M

      3,306.46 

Making Trenchless ducts with 125 mm
dia HDPE pipe (double run) casing

using HDD machine including supply of
HDPE pipe as per IS 4984, PN4

Class PE63 (Providing parabolic graph
icluded in the scope)

1.259 
207684

Trenchless(S)140mm HDPE pipe

PN6-PE80

  998732

 M

      1,831.55 

Making Trenchless ducts with 140 mm
dia HDPE pipe (single run) casing

using HDD machine including supply of
HDPE pipe as per IS 4984, PN6

Class PE80 (Providing parabolic graph
icluded in the scope)
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1.260 
207685

Trenchless(D)140mm HDPE pipe

PN6-PE80

  998732

 M

      3,205.21 

Making Trenchless ducts with 140 mm
dia HDPE pipe (double run) casing

using HDD machine including supply of
HDPE pipe as per IS 4984, PN6

Class PE80 (Providing parabolic graph
icluded in the scope)

1.261 
207686

Trenchless(S)140mm HDPE pipe

PN4-PE63

  998732

 M

      1,812.70 

Making Trenchless ducts with 140 mm
dia HDPE pipe  (single run) casing

using HDD machine including supply of
HDPE pipe as per IS 4984, PN4

Class PE63 (Providing parabolic graph
icluded in the scope)

1.262 
207687

Trenchless(S)140mm HDPE pipe

PN6-PE63

  998732

 M

      1,963.99 

Making Trenchless ducts with 140 mm
dia HDPE pipe  (single run) casing

using HDD machine including supply of
HDPE pipe as per IS 4984, PN6

Class PE63 (Providing parabolic graph
icluded in the scope)

1.263 
207688

Trenchless(D)140mm HDPE pipe

PN4-PE63

  998732

 M

      3,246.70 

Making Trenchless ducts with 140 mm
dia HDPE pipe  (double run) casing

using HDD machine including supply of
HDPE pipe as per IS 4984, PN4

Class PE63 (Providing parabolic graph
icluded in the scope)

1.264 
207689

Trenchless(D)140mm HDPE pipe

PN6-PE63

  998732

 M

      3,366.78 
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Making Trenchless ducts with 140 mm
dia HDPE pipe  (double run) casing

using HDD machine including supply of
HDPE pipe as per IS 4984, PN6

Class PE63 (Providing parabolic graph
icluded in the scope)

1.265 
206566

Trenchless 110mm HDPE pipe

PN6-PE80

  998736

 M

      1,645.76 

"Making Trenchless ducts with 110 mm
dia HDPE pipe (single run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN6 Class PE80"

1.266 
206583

Trenchless(D)110mm HDPE pipe

PN6-PE80

  998736

 M

      2,797.79 

"Making Trenchless ducts with 110 mm
dia HDPE pipe (double run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN6 Class PE80"

1.267 
206556

Trenchless(M)70mm HDPE pipe

PN4-PE80

  998736

 M

        986.40 

"Making Trenchless ducts with 70 mm
dia HDPE pipe casing (single run)
Manually including supply of HDPE pipe
as per IS 4984, PN4 C

lass PE80"

1.268 
207690

Trenchless(D)70mm HDPE pipe

PN4-PE80

  998732

 M

      1,726.20 

Making Trenchless ducts with 70 mm dia
HDPE pipe casing (double run)

Manually including supply of HDPE pipe
as per IS 4984, PN4 Class PE80

206557  M
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1.269 
Trenchless(M)160mm HDPE pipe

PN4-PE80   998736       1,419.28 

"Making Trenchless ducts with 160 mm
dia HDPE pipe (single run) casing
Manually including supply of HDPE pipe
as per IS 4984, PN4

Class PE80"

1.270 
206558

Trenchless(M)160mm HDPE pipe

PN4-PE63

  998736

 M

      1,528.46 

"Making Trenchless ducts with 160 mm
dia HDPE pipe (single run) casing
manually including supply of pipe as per
IS 4984, PN4 Class

 PE63"

1.271 
206559

Trenchless(M)160mm HDPE pipe

PN6-PE80

  998736

 M

      1,528.46 

"Making Trenchless ducts with 160 mm
dia HDPE pipe (single run) casing
Manually including supply of HDPE pipe
as per IS 4984, PN6

Class PE80"

1.272 
207691

Trenchless-M(D)160mm HDPE pipe

PN4-PE80

  998732

 M

      2,483.74 

Making Trenchless ducts with 160 mm
dia HDPE pipe (double run) casing

Manually including supply of HDPE pipe
as per IS 4984, PN4 Class PE80

1.273 
207692

Trenchless-M(D)160mm HDPE pipe

PN4-PE63

  998732

 M

      2,674.81 

Making Trenchless ducts with 160 mm
dia HDPE pipe (double run) casing

manually including supply of pipe as per
IS 4984, PN4 Class PE63

207693  M
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1.274 
Trenchless-M(D)160mm HDPE pipe

PN6-PE80   998732       2,674.81 

Making Trenchless ducts with 160 mm
dia HDPE pipe (double run) casing

Manually including supply of HDPE pipe
as per IS 4984, PN6 Class PE80

1.275 
207694

Trenchless-M(S)140mm HDPE pipe

PN4-PE63

  998732

 M

      1,743.26 

Making Trenchless ducts with 140 mm
dia HDPE pipe  (single run) casing

Manually including supply of HDPE pipe
as per IS 4984, PN4 Class PE63

1.276 
207695

Trenchless-M(S)140mm HDPE pipe

PN6-PE63

  998732

 M

      1,787.40 

Making Trenchless ducts with 140 mm
dia HDPE pipe  (single run) casing

Manually  including supply of HDPE pipe
as per IS 4984, PN6 Class PE63

1.277 
207696

Trenchless-M(D)140mm HDPE pipe

PN4-PE63

  998732

 M

      3,050.70 

Making Trenchless ducts with 140 mm
dia HDPE pipe  (double run) casing

Manually including supply of HDPE pipe
as per IS 4984, PN4 Class PE63

1.278 
207697

Trenchless-M(D)140mm HDPE pipe

PN6-PE63

  998732

 M

      3,127.96 

Making Trenchless ducts with 140 mm
dia HDPE pipe  (double run) casing

Manually including supply of HDPE pipe
as per IS 4984, PN6 Class PE63

1.279 
207698

Trenchless-M(S)125mm HDPE pipe

PN6-PE80

  998732

 M

      1,566.67 
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Making Trenchless ducts with 125 mm
dia HDPE pipe (single run) casing

Manually including supply of HDPE pipe
as per IS 4984, PN6 Class PE80

1.280 
207699

Trenchless-M(D)125mm HDPE pipe

PN6-PE80

  998732

 M

      2,741.66 

Making Trenchless ducts with 125 mm
dia HDPE pipe (double run) casing

Manually including supply of HDPE pipe
as per IS 4984, PN6 Class PE80

1.281 
206560

Trenchless(M)200mm HDPE pipe

PN4-PE80

  998736

 M

      1,637.64 

"Making Trenchless ducts with 200 mm
dia HDPE pipe (single run) casing
Manually including supply of HDPE pipe
as per IS 4984, PN4

Class PE80"

1.282 
207700

Trenchless-M(D)200mm HDPE pipe

PN4-PE80

  998732

 M

      2,865.87 

Making Trenchless ducts with 200 mm
dia HDPE pipe (Double run) casing

Manually including supply of HDPE pipe
as per IS 4984, PN4 Class PE80

1.283 
205762

Galvanization of MS steel   998333

 KG

         37.79 

Installation of Galvanization of MS Steel
free issued from TPDDL stores

1.284 
205159

Instal.  of Pre-Fabricated GI Steel   998732

 KG

         34.57 

Installation of Pre - fabricated Hot dip
Galvanized Steel Structure of

different section as per approved
drawing and specification of TPDDL.

Scope also includes minor
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modification/fabrication required as per

site condition/ for proper fitting.

1.285 
205160

Fab & Instal. of MS Steel Structure   995473

 KG

         41.77 

Fabrication and Erection of MS Steel
Structure including pianting (1

coat of red oxide & two coats of
synthetic/aluminium paint ) as per

TPDDL specification and drawing.
Scope also include supply of ISI

marked paint

1.286 
205763

Fabrication & Installation of Jalli/Mesh   998732

 KG

         48.06 

"Fabrication & Installation including
applying 1 coat of red oxide & 2 coats of
synthetic enamel paint(ISI marked),
grouting of Ja

lli/Mesh as per TPDDL specifications
and drawing. Scope of work does not
include supply and laying/installation of
cement cocrete,

 brick work, supporting MS Steel
Structure and shall be paid as a
separate item"

1.287 
205161

Fixing/Erection of MS Nut & Bolts   998732

 KG

         25.25 

Fixing of MS Nut & Bolts

1.288 
205162

Fixing/Eection of GI  Bolts & Nuts   998732

 KG

         25.48 

Fixing of GI  Nut & Bolts

1.289 
205163

Supply, Fab & Instal. of Fencing Mesh   998732

 KG

        119.69 

Supply, Fabrication <(>&<)> Installation
including applying 1 coat of

red oxide <(>&<)> 2 coats of synthetic
enamel paint(ISI marked),

grouting of Jalli/Mesh as per TPDDL
specifications and drawing. Scope of

work excluding supply and
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laying/installation of cement cocrete,
brick

work, supporting MS Steel Structure and
shall be paid as a separate item

1.290 
205165

Supply, Fab & Inst of GI Steel

Structure

  998732

 KG

        139.64 

Supply and Installation of Pre -
fabricated Hot dip Galvanized Steel

Structure of different section as per
TPDDL approved drawing and

specification.

1.291 
205166

Supply & Erection of MS Nut & Bolts   998732

 KG

        115.89 

Supply & Fixing of MS Nut & Bolts

1.292 
205167

Supply & Erection of GI Nut & Bolts   998732

 KG

        152.95 

Supply and Fixing of GI  Bolts & Nuts

1.293 
205168

Instal. of Street Light Fixture- 70Watt   998732

 EA

        166.82 

Installation of 70 Watts street light
Fixture/HPMV/HPSVLamp fittings

complete with Clamps including Bending
of pipe(wherever required etc.)

1.294 
205169

Instal. of Street Light Fixture- 150Watt   998732

 EA

        200.68 

Installation of 150 Watts street light
Fixture/HPMV/HPSVLamp fittings

complete with Clamps including Bending
of pipe(wherever required etc.)

1.295 
205170

Instal. of Street Light Fixture- 250Watt   998732

 EA

        262.51 

Installation of 250 Watts street light
Fixture/HPMV/HPSV Lamp fittings

complete with Clamps including Bending
of pipe(wherever required etc.)
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1.296 
205171

Instal. of Street Light Fixture- 400Watt   998732

 EA

        261.93 

Installation of 400 Watts street light
Fixture/HPMV/HPSV Lampfittings

complete with Clamps including Bending
of pipe(wherever required etc.)

1.297 
205172

Instal. of DP/TP Switch for Lighting   998732

 EA

        165.76 

Installation of DP/TP switch for the
pocket lighting including fixing

of clamp on feeder pillar/poles/walls.

1.298 
205173

Install. of Switch TPN  (IC) - 63A   998736

 EA

        131.07 

Erection  of  Switch TPN INCOMER (IC)
63 A 415V

1.299 
205174

Install. of Switch TPN  (IC) - 100A   998736

 EA

        131.07 

Erection  of Switch TPN INCOMER (IC)
100 A 415V

1.300 
205175

Install. of Switch TPN  (IC) - 200A   998736

 EA

        131.07 

Erection  of Switch TPN INCOMER (IC)
200 A 415V

1.301 
205176

Install. of GI Pipe Bracket for fitting   998732

 EA

         72.31 

Installation of single arm GI pipe bracket
for fixing of fitting

 including bending of Pipe

1.302 
205764

"I,T&C of 11kV RMU, 3-way"   998736

 EA

     11,959.45 

"Installation, Testing and Commissioning
of 11kV 3-way Ring Main Unit on
existing structure as per TPDDL
specification including g

routing, loading, unloading,
shifting/transportation from site/tent.
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Scope of work excludes earthing,
jumpering/connection and con

struction of foundation
"

1.303 
205765

"I,T&C of 11kV RMU, 4-way, O/D"   998736

 EA

     13,701.22 

"Installation, Testing and Commissioning
of 11kV 4-way O/D Ring Main Unit on
existing structure as per TPDDL
specification includi

ng grouting, loading, unloading,
shifting/transportation from site/tent.
Scope of work excludes earthing,
jumpering/connection and

 construction of foundation
"

1.304 
205766

"I,T&C of 11kV RMU, 4-way, I/D"   998736

 EA

     13,704.56 

"Installation, Testing and Commissioning
of 11kV 4-way I/D Ring Main Unit on
existing structure as per TPDDL
specification includi

ng grouting, loading, unloading,
shifting/transportation from site/tent.
Scope of work excludes earthing,
jumpering/connection and

 construction of foundation
"

1.305 
205767

"I,T&C of 11kV RMU, 1 way"   998736

 EA

     10,996.53 

"Installation, Testing and Commissioning
of 11kV 1-way Ring Main Unit on
existing structure as per TPDDL
specification including g

routing, loading, unloading,
shifting/transportation from site/tent.
Scope of work excludes earthing,
jumpering/connection and con

struction of foundation
"

1.306 
205768

Foundation for 3/4 way RMU   995451

 EA

     24,766.76 
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"Making of new foundation for
3-way/4-way RMU including excavation
for foundation and supply of raw material
i.e. sand,badarpur, c

ement, bricks and removal of malba if
any as per siterequirement including
labour required for the same (PCC 1:4:8/
as persite req

uirement) "

1.307 
205769

Foundation for 1 way RMU   995451

 EA

     20,815.56 

"Making of new foundationfor 1-way
RMU including excavation for foundation
and supply of raw material i.e.
sand,badarpur, cement,

bricks and removal of malba if any as
per siterequirement including labour
required for the same (PCC 1:4:8/ as per
site requireme

nt)"

1.308 
205770

SMC fencing of RMU   995477

 M

        750.51 

SMC Fencing of RMU as per TPDDL
specification (ENG-C-37) and drawing
(TPD-S-104-D-127) excluding civil work

1.309 
205177

Trimming - Tree branches   998619

 EA

         69.96 

Trimming of tree branches (per branch)

1.310 
205178

Instal. of PVC spacers for Line   998732

 EA

          5.34 

Installation of PVC spacers

1.311 
205179

Instal. of Shakle Insulator for LT Line   998732

 EA

          7.36 

Installation of Shacle insulator

1.312 
205180

Instal. of LT Junction Box 150X150mm   998732

 EA

        153.76 

Page 64 of *0



RC No. : 4600004679

Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

Installation of Junction Box-150X150mm

1.313 
205181

Instal. of TRF maint. record template   998717

 EA

         19.84 

Installation of Template for Transformer
maintenance Record.

1.314 
205182

Erection  of  L.A. Bird Cap   998732

 EA

         17.27 

Installation of Bird Cap for Lightning
Arrestor

1.315 
205183

Instal. of End Cap for - LTAB Cable   998732

 EA

         13.73 

Installation of 1.1kV AB Cable End Cap

1.316 
205184

Making hole for fixing of support angle   998736

 EA

         61.93 

Making of hole at consumer premises for
LT Armoured cable support

angle

1.317 
205185

Grouting of Cable support angle   998599

 EA

         79.36 

Grouting of service cable support angle
at consumer premises

1.318 
205186

Supply and Instal.  of PVC Tape   998732

 EA

         20.78 

Supply and Installation of Tape PVC
adhesive 19MMX10M

1.319 
205187

Installation of Polypro   998732

 M

         10.75 

Installation of Polypro

1.320 
205188

Installation of Braded Cu Flexible   998732

 EA

         43.80 

Installation of 10mm braded Cu Flexible

1.321 
205189

Supply & Fixing of hardner -Epoxy   998732

 EA

        122.26 
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resin

Supply & Fixing of Epoxy resin hardner #
M-seal- Pidilite Mark#

including consumable(150gm / hole to
be use) Price per one hole

1.322 
205190

Supply & Instl. of AL flat 25X1.5 mm   998732

 EA

         13.55 

Supply, Fabrication and  Erection of
Aluminum flat 25X1.5 mm and

marking cable number, sizes etc for
cable tag

1.323 
205771

Lamp point in indoor substation   998732

 EA

      1,048.25 

"Installation of one  lamp point  in indoor
substation including the supply of 1 lamp
holder , 2 board ,  1 no. 5 A switch ,8
mete

r betten and 20 mtr 1cx2.5 sq mm
copper pvc  insulated wire and other
consumables excluding the supply of
lamp "

1.324 
205191

Supply, Fab & Erection of Backelite tag   995473

 EA

        144.57 

Supply, Fabrication and Erection of
Backelite tag with marking of

Cable/feeder details for over head
Cable. Marking shall be done with

reflective paint

1.325 
205192

Installation of over head Cable tag   998736

 EA

         16.30 

Erection of over head Cable tag

1.326 
205193

Supply & Erectn. of Tie Plastic

9X265mm

  998732

 EA

         11.41 

Supply & Installation of Tie Plastic size
9mmX265mm

205194  EA
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1.327 
Supply & Erectn of Tie

Plastic4.6X286mm   998732           9.18 

Supply & Installation of Tie Plastic size
4.6mmX286mm

1.328 
205195

Installation/Erection of Tie Plastic   998732

 EA

          4.46 

Installation of Tie Plastic

1.329 
205196

Turning face of  PCC Pole   998732

 EA

      3,531.80 

Turning the face of 11 Mtr/09 Mtr. Pole
for installing 2/4 pole

structure

1.330 
205197

Install. of Steel Strap (Price per Mtr)   998732

 M

          6.92 

Installation of Steel Strap 20mmx 50m
long (Price per Mtr.)

1.331 
205198

Instal. of Buckel for Steel Strap   998732

 EA

          4.26 

Installation of Buckel for Steel Strap

1.332 
205202

Fixing of Steel barricading   996601

 M

         83.67 

Fixing  Steel Barricading for Cable
Trench/Pole Pit  as per TPDDL

specification and statutory requirement.
Steel board shall be supplied

by TPDDL. Scope also include
transportation of steel board from tent

site/BA store/other site to work site  and
from work site to tent

site/BA store/other site and watch &
ward

1.333 
204970

Providing & Inst. of Steel Shuttering   998732

 M2

        261.21 

Providing and Fixing of Steel Shuttering
for excavation of pit for
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loop in/loop out of Cable

1.334 
204971

Supply and Fixing of Cable Route

marker

  998736

 EA

        960.02 

Supply and Fixing of cable Route marker
including transportation from

site/tent, excavation, refilling, disposing
of malba, flooding with

water, ramming/compacting of
foundation as per TPDDL specifications

and drawing. Scope excludes providing
& laying of cement concrete and

shall be paid as separate item

1.335 
204972

Fixing of Cable Route marker   998732

 EA

        503.16 

Fixing/Installation of cable Route marker
including transportation

from site/tent, excavation, refilling,
disposing of malba, flooding

with water, ramming/compacting of
foundation as per TPDDL

specifications and drawing. Scope
excludes providing & laying of

cement concrete and shall be paid as
separate item

1.336 
204973

Instal. of Cable Trench Cover   998732

 M

         36.91 

Fixing /installation of Cable Trench
Cover

1.337 
204974

Making hole for penetration of Cable   998736

 EA

         50.59 

Making of hole for penetration of Cable
from Substation wall and

sealing of the cable (Price per hole)

1.338 
204975

Installation of Fire Extinguisher   998732

 EA

        126.68 

Installation of Fire Extinguisher by
means of proper hooks clamps etc.
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as required including providing of
grouting material (cement etc.) and

painting of hooks/clamps. Scope exclude
supply of hook/clamp

1.339 
204976

Installation of Fire Bucket   998732

 EA

        160.74 

Installation of Fire Bucket including
supply of sand by means of

proper hooks clamps etc. as required
(price per bucket). Scope exclude

supply of hooks/clamps/MS stand

1.340 
204977

Fixing of Rubber Mat & First Aid Chart   998732

 EA

         55.20 

Fixing of Rubber Mat & First Aid Chart

1.341 
204978

Motorization of RMU   998732

 EA

        655.14 

Motorization of RMU (Installation of
motor in Existing RMU  Schneider

/ Abb/or any other make make including
required connection)

1.342 
204979

Laying of XLPE Armoured Cable

8CX1.5sqmm

  998736

 M

         12.49 

Laying of XLPE Armoured Cable
8CX1.5sqmm

1.343 
204980

Laying of XLPE Armoured Cable

2CX1.5sqmm

  998736

 M

         12.04 

Laying of XLPE Armoured Cable
2CX1.5sqmm

1.344 
204981

Install. of 2-Way FRTU with GPRS

router

  998732

 EA

        384.27 

Installation of 2-Way FRTU including
GPRS router with proper earthing

204982  EA
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1.345 
Install. of 6-Way FRTU with GPRS

router   998732         430.58 

Installation of 6-Way FRTU including
GPRS router with proper earthing

1.346 
204983

Installation of FPI Communication Box   998732

 EA

        431.60 

Installation of FPI Communication Box
with proper wiring on GPRS modem

1.347 
207701

Inst. of octagonal pole - 8/9 m incl. ar   998732

 EA

      4,106.66 

Installation of GI octagonal pole of  8
<(>&<)> 9 mtr including

foundation bolts and all other required
accessories including suitable

arm bracket. This excludes making of
foundation and S<(>&<)>I of

overhead bracket

1.348 
205773

Plinth foundation for octagonal pole - 8   995451

 EA

     14,212.86 

Making of plinth foundation for GI
octagonal pole up to 9 meter mtr as

per TPDDL specifications and drawing.

1.349 
207702

Inst. of octagonal pole - 10/11m incl. a   998732

 EA

      4,451.52 

Installation of GI octagonal pole of 10
<(>&<)>11 mtr including

foundation bolts and all other required
accessories  including suitable

arm bracket. This excludes making of
foundation and S<(>&<)>I of

overhead bracket

1.350 
205775

Plinth foundation for octagonal pole - 1   995451

 EA

     16,400.46 

Making of plinth foundation for GI
octagonal pole from 10 meter to 11

mtr mtr as per TPDDL specifications and
drawing.
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1.351 
207703

P&F concertina coil fencing   998732

 M

        401.74 

"Providing and fixing concertina coil
fencing with punched tape

concertina coil 600 mm dia  having 50
no rounds per 6 metre length on

existing angle iron 'Y' shaped". (Unit
shall be in meter)

1.352 
205850

Excavation for HT cable in ordinary soil   998736

 M

        159.67 

Excavation of cable trench upto 1075
mm depth & 450 mm width in Ordinary
Soil as per TPDDL drawing and
specification for laying of

 11kV one Cable. Scope of work
excludes laying of HUME/PVC pipe/GI
Pipe.

1.353 
205871

Excavation for HT cable in brick work   998736

 M

        168.99 

Excavation of cable trench upto 1075
mm depth & 450 mm width in Brick Work
as per TPDDL drawing and specification
for laying of 11

kV one Cable. Scope of work excludes
laying of HUME/PVC pipe/GI Pipe.

1.354 
205872

Excavation for HT cable in foot path   998736

 M

        182.55 

Excavation of cable trench upto 1075
mm depth & 450 mm width in Foot-Path
of Tile/Rajasthani Stone/Ordinary
Cement as per TPDDL dr

awing and specification for laying of
11kV one Cable. Scope of work
excludes laying of HUME/PVC pipe/GI
Pipe.

1.355 
205873

Excavation for HT cable in bitumenous

ro

  998736

 M

        224.65 

Excavation of cable trench upto 1075
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mm depth & 450 mm width in Ordinary
Bitumenous Road as per TPDDL
drawing and specification fo

r laying of 11kV one Cable. Scope of
work excludes laying of HUME/PVC
pipe/GI Pipe.

1.356 
205874

Excavation for HT cable in DC upto

200 m

  998736

 M

        256.13 

Excavation of cable trench upto 1075
mm depth & 450 mm width in Dense
Carpeted Bitunenous Road up to 200
thick as per TPDDL drawin

g and specification for laying of 11kV
one Cable. Scope of work excludes
laying of HUME/PVC pipe/GI Pipe.

1.357 
205875

Excavation for HT cable in DC 201-300

mm

  998736

 M

        291.14 

Excavation of cable trench upto 1075
mm depth & 450 mm width in Dense
Carpeted Bitunenous Road 201mm to
300 mm as per TPDDL drawin

g and specification for laying of 11kV
one Cable. Scope of work excludes
laying of HUME/PVC pipe/GI Pipe.

1.358 
205876

Excavation for HT cable in rocky area   998736

 M

        347.91 

Excavation of cable trench upto 1075
mm depth & 450 mm width in Rockey
Area as per TPDDL drawing and
specification for laying of 1

1kV one Cable. Scope of work excludes
laying of HUME/PVC pipe/GI Pipe.

1.359 
205877

Excavation for LT cable in ordinary soil   998736

 M

        146.48 

Excavation of cable trench upto 975 mm
depth & 450 mm width in Ordinary Soil
as per TPDDL drawing and specification
for laying of

1.1kV one Cable. Scope of work
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excludes laying of HUME/PVC pipe/GI
Pipe.

1.360 
205878

Excavation for LT cable in brick work   998736

 M

        135.77 

Excavation of cable trench upto 975 mm
depth & 450 mmwidth in Brick work as
per TPDDL drawing and specification for
laying of 1.1k

V one Cable. Scope of work excludes
laying of HUME/PVC pipe/GI Pipe.

1.361 
205879

Excavation for LT cable in foot path   998736

 M

        147.39 

Excavation of cable trench upto 975 mm
depth & 450 mm width in Foot-Path of
Tile/Rajasthani Stone/Ordinary Cement
as per TPDDLdraw

ing and specification for laying of 1.1kV
one Cable. Scope of work excludes
laying of HUME/PVC pipe/GI Pipe.

1.362 
205880

Excavation for LT cable in bitumenous

ro

  998736

 M

        171.61 

Excavation of cable trench upto 975 mm
depth & 450 mmwidth in Ordinary
Bitumenous Road as per TPDDL
drawing and specification for

laying of 1.1kV one Cable. Scope of
work excludes laying of HUME/PVC
pipe/GI Pipe.

1.363 
205881

Excavation for LT cable in DC up to

200m

  998736

 M

        210.81 

Excavation of cable trench upto 975 mm
depth & 450 mm width in Dense
Carpeted Bitunenous Road up to 200
mm as per TPDDL drawing an

d specification for laying of 1.1kV one
Cable. Scope of work excludes laying of
HUME/PVC pipe/GI Pipe.

1.364 
205882

Excavation for LT cable in DC   998736

 M

        255.68 
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201-300mm

Excavation of cable trench upto 975 mm
depth & 450 mm width in Dense
Carpeted Bitunenous Road 201mm to
300 mm as per TPDDL drawing

 and specification for laying of 1.1kV one
Cable. Scope of work excludes laying of
HUME/PVC pipe/GI Pipe.

1.365 
205883

Excavation for LT cable in rocky area   998736

 M

        342.72 

Excavation of cable trench upto 975 mm
depth & 450 mm width in Rockey Area
as per TPDDL drawing and specification
for laying of 1.

1kV one Cable. Scope of work excludes
laying of HUME/PVC pipe/GI Pipe.

1.366 
204999

Digging of Joint Pit & docketing Joint   998717

 EA

      1,494.99 

Digging of Joint Pit as required and
docketing of joint with bricks &

sand as per TPDDL
specification/requirement, include
refilling with

loose earth, ramming the surface,
removal of malba etc.Scope also

include supply of all required material.

1.367 
205000

Digging Test Pit  for Cable - Soft Soil   998717

 EA

        402.41 

Digging (150 cm x 60 cm) test pit in Soft
Soil  for locating lillo and

identifying faulty cable. Scope also
includes back filling, ramming,

leveling and removal of malba after
jointing.

1.368 
205001

Digging Test pit for Cable - Footpath   998717

 EA

        381.45 

Digging (150 cm x 60 cm) test pit in
Bricks/Foothpath for locating

lillo and identifying faulty cabl. Scope
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also includes back filling,

ramming, leveling and removal of malba
after jointing.

1.369 
205002

Digging Test Pit  for Cable -Carpet

Road

  998717

 EA

        465.55 

Digging (150 cm x 60 cm) test pit in
Carpet Road for locating lillo

and identifying faulty cable. Scope also
includes back filling,

ramming, leveling and removal of malba
after jointing.

1.370 
205003

Digging Test pit for Cable -  in CC/DC   998717

 EA

        917.53 

Digging (150 cm x 60 cm) test pit in
CC/Dence Carpeted bituminous  for

locating lillo and identifying faulty
cable.Scope also includes back

filling, ramming, leveling and removal of
malba after jointing.

1.371 
205004

Breaking of Asphalt for

Pole/Stay/Earthg

  995454

 EA

         94.01 

Breaking of Asphalt/Concrete for Pole /
Stay/ Earthing Pit including

supply of blasting material if any
required

1.372 
205005

Dismant. of CC/Carpet road up to

1250mm

  998717

 EA

        778.87 

Cutting/dismantling of RCC/PCC/Carpet
road up to 1250mm depth for

excavation of pit for Installation of
Pole/Stay set etc. (Depending

upon site conditions)

1.373 
205006

Dismant. of CC/Carpet road above

1250mm

  998717

 EA

        995.16 
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Cutting/dismantling of RCC/PCC/Carpet
road above 1250mm depth for

excavation of pit for Installation of
Pole/Stay set etc. (Depending

upon site conditions)

1.374 
205007

Dismantling of  Cement Concrete   998717

 M3

      1,076.68 

Demolishing cement concrete manually/
by mechanical means including

 disposal of material as per direction of
Engineer-in-charge

1.375 
205008

Dismantling  R.C.C. Work   998717

 M3

      1,230.48 

Demolishing R.C.C. work manually/ by
mechanical means including

stacking of steel bars and disposal of
unserviceable  material as per

direction of Engineer-in-charge.

1.376 
205009

Removal&disposal of Debrisof other

agncy

  998717

 M3

        446.54 

Removal & disposal of Debris of other
agency (Not applicable where

removal and desposal is mentioned in th
item rate)

1.377 
205010

Surface excavation - upto 30cm   995433

 M2

        113.10 

Earth work in surface excavation not
exceeding 30 cm in depth but

exceeding 1.5 m in width as well as 10
sqm on plan including disposal

of excavated earth for all kinds of soil

1.378 
205011

Excavation - above 30cm   995433

 M3

        199.43 

Earth work in excavation by mechanical
means (Hydraulic excavator) /

manual means over areas (exceeding 30
cm in depth, 1.5 m in width as
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well as 10 sqm on plan) including
disposal of excavated earth as per

direction of EIC for all kinds of soil.

1.379 
205012

Eexcavation in foundation   995451

 M3

        327.57 

Earth work in excavation by mechanical
means (Hydraulic excavator) /

manual means in foundation trenches or
drains (not exceeding 1.5 m in

width or 10 sqm on plan) including
dressing of sides  and  ramming of

bottoms, including getting out  the
excavated soil and disposal of

 surplus excavated soil as directed by
EIC for all kinds of soil

1.380 
205013

Filling aof vailable excavated earth   995433

 M3

        204.15 

Filling available excavated earth
(excluding rock) trenches, plinth,

sides of foundations etc. layers not
exceeding 20 cm in depth,

consolidating each deposited layer by
ramming watering

1.381 
205014

Supply & Filling  plinth with

Jamunasand

  998732

 M3

      1,772.09 

Supplying and filling in plinth with
Jamuna sand under floors

including, watering, ramming,
consolidating and dressing complete.

1.382 
205015

Supply&Filling of earth or ordinary soil   998732

 M3

        891.55 

Supplying & filling of earth or ordinary
soil excavated and brought

from outside without  any contents of
inorganic materials boulders,

etc.

1.383 
205017

Supply & laying of sand in cable trench   998736

 M3

      1,769.28 
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Supply and laying of sand in substation
cable trench (where it is not

included in the scope)

1.384 
205018

Providing C C - 1:1.5:3 grade   998736

 M3

      8,185.41 

Providing and Laying in position Cement
Concrete of 1:1.5:3 grade

(1Cement: 1.5 Coarse Sand : 3 graded
stone aggregate 20 mm nomonal

size) as per TPDDL specification.

1.385 
206604

laying  cement concrete 20 mm   998736

 M3

      8,185.41 

Providing and laying in position cement
concrete of specified grade excluding
the cost of centering and shuttering - All
work up t

o plinth level : 1:2:4 (1 cement : 2 coarse
sand(Zone - III): 4 graded stone
aggregate 20 mm nominal size)

1.386 
206605

laying  cement concrete 40 mm   998736

 M3

      7,280.02 

Providing and laying in position cement
concrete of specified grade excluding
the cost of centering and shuttering - All
work up t

o plinth level : 1:2:4 (1 cement : 2 coarse
sand(Zone - III): 4 graded stone
aggregate 40 mm nominal size)

1.387 
205021

Providing C C of 1:3:6 grade   998736

 M3

      7,105.32 

Providing and Laying in position Cement
Concrete of 1:3:6 grade

(1Cement: 3 Coarse Sand : 6 graded
stone aggregate 40 mm nomonal size)

as per TPDDL specification

1.388 
205022

Providing C C of 1:4:8 grade   998736

 M3

      6,572.35 

Providing and Laying in position Cement
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Concrete of 1:4:8 grade

  (1Cement : 4 Coarse Sand : 8graded
stone aggregate 40 mm nomonal

size) as per TPDDL specification

1.389 
205023

Providing RCC of 1:1.5:3 grade   998736

 M3

      8,761.75 

Providing and Laying in position
Reinforcement Cement Concrete of

1:1.5:3 grade (1Cement: 1.5 Coarse
Sand : 3 graded stone aggregate 20

mm nomonal size) as per TPDDL
specification excluding the cost of

centering and shuttering and
reinforcement.

1.390 
205024

Providing RCC of 1:2:4 grade   998736

 M3

      8,282.81 

Providing and Laying in position
Reinforcement Cement Concrete of

1:2:4 grade (1Cement: 1.5 Coarse Sand
: 3 graded stone aggregate 20 mm

nomonal size) as per TPDDL
specification excluding the cost of

centering and shuttering and
reinforcement.

1.391 
205025

Centring & Shuttering for CC   998717

 M2

        323.36 

Centring and shuttering including
struttting , propping etc.and

removal of form for  Foundations,
footings, bases of columns etc. for

mass concrete

1.392 
205026

Brick work in foundation - CM -1:4   995451

 M3

      7,238.31 

Brick work with F.P.S. bricks of class
designation 75 in foundation

and plinth in  Cement mortar 1:4 (1
Cement : 4 Coarse sand) as per

TPDDL  specifcation. Scope includes
supply of all material

205027  M3
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1.393 
Brick work in superstructure - CM - 1:4

  995428       8,865.05 

Brick work with bricks of class
designation 75 in superstructure above

plinth level upto floor five level  in
cement mortar 1:4 (1 Cement :4

Coarse  sand) as per TPDDL
specifcation. Scope includes supply of
all

material

1.394 
205028

Brick work in foundation - CM  - 1:6   995451

 M3

      8,616.67 

Brick work with F.P.S. bricks of class
designation 75 in foundation

and plinth in  Cement mortar 1:6 (1
Cement : 6 Coarse sand) as per

TPDDL  specifcation. Scope includes
supply of all material

1.395 
205029

Brick work in superstructure - CM - 1:6   995428

 M3

      8,616.67 

Brick work with bricks of class
designation 75 in superstructure above

plinth level upto floor five level  in
cement mortar 1:6 (1 Cement :6

Coarse  sand) as per TPDDL
specifcation. Scope includes supply of
all

material

1.396 
205030

Supply&Inst Reinforcement for

R.C.C.work

  998732

 KG

        113.41 

Reinforcement for R.C.C. work including
straightening, cutting,

bending, placing in position and binding
all copmplete, cold twisted

bars/TMT as per TPDDL specification
(Scope also include supply of

material)

1.397 
205031

Supply&Inst steel work in single

section

  998732

 KG

        120.70 
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Structural steel work in single section
fixed with or without

connecting plate including cutting,
hoisting, fixing in position and

applying a priming coat of approved
steel primer all complete.  (Scope

also include supply of material)

1.398 
205032

Supply&Inst steelwork in builtup

section

  995457

 KG

        131.16 

Structural steel work riveted, bolted or
welded in built up sections,

trusses and framed work, including
cutting, hoisting, fixing in

position and applying a priming coat of
approved  steel primer all

complete. (Scope also include supply of
material)

1.399 
205033

15mm Cement Plaster-1Cement:4Fine

sand

  995472

 M2

        349.53 

15 mm cement plaster on the rough side
of single or half brick wall of

mix -1:4  (1 Cement : 4 Fine sand (50 %
fine :50% coarse)) as per

TPDDL specification. Scope includes
supply of all material.

1.400 
205034

15mm Cement Plaster-1Cement:6Fine

sand

  995472

 M2

        330.63 

 15 mm Cement Plaster on the rough
side of single or half brick wall

of mix-1:6  (1 Cement : 6 Fine sand (50
% fine :50% coarse)) as per

TPDDL specification. Scope includes
supply of all material.

1.401 
205035

15mm

CementPlaster-1Cement:4Coarse

  995472

 M2

        387.93 

Page 81 of *0



RC No. : 4600004679

Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

sand

 15 mm Cement Plaster on the rough
side of  single or half brick wall

of mix- 1:4 (1 Cement : 4 Coarse sand)
as per TPDDL specification.

Scope includes supply of all material.

1.402 
205036

15mm

CementPlaster-1Cement:6Coarse

sand

  995472

 M2

        333.29 

15 mm Cement Plaster on the rough
side of  single or half brick wall

of mix- 1:6 (1 Cement : 6 Coarse sand)
as per TPDDL specification.

Scope includes supply of all material.

1.403 
205037

12mm Cement Plaster-1Cement:4Fine

sand

  995472

 M2

        292.66 

12 mm Cement Plaster of mix - 1:4 (1
Cement :  4 Fine sand (50 % fine

:50% coarse)) as per as per TPDDL
specification. Scope includes supply

of all material.

1.404 
205038

12mm Cement Plaster-1Cement:6Fine

sand

  995472

 M2

        278.84 

 12 mm Cement Plaster of mix - 1:6 (1
Cement :  6 Fine sand (50 % fine

:50% coarse)) as per as per TPDDL
specification. Scope includes supply

of all material.

1.405 
205039

12mm

CementPlaster-1Cement:4Coarse

sand

  995472

 M2

        302.86 

12 mm Cement Plaster of mix -  1:4 (1
Cement :  4 Coarse sand) as per

as per TPDDL specification. Scope
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includes supply of all material.

1.406 
205040

12mm

CementPlaster-1Cement:6Coarse

sand

  995472

 M2

        289.04 

12 mm Cement Plaster of mix - 1:6 (1
Cement : 6 Coarse sand) as per as

per TPDDL specification. Scope includes
supply of all material.

1.407 
205041

12mm

CementPlaster-1Cement:3Coarse

sand

  995472

 M2

        373.82 

12 mm cement Plaster 1:3 (1 Cement : 3
coarse sand) finished with a

floating coat of neat cement. Scope
includes supply of all material

1.408 
205042

6mm Cement Plaster-1Cement : 3Fine

sand

  995472

 M2

        249.34 

6 mm Cement Plaster to ceiling of mix -
1:3 (1 cement : 3 fine sand)

as per as per TPDDL specification.
Scope includes supply of all

material.

1.409 
205043

Neat cement punning   995428

 M2

         68.82 

Neat cement punning as per NDPL
specifcation. Scope includes supply of

all material

1.410 
205044

Transportation with Trolla   996511

 EA

     16,039.81 

Transportation of various items from
TPDDL store/site to other site or

vice versa in TPDDL operational area -
Trolla  with labours as

required (price per trip). Scope of work
also include loading and
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unloading of materials except heavy
items like, Rail Pole, PCC Pole,

HT Panel, Transformer, Cable Drum, LT
Board  where loading, unloading

is to be done with crane and will be paid
separately

1.411 
205045

Transportation with Full Body Truck   996511

 EA

      6,763.81 

Transportation of various items from
TPDDL store/site to other site or

vice versa in TPDDL operational area -
Full body Truck with labours as

required (price per trip). Scope of work
also include loading and

unloading of materials except heavy
items like  HT Panel, Transformer,

Cable Drum, LT Board  where loading,
unloading is to be done with

crane and will be paid separately

1.412 
205046

Transportation of material

withTempo-709

  996511

 EA

      4,824.43 

Transportation of various items from
TPDDL store/site to other site or

vice versa in TPDDL operational area -
Tempo 709 with labours as

required (price per trip). Scope of work
also include loading and

unloading of materials except heavy
items like  HT Panel, Transformer,

Cable Drum, LT Board  where loading,
unloading is to be done with

crane and will be paid separately

1.413 
205047

Transportation of material -Tempo-407   996511

 EA

      3,537.34 

Transportation of various items from
TPDDL store/site to other site or

vice versa in TPDDL operational area -
Tempo 407 with labours as

required (price per trip). Scope of work
also include loading and

Page 84 of *0



RC No. : 4600004679

Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

unloading of materials except heavy
items like  HT Panel, Transformer,

Cable Drum, LT Board  where loading,
unloading is to be done with

crane and will be paid separately

1.414 
205048

Transportation of material  - 3 Wheeler   996511

 EA

      2,176.45 

Transportation of various items from
TPDDL store/site to other site or

vice versa in TPDDL operational area -
Three wheeler/Vikram with

labours as required (price per trip).
Scope of work also include

loading and unloading of materials
except heavy items like  HT Panel,

Transformer, Cable Drum, LT Board
where loading, unloading is to be

done with crane and will be paid
separately

1.415 
205049

Loading material with Crane (per truck)   996511

 EA

      2,317.69 

Loading of HT panel,Transformer, LT
board, Cable drum with crane or

tripode Per truck/tempo (Price per
Truck/tempo)

1.416 
205050

Unloading material with Crane(per

truck)

  996511

 EA

      2,318.58 

Unloading of HT panel,Transformer, LT
board, Cable drum with crane or

tripode Per truck/tempo (Price per
Truck/tempo)

1.417 
205052

L/U Transp of PCC Pole up to

9M-above6KM

  996601

 EA

        849.67 

Loading, transportation and Unloading of
PSCC Pole up to 9m  long

from TPDDL store/site to other site or
vice versa (above  6 km ) -

price per Pole.
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1.418 
205054

L/U Transp of PCC Pole above

9M-above6KM

  996601

 EA

      1,116.32 

Loading, transportation and  Unloading
of  PSCC Pole above 9m  long

from TPDDL store/site to other siteor
vice versa (above  6 km)  -

price per Pole.

1.419 
205055

L/U Transportation of Rail Pole-upto

6KM

  996601

 EA

        883.90 

Loading, transportation and  Unloading
of  Rail Pole from TPDDL

store/site to other site or vice versa (up
to 6 km)  - price per Pole.

1.420 
205056

L/U Transportation of Rail

Pole-above6KM

  996601

 EA

      1,240.07 

Loading, transportation and  Unloading
of  Rail Pole from TPDDL

store/site to other site or vice versa
(above 6 km)  - price per Pole.

1.421 
205281

Dragging of 3Ph DT -990 KVA   998736

 EA

      8,803.56 

Dragging of existing or new 11/0.4kV,
990 kVA Three Phase Distribution

Transformer# using heavy labor where
transportation/loading <(>&<)>

unloading by crane is not feasible.

1.422 
205282

Dragging of 3Ph DT -630 KVA   998736

 EA

      8,255.56 

Dragging of existing or new 11/0.4kV,
630 kVA Three Phase Distribution

Transformer# using heavy labor where
transportation/loading <(>&<)>

unloading by crane is not feasible.

1.423 
205283

Dragging of 3Ph DT -400 KVA   998736

 EA

      7,470.12 
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Dragging of existing or new 11/0.4kV,
400 kVA Three Phase Distribution

Transformer# using heavy labor where
transportation/loading <(>&<)>

unloading by crane is not feasible.

1.424 
205284

Dragging of 3Ph DT -315 KVA   998736

 EA

      6,797.14 

Dragging of existing or new 11/0.4kV,
315 kVA Three Phase Distribution

Transformer# using heavy labor where
transportation/loading <(>&<)>

unloading by crane is not feasible.

1.425 
205057

Dismant. of 11 Mtr. PCC

Pole-Serviceable

  998717

 EA

      1,729.23 

Dismantling of 11 Mtr. PCC
Pole(Serviceable Pole) after digging the

pit and taking out the pole,
transportation and  stacking the pole at

a proper place in safe position within
3km /BA site store  and

refilling the pit with loose earth and
ramming including removal and

dispsal of malba at proper location as
per instruction of EIC.

1.426 
205058

Dismant. of 11 Mtr. PCC Pole-Broken   998717

 EA

      1,694.63 

Dismantling of 11 Mtr. PCC Pole(Broken
Pole) after digging the pit and

taking out the pole, refilling the pit with
loose earth and ramming.

Scope also include crushing of broken
Pole and removal & disposal of

malba at proper location  as per
instruction of EIC

1.427 
205059

Dismant. of 9Mtr. PCC

Pole-Serviceable

  998717

 EA

      1,282.28 
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Dismantling of 9 Mtr. PCC
Pole(Serviceable Pole) after digging the
pit

and taking out the pole, transportation
and  stacking the pole at a

proper place in safe position within 3km
/BA site store  and refilling

the pit with loose earth and ramming
including removal and dispsal of

 malba at proper location as per
instruction of EIC.

1.428 
205060

Dismant. of 9 Mtr. PCC Pole-Broken   998717

 EA

      1,223.44 

Dismantling of 9 Mtr. PCC Pole(Broken
Pole) after digging the pit and

taking out the pole, refilling the pit with
loose earth and ramming.

Scope also include crushing of broken
Pole and removal & disposal of

malba at proper location  as per
instruction of EIC

1.429 
205779

Dismantling of Steel tubular pole   998717

 EA

      1,523.88 

"Dismantling of steel tublar Pole after
digging the pit and taking out the pole as
per TPDDL practice, transportation and
staking

of pole at proper place in safe position
within 3 km/BA site store and refilling pit
with loose earth and ramming including
remova

l and dispsal of malba at proper location
as per instruction of EIC."

1.430 
205061

Dismant. of 42' long M.S Rail Pole   998717

 EA

      2,871.21 

Dismantling of 42' long M.S Rail Pole
after digging the pit and taking

out the pole as per TPDDL practice,
transportation and staking of pole

at proper place in safe position within 3
km/BA site store and

refilling pit with loose earth and ramming
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including removal and

dispsal of  malba at proper location as
per instruction of EIC.

1.431 
205062

Dismant. of 55' long M.S Rail Pole   998717

 EA

      3,792.64 

Dismantling of 55' long M.S Rail Pole
after digging the pit and taking

out the pole as per TPDDL practice,
transportation and staking of pole

at proper place in safe position within 3
km/BA site store and

refilling pit with loose earth and ramming
including removal and

dispsal of  malba at proper location as
per instruction of EIC.

1.432 
205063

Dismantling of 3Ph DT - 1000/990kVA   998717

 EA

      8,529.69 

Dismantling of existing 11/0.4kV,
990/1000kVA Three Phase Distribution

Transformer including removal of HT/LT
leads, earth connections and

unloading by crane if required. Scope of
work also includes loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.433 
205064

Dismantling of 3Ph DT - 630kVA   998717

 EA

      6,884.84 

Dismantling of existing 11/0.4kV,
630kVA Three Phase Distribution

Transformer including removal of HT/LT
leads, earth connections and

unloading by crane if required. Scope of
work also includes loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.434 
205065

Dismantling of 3Ph DT - 400kVA   998717

 EA

      6,449.36 

Dismantling of existing 11/0.4kV,
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400kVA Three Phase Distribution

Transformer including removal of HT/LT
leads, earth connections and

unloading by crane if required. Scope of
work also includes loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.435 
205066

Dismantling of 3Ph DT - 315kVA   998717

 EA

      6,001.79 

Dismantling of existing 11/0.4kV,
315kVA Three Phase Distribution

Transformer including removal of HT/LT
leads, earth connections and

unloading by crane if required. Scope of
work also includes loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.436 
205067

Dismantling of 3Ph DT - 250kVA   998717

 EA

      5,527.49 

Dismantling of existing 11/0.4kV,
250kVA Three Phase Distribution

Transformer including removal of HT/LT
leads, earth connections and

unloading by crane if required. Scope of
work also includes loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.437 
205068

Dismantling of 3Ph DT - 160kVA   998717

 EA

      5,281.62 

Dismantling of existing 11/0.4kV,
160kVA Three Phase Distribution

Transformer including removal of HT/LT
leads, earth connections and

unloading by crane if required. Scope of
work also includes loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store
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1.438 
205069

Dismantling of 3Ph DT - 100kVA   998717

 EA

      3,678.08 

Dismantling of existing 11/0.4kV,
100kVA Three Phase Distribution

Transformer including removal of HT/LT
leads, earth connections and

unloading by crane if required. Scope of
work also includes loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.439 
205070

Dismantling of 3Ph DT - 63kVA   998717

 EA

      2,507.78 

Dismantling of existing 11/0.4kV, 63kVA
Three Phase Distribution

Transformer including removal of HT/LT
leads, earth connections and

unloading by crane if required. Scope of
work also includes loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.440 
205071

Dismantling of 3Ph DT - 25kVA   998717

 EA

      2,507.76 

Dismantling of existing 11/0.4kV, 25kVA
Three Phase Distribution

Transformer including removal of HT/LT
leads, earth connections and

unloading by crane if required. Scope of
work also includes loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.441 
205072

Dismantling of 3Ph DT - 16kVA   998717

 EA

      1,671.85 

Dismantling of existing 11/0.4kV, 16kVA
Three Phase Distribution

Transformer including removal of HT/LT
leads, earth connections and

unloading by crane if required. Scope of
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work also includes loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.442 
205073

Dismantling of 1Ph DT - 25kVA   998717

 EA

      1,671.85 

Dismantling of existing 11/0.4kV, 25kVA
Single Phase Distribution

Transformer including removal of HT/LT
leads, earth connections and

unloading by crane if required. Scope of
work also includes loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.443 
205074

Dismantling of 1Ph DT - 16kVA   998717

 EA

      1,337.48 

Dismantling of existing 11/0.4kV, 16kVA
Single Phase Distribution

Transformer including removal of HT/LT
leads, earth connections and

unloading by crane if required. Scope of
work also includes loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.444 
205075

Dismantling of 1Ph DT - 10kVA   998717

 EA

        835.92 

Dismantling of existing 11/0.4kV, 10kVA
Single Phase Distribution

Transformer including removal of HT/LT
leads, earth connections and

unloading by crane if required. Scope of
work also includes loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.445 
205780

Dismantling of 630kVA PSS   998717

 EA

      8,359.24 

"Dismantling of existing 11/0.4kV,
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630kVA thee phase Pakage sub station
including removal of HT/LT leads, earth
connections and u

nloading by crane if required. Scope of
work also includes loading,
transportation, unloading and staking at
a proper place in saf

e position/BA site store"

1.446 
205781

Dismantling of 400kVA PSS   998717

 EA

      8,359.24 

"Dismantling of existing 11/0.4kV, 400
kVA thee phase Pakage sub station
including removal of HT/LT leads, earth
connections and

unloading by crane if required. Scope of
work also includes loading,
transportation, unloading and staking at
a proper place in sa

fe position/BA site store"

1.447 
205076

Dismantling of CT/PT &  Metering

system

  998717

 EA

      1,671.85 

Dismantling of 11kV, CT/PT Unit along
with HT metering system and

HT/LT leads, earth connections and
unloading by crane if required.

Scope of work also includes loading,
transportation, unloading and

staking at a proper place in safe
position/BA site store

1.448 
205077

Dismantling of Metering Cubicle & lead   998717

 EA

      5,015.54 

Dismantling of Metering Cubicle
including removal HT/LT lead, earth

connections, loading, transportation,
unloading and staking at a

proper place in safe position/BA site
store

1.449 
205078

DismantofLT DB for 400KVA 3Ph TRF   998717

 EA

      1,845.72 

Dismantling of LT Distribution Box
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suitable for 400kVA 3-Phase

Distribution Transformer including their
safe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.450 
205079

DismantofLT DB for 315KVA 3Ph TRF   998717

 EA

      1,538.10 

Dismantling of LT Distribution Box
suitable for 315kVA 3-Phase

Distribution Transformer including their
safe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.451 
205080

DismantofLT DB for 250KVA 3Ph TRF   998717

 EA

      1,230.48 

Dismantling of LT Distribution Box
suitable for 250kVA 3-Phase

Distribution Transformer including their
safe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.452 
205081

DismantofLT DB for 160KVA 3Ph TRF   998717

 EA

      1,230.48 

Dismantling of LT Distribution Box
suitable for 160kVA 3-Phase

Distribution Transformer including their
safe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store
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1.453 
205082

DismantofLT DB for 100KVA 3Ph TRF   998717

 EA

      1,230.48 

Dismantling of LT Distribution Box
suitable for 100kVA 3-Phase

Distribution Transformer including their
safe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.454 
205083

DismantofLT DB for 63KVA 3Ph TRF   998717

 EA

      1,230.48 

Dismantling of LT Distribution Box
suitable for 63kVA 3-Phase

Distribution Transformer including their
safe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.455 
205084

DismantofLT DB for 25KVA 3Ph TRF   998717

 EA

      1,230.48 

Dismantling of LT Distribution Box
suitable for 25kVA 3-Phase

Distribution Transformer including their
safe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.456 
205085

DismantofLT DB for 16KVA 3Ph TRF   998717

 EA

      1,076.68 

Dismantling of LT Distribution Box
suitable for 16kVA 3-Phase

Distribution Transformer including their
safe removal. Scope of work

also includes removal of all the
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Electric/Earth connections, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.457 
205086

DismantofLT DB for 25KVA 1Ph TRF   998717

 EA

        769.06 

Dismantling of LT Distribution Box
suitable for 25kVA 1-Phase

Distribution Transformer including their
safe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.458 
205087

DismantofLT DB for 16KVA 1Ph TRF   998717

 EA

      1,011.87 

Dismantling of LT Distribution Box
suitable for 16kVA 1-Phase

Distribution Transformer including their
safe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.459 
205088

DismantofLT DB for 10KVA 1Ph TRF   998717

 EA

      1,011.87 

Dismantling of LT Distribution Box
suitable for 10kVA 1-Phase

Distribution Transformer including their
safe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.460 
205089

Dismantling of ACB - 400Amps   998717

 EA

        615.24 

Dismantling of ACB-400A including
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removal of all Electric/Earth

connections, loading, transportation,
unloading and staking at a

proper place in safe position/BA site
store

1.461 
205090

Dismantling of ACB - 800Amps   998717

 EA

        769.06 

Dismantling of ACB-800A including
removal of all Electric/Earth

connections, loading, transportation,
unloading and staking at a

proper place in safe position/BA site
store

1.462 
205091

Dismantling of ACB - 1250Amps   998717

 EA

      1,165.86 

Dismantling of ACB-1250A including
removal of all Electric/Earth

connections, loading, transportation,
unloading and staking at a

proper place in safe position/BA site
store

1.463 
205092

Dismantling of ACB - 2000Amps   998717

 EA

        922.86 

Dismantling of ACB-2000A and above
including removal of all

Electric/Earth connections, loading,
transportation, unloading and

staking at a proper place in safe
position/BA site store

1.464 
205093

Dismantling of Feeder Type-A   998717

 EA

      1,715.03 

Dismantling of Feeder Pillar Type -A
including removal of all

Electric/Earth connections,  loading,
transportation, unloading and

staking at a proper place in safe
position/BA site store

1.465 
205094

Dismantling of Feeder Type-B   998717

 EA

      1,720.14 
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Dismantling of Feeder Pillar Type -B
including removal of all

Electric/Earth connections,  loading,
transportation, unloading and

staking at a proper place in safe
position/BA site store

1.466 
205095

Dismantling of Service Pillar   998717

 EA

      1,556.81 

Dismantling of  Service Pillar including
removal of all Electric/Earth

connections,  loading, transportation,
unloading and staking at a

proper place in safe position/BA site
store

1.467 
205096

Dismantling of Tyco LTDistribution Box   998717

 EA

        170.18 

Dismantling of  Tyco LT Distribution Box
with accessories including

removal of all Electric/Earth connections,
loading, transportation,

unloading and staking at a proper place
in safe position/BA site store

1.468 
205097

Dismantling of 10/8Way Moulded LT

Box

  998717

 EA

        185.45 

Dismantling of  10/8 Way Moulded Bus
Bar Box including removal of all

Electric/Earth connections,  loading,
transportation, unloading and

staking at a proper place in safe
position/BA site store

1.469 
205098

Dismantling of  11 kV Single Panel

Board

  998717

 EA

      1,230.48 

Dismantling of  11 kV Single Panel from
Kiosk/Indoor/ Outdoor

including their safe removal and
dragging out. The scope of work also

includes the removal of all the
Electric/Earth connections but exclude
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loading/unloading.

1.470 
205099

Dismantling of 11kV Four Panels

Board

  998717

 EA

      1,845.72 

Dismantling of  11 kV Four Panels from
Kiosk/Indoor/ outdoor including

their safe removal and  dragging out.
The scope of work also includes

the removal of all the Electric/Earth
connections but exclude

loading/unloading.

1.471 
205100

Dismantling of 11 kV RMU   998717

 EA

      1,671.85 

Dismantling of 11 kV RMU from
Kiosk/Indoor/ Outdoor including their

safe removal and  dragging out. The
scope of work also includes

removal of all the Electric/Earth
connections, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store .

1.472 
205101

Dismantling - ACSR Wolf conductor   998717

 M

          7.41 

Dismantling of  ACSR Wolf conductor,
recoiling,  loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.473 
205102

Dismantling - ACSR DOG conductor   998717

 M

          6.12 

Dismantling of ACSR DOG  conductor
from over head line, recoiling,

 loading, transportation, unloading and
staking at a proper place in

safe position/BA site store

1.474 
205103

Dismantling - ACSR RABBIT conductor   998717

 M

          4.94 
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Dismantling of ACSR Rabbit conductor
from over head line, recoiling,

loading, transportation, unloading and
staking at a proper place in

safe position/BA site store

1.475 
205104

Dismantling -  ACSR RACOON

conductor

  998717

 M

          4.84 

Dismantling of ACSR Racoon conductor
from over head line, recoiling,

loading, transportation, unloading and
staking at a proper place in

safe position/BA site store

1.476 
205105

Dismant - Weasel/Squirell &smaller

size

  998717

 M

          3.07 

Dismantling of ACSR Weasel/Squirell
and other smaller size  conductor

from over head line , recoiling,  loading,
transportation, unloading

and staking at a proper place in safe
position/BA site store

1.477 
205106

Dismantling - HT AB Cable

3CX95+1CX95

  998717

 M

         35.97 

Dismantling of  HT AB Cable
3CX95+1CX95 sqmm from over head
line,

recoiling,  loading, transportation,
unloading and staking at a proper

place in safe position/BA site store

1.478 
205107

Dismantling -  HT AB Cable

3CX150+1CX150

  998717

 M

         42.06 

Dismantling of  HT AB Cable
3CX150+1CX150 sqmm from over head
line,

recoiling,  loading,transportation,
unloading and staking at a proper

place in safe position/BA site store
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1.479 
205108

Dismantling -  HT AB Cable

1CX95+1CX34

  998717

 M

         31.32 

Dismantling of  HT AB Cable
1CX95+1CX34 sqmm from over head
line,

recoiling,  loading, transportation,
unloading and staking at a proper

place in safe position/BA site store

1.480 
205109

Dismantling of HT AB Cable

1CX150+1CX155

  998717

 M

         33.54 

Dismantling of  HT AB Cable
1CX150+1CX155 sqmm from over head
line,

recoiling,  loading,transportation,
unloading and staking at a proper

place in safe position/BA site store

1.481 
205110

Dismantling of  LT AB Cable 3C X 70   998717

 M

         30.63 

Dismantling of  LT AB Cable 3C X 70 +
1C X 75 SQMM + 1 X 16sqmm from

over head line, recoiling,
loading,transportation, unloading and

staking at a proper place in safe
position/BA site store

1.482 
205111

Dismantling of  LT AB Cable 3C X 150   998717

 M

         32.51 

Dismantling of  LT AB Cable 3C X 150 +
1C X 55 SQMM + 1 X 16sqmm from

over head line, recoiling,
loading,transportation, unloading and

staking at a proper place in safe
position/BA site store

1.483 
205112

Dismantling - LT/HT Cable size up to

35

  998717

 M

         16.31 

Dismantling of existing LT/HT-
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PVC/XLPE/Armoured Cable of size up to

35sqmm including making of coil,
rebound on drum, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.484 
205113

Dismantling - LT/HTCable above 35 to

70

  998717

 M

         15.60 

Dismantling of existing LT/HT-
PVC/XLPE/Armoured Cable of size
above

35 to 70sqmm including making of coil,
rebound on drum, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.485 
205114

Dismantling - LT/HTCable above 70 -

150

  998717

 M

         26.45 

Dismantling of existing LT/HT-
PVC/XLPE/Armoured Cable of size
above

70 to 150sqmm including making of coil,
rebound on drum, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.486 
205115

Dismantling - LT/HT Cable above 150   998717

 M

         41.28 

Dismantling of existing LT/HT-
PVC/XLPE/Armoured Cable of size
above

150sqmm including making of coil,
rebound on drum, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.487 
205116

Dismantling - 11 kV GOAB Switch   998717

 EA

      1,185.06 
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Dismantling of 11 kV GOAB Switch
including removal of all

Electric/Earth connections, loading,
transportation, unloading and

staking at a proper place in safe
position/BA site store

1.488 
205117

Dismant - 11kV 3Phase DD Fuse Set   998717

 EA

        112.79 

Dismantling of 11 kV Three Phase DD
Fuse Unit (price per set)

including removal of all Electric/Earth
connections, loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.489 
205118

Dismant - 11kV 1Phase DD Fuse Unit   998717

 EA

         92.28 

Dismantling of 11 kV Single Phase DD
Fuse Unit including removal of

all Electric/Earth connections, loading,
transportation, unloading and

staking at a proper place in safe
position/BA site store

1.490 
205119

Dismantling -  9kV 5kA L A   998717

 EA

         96.68 

Dismantling of  9kV 5kA L A  including
removal of all Electric/Earth

connections, loading, transportation,
unloading and staking at a

proper place in safe position/BA site
store

1.491 
205120

Dismantling - Anti Climbing Device   998717

 EA

         18.25 

Dismantling of  Anti Climbing Device
including removal of all

Electric/Earth connections, loading,
transportation, unloading and

staking at a proper place in safe
position/BA site store

205121  EA
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1.492 
Dismantling -  Danger Board

  998717           7.68 

Dismantling of  Danger Board  including
removal of all Electric/Earth

connections, loading, transportation,
unloading and staking at a

proper place in safe position/BA site
store

1.493 
205122

Dismantling of  re-openable HT ALBus

Bar

  998717

 EA

         19.73 

Dismantling of  HT AL Bus bar mounted
on 11kV insulator with

re-openable insulation cover including
removal of all Electric/Earth

connections, loading, transportation,
unloading and staking at a

proper place in safe position/BA site
store

1.494 
205123

Dismantling -  11kV Pin Insulator   998717

 EA

         18.16 

Dismantling of 11kV Pin Insulator with
Pin including loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.495 
205124

Dismantling -  11kV Disc Insulator   998717

 EA

         21.35 

Dismantling of 11kV Disc Insulator with
Hardware including loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.496 
205125

Dismant - Suspension Clamp   998717

 EA

         11.80 

Dismantling of  Suspension Clamp
including loading, transportation,

unloading and staking at a proper place
in safe position/BA site store
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1.497 
205126

Dismant of  Dead End Clamp   998717

 EA

         10.26 

Dismantling of  Dead End Clamp
including loading, transportation,

unloading and staking at a proper place
in safe position/BA site store

1.498 
205127

Dismantling - Eye Hook/Eye Bolt   998717

 EA

          8.51 

Dismantling of  Eye Hook including
loading, transportation, unloading

and staking at a proper place in safe
position/BA site store

1.499 
205128

Dismantling - IPC   998717

 EA

          7.39 

Dismantling of  Insulated Piercing
Connectors including loading,

transportation, unloading and staking at
a proper place in safe

position/BA site store

1.500 
205129

Dismantling - Clamps and  Connectors   998717

 EA

          8.31 

Dismantling of  Clamps and
Connectors- Mini Wedge connector/C
Wedge

connector/PG Clamp/T Clamp  including
loading, transportation,

unloading and staking at a proper place
in safe position/BA site store

1.501 
205130

Dismant- 20 to 150mmdia GI Pipe   998717

 M

         18.54 

Dismantling  of
20/25/32/40/45/50/100/150 mm Dia GI
Pipe including

loading, transportation, unloading and
staking at a proper place in

safe position/BA site store

1.502 
205131

Dismantling - G.I.Wire  7/8 SWG   998717

 M

          4.67 
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Dismantling of the G.I.Wire  7/8 SWG as
per standard practice of TPDDL

including recoiling loading,
transportation, unloading and staking at

a proper place in safe position/BA site
store

1.503 
205132

Dismantling -  G.I.Wire 7/10 SWG   998717

 M

          4.67 

Dismantling of the G.I.Wire 7/10 SWG
as per standard practice of TPDDL

including recoiling loading,
transportation, unloading and staking at

a proper place in safe position/BA site
store

1.504 
205133

Dismantling -  G.I.Wire  4 SWG   998717

 M

          3.22 

Dismantling of the G.I.Wire  4 SWG as
per standard practice of TPDDL

including recoiling loading,
transportation, unloading and staking at

a proper place in safe position/BA site
store

1.505 
205134

Dismantling -  G.I.Wire  6 SWG   998717

 M

          3.11 

Dismantling of the G.I.Wire  6 SWG as
per standard practice of TPDDL

including recoiling loading,
transportation, unloading and staking at

a proper place in safe position/BA site
store

1.506 
205135

Dismantling - G.I.Wire  8 SWG   998717

 M

          3.11 

Dismantling of the G.I.Wire  8 SWG as
per standard practice of TPDDL

including recoiling loading,
transportation, unloading and staking at

a proper place in safe position/BA site
store

205136  M
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1.507 
Dismantling - G.I.Wire  16 SWG

  998717           2.01 

Dismantling of the G.I.Wire  16 SWG as
per standard practice of TPDDL

including recoiling loading,
transportation, unloading and staking at

a proper place in safe position/BA site
store

1.508 
205137

Dismant of Steel Structure,  Nuts &

Bolt

  998717

 KG

         10.96 

Dismantling of Steel Structure and  Nuts
and Bolt including loading,

transportation, unloading and staking  of
dismanled material at a

proper place in safe position/BA site
store

1.509 
205138

Dismantling of Cable Route Marker   998717

 EA

         20.44 

Dismantling of Cable Route Marker after
digging the pit and taking

out, transportation and  stacking  at a
proper place in safe position

BA site store  and refilling the pit with
loose earth and ramming

including removal and dispsal of  malba
at proper location as per

instruction of EIC.

1.510 
205139

Dismantling -  fittings from LT 1 Pole   998717

 EA

        112.19 

Dismantling/Removal of all hardware
fittings & Insulator etc. from LT

Single Pole including loading,
transportation, unloading and staking

of dismanled material at a proper place
in safe position/BA site store

(price per Pole)

1.511 
205140

Dismantling -  fittings from HT 1 Pole   998717

 EA

        119.85 
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Dismantling/Removal of all hardware
fittings & Insulator etc. from HT

Single Pole including loading,
transportation, unloading and staking

of dismanled material at a proper place
in safe position/BA site store

 (price per Pole)

1.512 
205141

Dismantling  - fittings from Doble Pole   998717

 EA

        262.59 

Dismantling/Removal of all hardware
fittings & Insulator etc. from

Double Pole Structure including loading,
transportation, unloading and

staking  of dismanled material at a
proper place in safe position/BA

site store  (price per DP)

1.513 
205142

Dismantling - fittingsfromTriple Pole   998717

 EA

        328.00 

Dismantling/Removal of all hardware
fittings & Insulator etc. from

Triple Pole Structure including loading,
transportation, unloading and

staking  of dismanled material at a
proper place in safe position/BA

site store  (price per TP Structure)

1.514 
205143

Dismantling -  fittingsfrom Four Pole   998717

 EA

        391.36 

Dismantling/Removal of all hardware
fittings & Insulator etc. from

Four Pole Structure including loading,
transportation, unloading and

staking  of dismanled material at a
proper place in safe position/BA

site store

1.515 
205144

Dismantling -  ICTP Switches   998717

 EA

         95.34 

Dismantling of ICTP Switches of all sizes
in the I/D S/STN.

Includingtheir safe removal and stacking
at tent site.
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1.516 
205145

Dismantling -  Street Light fixture   998717

 EA

         98.60 

Dismantling of existing Street Light
fixture and loading,

transportation, unloading and staking  at
a proper place in safe

position/BA site store

1.517 
205146

Dismantling  -  Fencing Structure   998717

 M2

         74.20 

Dismantling of Fencing structure and
loading, transportation,

unloading and staking  at a proper place
in safe position/BA site

store

1.518 
205147

Dismantling of motor from Existing

RMU

  998717

 EA

        235.66 

Dismantling of motor from Existing RMU
Schneider / Abb/any other make

including removal of all connections

1.519 
205148

Dimant of XLPE Armoured Cable

8CX1.5sqmm

  998717

 M

          4.14 

Removal of XLPE Armoured Cable
8CX1.5sqmm

1.520 
205149

Dismant of XLPE Armoured

Cable2CX1.5sqmm

  998717

 M

          4.04 

Removal of XLPE Armoured Cable
2CX1.5sqmm

1.521 
205150

Dismantling of 2-Way FRTU   998717

 EA

         76.70 

Dismantling of 2-Way FRTU

1.522 
205151

Dismantling of 6-Way FRTU   998717

 EA

         76.26 

Page 109 of



RC No. : 4600004679

Sr
No

Material
Descritption

Details / Specifications

  HSN / 
SAC

 Code

Qty Unit Rate GST % Amount

Dismantling of 6-Way FRTU

1.523 
205152

Dismant UPS & GPRS router# for FPI

sites

  998717

 EA

        171.28 

Dismantling of UPS & GPRS router# for
the FPI sites

1.524 
205782

I,T&C of 12 M High Mast   998732

 EA

     17,677.85 

Installation, testing and commissioning
of 12 meter high mast light along with
installation of flood light and all other
activitie

s associated or incidental thereto.

1.525 
205783

I,T&C of 16 M High Mast   998732

 EA

     22,595.18 

Installation, testing and commissioning
of 16 meter high mast light along with
installation of flood light and all other
activitie

s associated or incidental thereto.

1.526 
205784

I,T&C of 20 M High Mast   998732

 EA

     21,104.98 

Installation, testing and commissioning
of 20 meter high mast light along with
installation of flood light and all other
activitie

s associated or incidental thereto.

1.527 
206228

ITC - 990kVA PSS   998736

 EA

     49,180.05 

Installation, testing and commissioning
of 990 kVA packaged substation

1.528 
206229

ITC - 630kVA PSS   998736

 EA

     46,247.32 

Installation, testing and commissioning
of 630 kVA packaged substation

1.529 
206230

ITC - 400kVA PSS   998736

 EA

     41,622.59 
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Installation, testing and commissioning
of 400 kVA packaged substation

1.530 
206271

Transporation of PSS   998736

 EA

     16,186.56 

Transportation of PSS from TPDDL
store/site to other site or vice versa

in TPDDL operational area. Scope of
work also include loading and

unloading with crane.

1.531 
206272

Foundation for PSS   998736

 EA

     79,309.09 

Making foundation for Packaged
Substation as per TPDDL drawing

including supply of all material.

1.532 
206273

Dismantling of PSS   998736

 EA

     14,120.71 

Dismantling of existing PSS

1.533 
206606

Installation 50 kVA 1-Phase DT   998736

 EA

      5,115.36 

"Installation, Testing and Commissioning
of 11/0.4kV, 50 kVA 1-Phase Distribution
Transformer on existing structure as per
TPDDL s

pecification including loading, unloading,
shifting/transportation from site /tent.
Scope of work excludes earthing,
jumpering/con

nection at HT and LT side"

1.534 
206607

Installation MCCB box 50 kVA  DT   998736

 EA

        604.09 

"Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,50kVA
Single Phase Transformer on existing
structure as per

TPDDL specification"

1.535 
204810

Treated Pipe earthing   998736

 EA

      7,824.63 
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Treated Pipe earthing with 40mm dia 3
Mtr long Class-B GI Pipe  with

earth chamber as per TPDDL
specifcation and drawing (Each pit

resistance will be measured and
recorded and shall be less than 1

ohm). Scope include supply of all
required material like  Earth

Electrode, Salt, Chorcol, Funnel, Cast
iron cover, Nuts and Bolt, PVC

Pipe PCC and brick work etc.  Scope
exclude supply and laying of earth

connector GI Strip 50X6 for connecting
to equipment and shall be paid

as separate item.

1.536 
204843

Installation of HDPE  Pipe - 32mmdia   998732

 M

         23.76 

Installation of HDPE  Pipe - 32mmdia
and sealing of the same for

wire/Cable protection. Scope aIso
includes providing  and laying all

required consumable etc. for collar fixing
and sealing of Pipe.

1.537 
206608

Laying of 11kV Cable 1CX630sqmm   998736

 M

        218.65 

"Laying (underground) of 11kV
Armoured XLPE AL Cable of size
1CX630 sqmm in existing trench with
supply & laying of 9 bricks horiz

ontaly with sand & back filling, ramming
and levelling of earth as per TPDDL
specification and drawing including
testing of cable.

 Scope also include removal and
disposal of loose malba above
road/ground level as per instruction of
EIC"

1.538 
206609

Dismantling 50kVA DT   998736

 EA

      2,507.78 

"Dismantling of existing 11/0.4kV, 50kVA
Single Phase Distribution Transformer
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including removal of HT/LT leads, earth
connections

 and unloading by crane if required.
Scope of work also includes loading,
transportation, unloading and staking at
a proper place

in safe position/BA site store"

1.539 
206610

Dismantling 50kVA DT LT box   998736

 EA

      1,297.04 

"Dismantling of LT Distribution Box
suitable for 50kVA 1-Phase Distribution
Transformer including their safe
removal. Scope of wor

k also includes removal of all the
Electric/Earth connections, loading,
transportation, unloading and staking at
a proper place in

 safe position/BA site store"

1.540 
206281

Treated pipe earthing   998736

 EA

      8,653.79 

Treated pipe earthing with 40mm dia 3
mtr. long class-B GI pipe with

earth chamber as per TPDDL
specification and drawing (Each pit

resistance shall be measured and
recorded and shall be less than 1 ohm).

Scope includes supply of all required
material like earth electrode,

salt, charcoal, funnel, cast iron cover,
nuts and bolts, PVC pipe, PCC

and brick work etc. Scope also include
supply and laying of earth

connector GI strip for connecting to
equipment.

1.541 
206611

Dismantling of existing fencing   998736

 EA

     10,158.34 

"Dismantling of existing fencing & then
installation of same fencing which
includes- dismantling of civil work,
de-grouting of fen

cing legs from tow wall, de-welding of
jali/ mesh etc.,Disposal of building
rubbish / malba / similar unserviceable,
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dismantled or

 waste materials, civil work including
grouting of fencing legs, welding of jail/
mesh, cutting , painting with primer/
paint."

1.542 
206612

Installation of power pack unit   998736

 EA

     60,212.73 

"1. Complete control cable wiring
(including laying) with required feruling
as per drawing: From Transformer
marshalling box , RMU

 CT to Relay TB.#2. Two separate
earthing of the relay and power pack
unit.#3. Providing dedicated 220 V AC
supply to relay and po

wer pack.#4. Control cable gland and
required earthing at Relay and power
pack unit.#5. Providing and Fixing of
channel  to mount

the relay and power pack unit.#6.
Complete  wiring and TB  is at the back
side of relay unit. So additional space
should be kept a

t both side and back side of the unit
during installation.#7. The unit should be
deliver to P&T Laboratory before 7
working days o

f site installation from store: To check
the functionality of the relay  and logic
development of BA representative will
also come

 at LAB during testing for support.
#8.  Material trans

portation will be in BA#s scope.#9. Dual
earthing to be  done at both side of the
relay panel."

1.543 
206587

Installation ACDB 630 KVA single I/C   998736

 EA

     35,069.73 

Installation testing and commissioning of
AC DB for 630 KVA DT for single
incoming on existing structure

1.544 
206588

Installation ACDB 630 KVA double I/C   998736

 EA

     41,258.51 
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Installation testing and commissioning of
AC DB for 630 KVA DT for double
incoming on existing structure

1.545 
206589

Installation ACDB 990 KVA single I/C   998736

 EA

     46,940.93 

Installation testing and commissioning of
AC DB for 990 KVA DT for single
incoming on existing structure

1.546 
206590

Installation ACDB 990 KVA double I/C   998736

 EA

     58,793.37 

Installation testing and commissioning of
AC DB for 990 KVA DT for double
incoming on existing structure

1.547 
206591

Laying of 1.1KV 2Cx16 sq.mm cable   998736

 M

         23.05 

Laying/stringing of Overhead LT 1.1 kV
XLPE insulated PVC sheathed AL
conductor GI wire Armoured Cable of
size 2CX16 sqmm as per T

PDDL specification

1.548 
206592

Laying of 1.1KV 2Cx2.5 sq.mm cable   998736

 M

         12.84 

Stringing/Laying of 1.1kV XLPE
insulated PVC sheathed AL conductor
Cable of size 2 CX2.5 sqmm as per
TPDDL specification including

 testing of cable

1.549 
206593

Connections of Street Light Fitting   998736

 EA

        340.25 

Connections of Street Light Fitting with
2C*2.5 Sqmm cable

1.550 
207704

Laying 11kV Co-extruded cable

(TL)-3CX40

  998732

 M

      1,317.98 

Laying of 11kV Co-extruded cable  of
size 3CX400 sqmm along with

trenchless without HDPE pipe for Single
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run. (This item is include the

Trenchless activity with HDD Machine)

1.551 
207705

Laying 11kV Co-extruded cable

-3CX400 (S

  998732

 M

        377.60 

Laying  of 11kV co-extruded cable of
size 3CX400 sqmm (Single RUN) in

existing trench with supply <(>&<)>
laying of 9 bricks horizontaly with

sand <(>&<)> back filling, ramming and
levelling of earth as per

tatapower-ddl specification and drawing
including testing of cable.

Scope also include removal and disposal
of loose malba above road/ground

level as per instruction of EIC

1.552 
207706

Laying 11kV Co-extruded cable

-3CX400 (D

  998732

 M

        641.92 

Laying  of 11kV co-extruded cable of
size 3CX400 sqmm (Double RUN) in

existing trench with supply <(>&<)>
laying of 9 bricks horizontaly with

sand <(>&<)> back filling, ramming and
levelling of earth as per

tatapower-ddl specification and drawing
including testing of cable.

Scope also include removal and disposal
of loose malba above road/ground

level as per instruction of EIC

1.553 
206497

Antiweed trEAtment in Switchyard   998732

 M2

        229.45 

Supplying chemical emulsion in sealed
containers including delivery,

diluting and applying for antiweed
treatment in yard as specified by

manufacturer.

1.554 
206495

CC brick ballast in 1:6:12   998736

 M3

      5,381.66 
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Providing <(>&<)> Laying C.C in brick
ballast in 1:6:12 (1 Cement : 6

Coarse Sand : 12 Brick aggregate) mix.

1.555 
206064

machine crushed 20 mm stone

aggregates

  998736

 M2

      3,255.88 

Supplying and applying pre tested and
approved water based concrete

curing compound to concrete/ masonry
surface, all as per manufacturer#s

specification and direction of
Engineer-in-charge. Non pigmented wet

curing compound

1.556 
207707

Installation- of 11 Mtr. spun Pole -1000   998732

 EA

      7,162.94 

Installation/Erection of 11 Mtr. spun Pole
-1000kG including loading and

unloading, transportation from site/tent
upto 6 Kms., excavation, fixing

of base plate, refilling, flooding with
water, ramming/compacting of

foundation as per tatapower-ddl
specifications and drawing including

removal <(>&<)> disposal of malba as
per instruction of EIC. The scope

of work excludes Brick betting, providing
<(>&<)> laying of cement

concrete, Pole Indexing and Painting of
Pole (In Black <(>&<)> Yellow

Strips/Zebra)

1.557 
207708

Installation- of 11 Mtr. spun Pole -750k   998732

 EA

      6,638.87 

Installation/Erection of 11 Mtr. spun
Pole-750kG including loading and

unloading, transportation from site/tent
upto 6 Kms., excavation, fixing

of base plate, refilling, flooding with
water, ramming/compacting of

foundation as per tatapower-ddl
specifications and drawing including

removal <(>&<)> disposal of malba as
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per instruction of EIC. The scope

of work excludes Brick betting, providing
<(>&<)> laying of cement

concrete, Pole Indexing and Painting of
Pole (In Black <(>&<)> Yellow

Strips/Zebra)

1.558 
207709

Cage Welding for 1&3-PH Trf.   998732

 EA

      2,208.79 

Cage Welding for single phase <(>&<)>
three phase transformers (each)

 after installation, testing and
commissioning   and  shall be as per

requirement/recommendation of project
incharge

1.559 
207710

ITC-11kV 5-way I/D Ring Main Unit   998732

 EA

     16,014.96 

Installation, Testing and Commissioning
of 11kV 5-way I/D Ring Main Unit

on existing structure as per
tatapower-ddl specification including

grouting, loading, unloading,
shifting/transportation from site/tent.

Scope of work excludes earthing,
jumpering/connection and construction

of foundation

1.560 
207711

ITC-11kV 5-way O/D Ring Main Unit   998732

 EA

     16,897.91 

Installation, Testing and Commissioning
of 11kV 5-way O/D Ring Main Unit

on existing structure as per
tatapower-ddl specification including

grouting, loading, unloading,
shifting/transportation from site/tent.

Scope of work excludes earthing,
jumpering/connection and construction

of foundation

1.561 
207712

ITC-11kV Pole Mounted Breaker Unit   998732

 EA

     35,423.97 

Installation, Testing and commissioning
of 11kV Pole Mounted Breaker
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Unit on existing structure as per
tatapower-ddl specification including

 loading, unloading,
shifting/transportation from site/tent.
Scope of

work excludes earthing,
jumpering/connection.

1.562 
207713

ITC- 11kV auto reclosure Unit   998732

 EA

     35,423.97 

Installation, Testing and commissioning
of 11kV auto reclosure Unit on

existing structure as per tatapower-ddl
specification including

 loading, unloading,
shifting/transportation from site/tent.
Scope of

work excludes earthing,
jumpering/connection.

1.563 
207714

ITC- 11kV sectionaliser Unit   998732

 EA

     35,423.97 

Installation, Testing and commissioning
of 11kV sectionaliser Unit on

existing structure as per tatapower-ddl
specification including

 loading, unloading,
shifting/transportation from site/tent.
Scope of

work excludes earthing,
jumpering/connection.

1.564 
207715

ITC-400 kVA compact substation

(CSS)

  998732

 EA

     44,147.52 

Installation, testing and commissioning
of 400 kVA compact substation

(CSS)

1.565 
207716

ITC-250 kVA compact substation

(USS)

  998732

 EA

     44,147.52 

Installation, testing and commissioning
of 250 kVA unitised  substation
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(USS)

1.566 
207717

ITC-400 kVA compact substation

(USS)

  998732

 EA

     48,562.27 

Installation, testing and commissioning
of 400 kVA unitised  substation

(USS)

1.567 
207718

ITC-630 kVA compact substation

(USS)

  998732

 EA

     52,977.03 

Installation, testing and commissioning
of 630 kVA unitised  substation

(USS)

1.568 
207719

Route Survey of Cable with GPR   998732

 M

         62.51 

Route surveying of the cable route with
the help of  Geograhic Position

Rradar (GPR)/any better geo scanning
device for cables, OFC, sewer,

water or any other services to ensure
safety of these services/utilities

while cable laying.The map after GPR
survey to be submitted to

tatapower-ddl for review and approval. it
is imperative that any damage

to the utilities shall be on BA's account.

1.569 
207720

ITC-DT smart meter including CT/LT

Wirin

  998732

 EA

      2,269.22 

Installation, testing <(>&<)>
commissioning of DT smart meter
including

the Installation of  ring CTs , LT wiring (
control cable) <(>&<)> meter

box (supply of clamps nut bolts etc are in
BA scope)(DT meterbox,

control cable, CT's and meter in
tatapower-ddl scope)

207721  M2
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1.570 
Services for shoring with planks

  998732         416.75 

Providing services for shoring with
planks for excavation depth more

than 1.8M in joint pits/trench.

1.571 
207722

Laying of 11kV  XLPE Cable-1CX630

sqmm

  998732

 M

        359.45 

Laying (underground) of 11kV Armoured
XLPE AL Cable of size 1CX630 sqmm

in excavated trench with supply <(>&<)>
laying of 9 bricks horizontaly

with sand <(>&<)> back filling, ramming
and levelling of earth as per

tatapower-ddl specification and drawing
including testing of cable.

Scope also include removal and disposal
of loose malba above road/ground

level as per instruction of EIC.(from grid
substation to RMU)

1.572 
207723

Painting on  MS Steel Structure   998732

 M2

        260.47 

Painting on  MS Steel Structure/surface
(one coat of red oxide <(>&<)>

two coats of synthetic/aluminium paint)
as per tatapower-ddl

specification / drawing. Scope also
includes supply of ISI marked paint.

1.573 
207724

S&I-HDPE Cleat   998732

 EA

      1,875.39 

Supply, installation of HDPE Cleat (as
per Tatapower-ddl specification),

MS strip and hard ware for fixing cable
including painting one coat of

red oxide <(>&<)> two coats of black
paint for Cable . Scope also

includes supply of ISI marked paint.

1.574 
207725

S&I-Cable tray And Accessories   998732

 KG

        185.45 
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"Supply of Cable tray And Accessories
(As per Tatapower-DDL

specification). It includes:

a) G.I. Ladder Tray 600 MM

b) G.I. Ladder Tray 300 MM

c) G.I. perforated Tray 600 MM

e) G.I. perforated Tray/Perforated 150
MM

cable trays of Sheet steel (thickness 2.5
mm) Galvanized ladder

  <(>&<)> perforated type cable trays
with its accessories to be laid in

outdoor and indoor cable trenches (of
following various sizes).600 x

50mm, 300 x 50mm, 150 x 50mm width,
as per requirement for dressing

including supply of pre-fabricated
bends."

1.575 
207726

ITC-of 11kV metering cubicle with

RMU

  998732

 EA

     27,088.92 

Installation, Testing and Commissioning
of 11kV metering cubicle with

RMU on existing structure as per
tatapower-ddl specification including

grouting, loading, unloading,
shifting/transportation from site/tent to

place of installation. This item does not
include earthing,

jumpering/connection and construction
of the foundation.if required, to

be done shall be paid separately.

1.576 
207727

Sign writing on Pole/pipe/cable/

other-E

  998732

 EA

         57.30 

"Sign writing on Pole/pipe/cable/ other
equipment (not installed by BA)

at suitable height as per requirement
and direction of engineer in

charge with synthetic enamel paint of
berger/asian or approved

equivalent make including preparation of
back ground with two or more
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coats of yellow paint with primer to
ensure uniform surface in following

sizes. All tools, tackles and other
equipments for carrying out the work

are to be arranged by the BA.

(This item shall be paid only for already
erected pole/old Pole). For

new pole <(>&<)> ITC of the pole is in
bidder scope then this item shall

not be payable.

"

1.577 
207728

Rectification/Straightening  of tilted p   998732

 EA

      3,915.00 

Rectification/Straightening  of tilted pole
in all respect including New

Gen Hydra/ Crane as the case may be.

1.578 
207187

60mm thick CC interlocking paver

block

  998736

 M2

        397.33 

Providing and laying 60mm thick factory
made cement concrete

interlocking paver block of M-30 grade
made by block making machine with

strong vibratory compaction, of approved
s;ze, design <(>&<)> shape,

laid in required colour and pattern over
and including 50mm thick

compacted bed of coarse sand, filling
the joints with line sand etc. all

complete as per the direction of
Engineer-in-charge.

1.579 
207729

String of 1.1 KV XLPE AB

Cable-2Cx25

  998732

 M

         35.32 

String of 1.1 KV XLPE insulated AL
conductor AB Cable of size 2Cx25
Sqmm

 1Cx25sqmm as per TPDDL
specification including testing of cable

1.580 
207730

SITC of BOBIN Insulator   998732

 EA

         13.54 
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SITC of BOBIN Insulator

1.581 
207731

S&I-copper wire 3cx4 sqmm   998732

 M

        110.44 

Supply <(>&<)> Installation of copper
wire 3cx4 sqmm including all

assecessries used for termination also.

1.582 
207732

S&I of thimble 4 mm copper   998732

 M

         10.42 

Supply <(>&<)> Installation of thimble 4
mm copper

1.583 
204861

Laying, T&C of HTARM

Cable3CX400-on tray

  998736

 M

        110.64 

Laying of 11kV  Armoured XLPE  AL
Cable 3CX400 sqmm in S/Sth.

Trench/Tray/GI Pipe/Hume Pipe as per
TPDDL specification including

testing of cable. Scope of work exclude
fixing of Hume Pipe, GI Pipe,

PVC Pipe and Tray

1.584 
206497

Antiweed trEAtment in Switchyard   998732

 M2

        229.45 

Supplying chemical emulsion in sealed
containers including delivery,

diluting and applying for antiweed
treatment in yard as specified by

manufacturer.

1.585 
206495

CC brick ballast in 1:6:12   998736

 M3

      5,381.66 

Providing <(>&<)> Laying C.C in brick
ballast in 1:6:12 (1 Cement : 6

Coarse Sand : 12 Brick aggregate) mix.

1.586 
206064

machine crushed 20 mm stone

aggregates

  998736

 

5.758 

 M2

      3,255.88 

      18,747.36 
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Supplying and applying pre tested and
approved water based concrete

curing compound to concrete/ masonry
surface, all as per manufacturer#s

specification and direction of
Engineer-in-charge. Non pigmented wet

curing compound

1.587 machine crushed 20 mm stone

aggregates

  998736

 M3

      3,255.88 

Supplying and laying 150 mm thick
machine crushed 20 mm good quality

blue  stone aggregates uniformly sprEAd
and compacted.

1.588 
207668

Laying of 11kV Cable in Trench/Tray   998732

 M

        110.64 

Laying of 11kV Armoured XLPE AL
Cable 3CX400/ 3X300 sqmm in S/Sth.

Trench/Tray as per tatapower-ddl
specification including testing of

cable. Scope of work exclude fixing of
Tray.

Service Subtotal       18,747.36 

Services Total       18,747.36 18.00        22,121.88 

Page 125 of



RC No. : 4600004679

Annexure II
Contract Riders

AMENDMENT-3

------------

1. Validity of RC has been extended till 22.01.2023.

2. All other terms and conditions shall remain same as that of original

RC.

3. In case turnover of the Business Associate is more than 5 Cr in last

FY then HSN code should be of more than 6 digits

---------------------------------------------------------------

AMENDMENT-2

------------

1. RC value has been enhanced with 1 Cr. Revised RC value shall be 3 Cr.

2. All other terms and conditions shall remain same as that of original

RC.

3. In case turnover of the Business Associate is more than 5 Cr in last

FY then HSN code should be of more than 6 digits

---------------------------------------------------------------

AMENDMENT-1

------------

1. RC has been amended for rate revision w.e.f. 23.01.2021.

2. Validity of RC has been extended till 22.01.2022.

3. All other terms and conditions shall remain same as that of original

RC.

---------------------------------------------------------------

1. - Delivery Terms:-

Release Orders shall be placed against the awarded Rate Contract by

TPDDL as and when the requirements arise.

Scope and nature of work for individual RO varies from "Providing supply

to a single consumer through a DP mounted sub-station" to

"Electrification of large areas involving setting up of electrical

distribution networks". The completion period of individual RO varies

according to the scope and nature of work. Completion periods (in

calendar days) for various categories of activities involved in such

issued RO, are detailed hereunder.

For each issued RO the following will be the guidelines of completion

period:-
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i) Installation of complete PMSS with any rating of

transformer/augmentation of DT, including HT/LT line extension up to

five pole. : 2 nos. outages and 7 days.

ii) Installation of new 11KV overhead line with bare conductor /HT ABC :

- For HT New Connection:-

Up to 500 circuit meters - 21 days. For every 500 circuit meters

thereafter - 15 additional days.

- For other cases:-

Up to 500 circuit meters - 30 days. For every 500 circuit meters

thereafter - 15 additional days.

iii) Laying of HT/LT U/G cable in trench/ Trenchless duct including

making of trench/trenchless duct :-

- For HT New Connection:-

Up to 500 circuit meters - 21days. For every 500 circuit meters

thereafter - 15 additional days.

- For other cases:-

Up to 500 circuit meters - 45 days. For every 500 circuit meters

thereafter - 15 additional days.

iv) Installation of new LT overhead line with bare conductor /LT ABC :

 For HT New Connection:-

Up to 500 circuit meters - 21 days. For every 500 circuit meters

thereafter - 15 additional days.

- For other cases:-

Up to 500 circuit meters - 30 days. For every 500 circuit meters

thereafter - 15 additional days.

v) Installation of the 3 /4 RMU Indoor/ outdoor including cable

connection - Indoor type RMU - 7 days. Outdoor type RMU - 15 days.

In case any RO covers two or more categories of activities mentioned

herein-above, the longest completion period amongst all the categories

of activities covered thereunder, shall be treated as completion period

for the RO.

It is however to be noted that in case of any urgency, TPDDL reserves

the right to reduce the above mentioned timelines further as per the

requirement. The decision of TPDDL in this regard shall be final and

binding on the bidder.

Note:-The completion period shall be calendar days rather than working
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day in all the orders.

2. Payment terms:

-70% of total order value shall be paid against running bills after

release of service entry sheet in system based upon actual execution

certified by EIC. Documents to be provided with invoice/bill: Joint

measurement sheet/material verification sheet duly verified by EIC.

-Balance 30 % payment of the actual executed order value shall be paid

after handing over of the Complete system, including clearance of IHI,

compliances of final punch point and after reconciliation of material &

adjustment of payments, based on the service entry sheet approved by

EIC.  The Warranty period for this contract shall be 6 months from date

of commissioning of the project. ,,

3. -This rate Contract will be valid for two year from date of issue of

RC. TPDDL will issue the orders as per requirement.

These rates shall valid for one year from date of issuance of rate

contract. However, for second year, there is increment of 5% on first

year item rates. The rates for second year shall be mentioned post

completion of first year.

4. Proving the steel barricading/ any other (as per site requirement) as

per TPDDL specification will be in Bidder scope, TPDDL will not give any

additional cost for this activity. This line item is not mentioned in

Tender BOQ and no extra item will be paid to successful bidder in future

for this activity.

5. Normal De-watering will be in bidder scope, TPDDL will not give

additional cost for this activity, but if there will be huge de-watering

or level of water is huge than prices for this activity will be decided

mutually. In this case successful bidder has to provide the details back

up for this activity.

6. Crane/ New Generation Hydra shall be used for loading, unloading,

handling & erection of equipments at site. Normal Hydra shall not be

used at site. In case of site related issues where crane or New Gen

Hydra cannot be used due to site constraint or other reasons, the Normal

Hydra can be used only post receipt of permission from Tata Power DDL

E-I-C.

7. Sign writing of equipments/ poles where ETC of such equipments is

also in bidder scope shall be in bidder scope. No additional price shall
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be given to BA.

For Electrical equipment, where ITC will be in bidder scope, Tata Power

DDL will not give the additional payment for sign writing for that

equipment. This scope shall be included in the ITC activity. However,

for already installed equipment, and there will be need for sign writing

the item shall be paid by Tata Power DDL.,,

8. Providing Infrastructure and Supporting to Jointer for making the

joints in HT/LT in O/H Line and underground line shall be in bidder

Scope. This item shall not be paid additional.

9. Watch & Ward, de-watering (normal) shall be in bidder scope.

10. Wherever Tata Power DDL specifications are not available relevant

IS/IEC to be followed. All Drawings mentioned in the Tender

Specification and other required for the completeness of the tender

shall be submitted. Drawing submission process shall not be deemed

complete of all the requirements are not complied during the submission

of the same.

11. The successful bidder has to follow the Contract safety management

(CSM) as per GCC. The penalty will be impose to bidder for any safety

violence as per CSM matrix.

12. The scope of supply items- includes design, Engineering,

Manufacturing; testing, loading, unloading, transportation to site

storage, preservation, insurance, along with supply of all accessories,

tools, spares, O<(>&<)>M catalogs for successful ITC is in the scope of

Bidder.

13. RMU foundation standard drawing is provided with tender document.

However due to space constraint if any modification at site required

that shall be duly approved by engineer in charge/plant engineering. The

rate and quantity of that activity shall be re-finalized by Tata Power

DDL accordingly.

14. Joint pits shall be in bidder scope as per Tata Power DDL

specifications. Earth Excavation shall not be considered extra for this

item. Digging of Joint Pit as required and docketing of joint with

bricks & sand as per Tata Power DDL specification/requirement, include

refilling loose earth, ramming the surface, removal of malba etc.Scope

also include supply of all required material.

The item for digging as mentioned in BOQ of this RC shall only be
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applicable for unsuccessful test pits. The successful test pit shall be

considered in vendor scope. Tata Power DDL will not pay for the same

additionally.

15. The initial RC value shall be Rs. 2 Crs. However, threshold limit of

this RC will be Rs. 5 Crs. Based on performance and as per requirement,

Tata Power DDL can increase/ decrease the RC value within a period of 2

year span of this RC.

,,

14. All other t<(>&<)>c of this contract shall remain same as mentioned

in tender no- TPDDL/ENGG/ENQ/200001083/18-19/ pre-bid reply/ corrigendum

(if any).

15. PBG, LD and other terms & conditions of this contract shall be as

per GCC-Service (Rev-18)
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