". RC No. : 4600004679

TATAPOWER-DDL

Value contract
Vendor Address Contract No. : 4600004679-3
M/s R B ENGINEERS Release Date : 03.02.2022
B-7/21 Sector-15 Rohini Validity Start : 22.01.2020
Delhi - 110085 Validity End : 22.01.2023
Vendor Code 12200202
GSTN No. :07ARIPS4243C1zV
BA Contact Person : Contact Person :Vipin Kumar
BA Contact No. : Contact No. 19717393121
Consignee Address References :
Tata Power Delhi Distribution Limited Tender No- TPDDL/ENGG/ENQ/200001083/18-19
TPDDL CEN-Store, Opp. C-2 Block Your emails:
Delhi 110035 dated 10.10.2019 & 27.09.2019
GSTN No.: 07AABCN6808R1ZV

Sub. AMENDMENT-3
Rate Contract for execution of 11 KV & associated LT works in entire
TPDDL operational area on non-turnkey basis.

Payment Terms : Within 30 days of delivery 100%

Target Value : 30000000.00 INR ( THREE CRORE RUPEES )

Completion By:
(i) Schedule of items / quantities/ Rates : Annexure | Attached [ 1]
(i) Special Conditions of the Contract : Annexure Il Attached [ 1]

For Tata Power Delhi Distribution Limited

AUTHORIZED SIGNATORY Digitally signed by AJAY SELVA Digitally signed by
AJAY AGARWAL peARAL " SELVA GANESH S P
Date: 2022.02.07 19:41:44 Date: 2022.02.07
+0530 GANESHS P

11:27:17 +05'30'

Important Note:- This document does not assure or warrant as regards the measurement of performance , non-performance or short
performance by the party named as contracting party herein other than TPDDL in relation to the supplies/services or works involved and
the same may not be read in support of any contended right or assertion made by such party in relation thereof unless supported with
relevant performance certificate issued by TPDDL.

Tata Power Delhi Distribution Limited
(A Tata Power and Delhi Government Joint Venture)
NDPL House, Hudson Lines, Kingsway Camp, Delhi-110009
Tel 91-11-66112222-31 Fax 91-11-27468042
CIN No. : U40109DL2001PLC111526
Email : TPDDL@tatapower-ddl.com, Website: www.tatapower-ddl.com
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RC No. : 4600004679

TATAPOWER-DDL

Annexure |

Ammendment History

Revisi

on No Revision Text

Net Value

Diff Value

Changed BY

3 validity extn

30,000,000.00

0.00

2 value enhancement 30,000,000.00

10,000,000.00

BA

1 RATE REVSI/VALIDITY EXTN 20,000,000.00

0.00

Schedule of ltem/ Quantities/ Rate

SNo.

MATERIAL CODE
DESCRIPTION
DETAILS / SPECIFICATIONS

HSN/ Qty
SAC
Code

Unit Rate

GST % Amount

1.000

11kV/ LT & Associated Works - Yr 2

1.001

206594
Installation of 11 Mtr. PSCC Pole

998736

EA

3,445.64

"Installation/Erection of 11 Mtr. PSCC|
Pole including loading and unloading,
transportation from site/tent upto 6 Kms.,
lexcavation

, fixing of base plate, refilling, flooding
with water, ramming/compacting of
foundation as per TPDDL specifications|
land drawing i
ncluding removal & disposal of malba ag
per instruction of EIC. The scope of work
lexcludes Brick betting, providing & laying|
of ce
ment concrete, Pole Indexing and
Painting of Pole (In Black & Yellow
Strips/Zebra)"

1.002

206595
Installation of 9 Mtr. PSCC Pole

998736

EA

2,769.34

"Installation/Erection of 9 Mtr. PSC(
Pole including loading and unloading,|
transportation from site/tent upto 6 Kms.,
lexcavation,
fixing of base plate, refilling, flooding
with water, ramming/compacting of]
foundation as per TPDDL specifications
land drawing in
cluding removal & disposal of malba as
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TATAPOWER-DDL

RC No.

4600004679

Sr
No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

Unit

Rate

GST %

Amount

per instruction of EIC. The scope of work
lexcludes Brick betting, providing & laying
of cem

lent concrete, Pole Indexing and Painting
of Pole (In Black & Yellow Strips/Zebra) "

1.003

206596
Installation of 42' long Rail Pole

998736

EA

6,823.48

"Installation/Erection of 42' long Rail
Pole including loading and unloading,
lexcavation, fixing of base plate,
grounting, refilli

ng, disposing & removal of malba,
flooding with water, ramming/compacting|
of  foundaton as per TPDDY
specifications and drawing i

ncluding removal & disposal of malba ag
per instruction of EIC. Scope of work
lalso include Painting of Pole with one]
cote of red o

xide and two coats of AL Paint (paint to
be supplied by BA of ISI Mark/superior|
lquality). The scope of work excludes,
providing &

laying of cement concrete, Pole Indexing
land Painting of Pole (In Black & Yellow
Strips/Zebra) "

1.004

206597
Installation of 55' long Rail Pole

998736

EA

8,870.52

"Installation/Erection of 55' long Rail
Pole including loading and unloading,
lexcavation, fixing of base plate,
grounting, refilli

ng, disposing & removal of malba,
flooding with water, ramming/compacting|
of  foundaton as per TPDDY
specifications and drawing i

ncluding removal & disposal of malba ag
per instruction of EIC. Scope of work
lalso include Painting of Pole with one|
cote of red o

xide and two coats of AL Paint (paint tq
be supplied by BA of ISI Mark/superior|
lquality). The scope of work excludes,
providing &

laying of cement concrete, Pole Indexing
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TATAPOWER-DDL

RC No.

4600004679

Sr
No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

Unit

Rate

GST %

Amount

land Painting of Pole (In Black & Yellow
Strips/Zebra) "

1.005

204725
Zebra painting & GIS Indexing of Pole

995473

EA

311.89

Painting of Pole in Black & Yellow
Istrips/Zebra as per TPDDL

specification and indexing/numbering of
Poles as per GIS format, scope
lalso include site survey for GIS indexing
land supply of ISI marked

lgood quality paint.

1.006

204726
Pole indexing/numbering asper GIS
format

995473

EA

138.83

Pole indexing/numbering as per GIS
format and TPDDL specifcation

including site survey for GIS indexing
land supply of ISI marked good

lquality paint.

1.007

204727
Sign writing -Substation name

998736

EA

181.21

Sign writing -substation name as pel|
details mentioned in the scope of

Work and specification

1.008

205751
Painting of fencing

995473

M2

223.74

Painting of existing fencing Structure
with one coat of red oxide & two coats of
synthetic paint as per TPDDY
specification / dra

Wwing. Scope also includes supply of ISI
marked paint.

1.009

204731
Brick betting for Pole foundation

995451

EA

716.77

Brick Betting for Pole foundation
including supply of consumables and
strengthening as per TPDDU
specification/drawing (Price per
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TATAPOWER-DDL

RC No.

4600004679

Sr
No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

Unit

Rate

GST %

Amount

Pole/foundation)

1.010

204732
I, T&C of 11/0.4kV, 10kVA 1Ph TRF

998732

EA

2,704.35

Installation, Testing and Commissioning
of 11/0.4kV, 10kVA Single
Phase Distribution Transformer on
lexisting structure as per TPDDL
Ispecification including loading,|
unloading, shifting/transportation

from site /tent. Scope of work excludeg
learthing, jumpering/connection
at HT and LT side

1.011

204733
I, T&C of 11/0.4kV, 16kVA 1Ph TRF

998732

EA

3,471.89

Installation, Testing and Commissioning
of 11/0.4kV, 16kVA Single
Phase Distribution Transformer on
lexisting structure as per TPDDL
Ispecification including loading,|
unloading, shifting/transportation
from site/tent. Scope of work excludes|
learthing, jumpering/connection
at HT and LT side

1.012

204734
I, T&C of 11/0.4kV, 25kVA 1Ph TRF

998732

EA

3,579.31

Installation, Testing and Commissioning
of 11/0.4kV, 25kVA Single
Phase Distribution Transformer on
lexisting structure as per TPDDL
Ispecification including loading,|
unloading, shifting/transportation
from site/tent. Scope of work excludes|
learthing, jumpering/connection
at HT and LT side

1.013

204735
I, T&C of 11/0.4kV, 16kVA 3Ph TRF

998732

EA

3,945.80

Installation, Testing and Commissioning
of 11/0.4kV, 16kVA 3-Phase
Distribution Transformer on existing
structure as per TPDDL
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TATAPOWER-DDL
Sr Material HSN / Qty Unit Rate GST % Amount
No Descritption SAC
Details / Specifications Code
specification including loading,
unloading, shifting/transportation
from site/tent .Scope of work excludeg
learthing, jumpering/connection
lat HT and LT side
204736 EA
1.014 |1, T&C of 11/0.4kV, 25kVA 3Ph TRF 998732 4,460.49
Installation, Testing and Commissioning
of 11/0.4kV, 25kVA 3-Phase
Distribution Transformer on existing
Istructure as per TPDDL
specification including loading,
unloading, shifting/transportation
from site/tent. Scope of work excludeg
learthing, jumpering/connection
lat HT and LT side
204737 EA
1.015| 1, T&C of 11/0.4kV, 63kVA 3Ph TRF 998732 5,533.89
Installation, Testing and Commissioning
of 11/0.4kV, 63kVA 3-Phase
Distribution Transformer on existing
structure as per TPDDL
Ispecification including loading,|
unloading, shifting/transportation
from site/tent. Scope of work excludes
learthing, jumpering/connection
lat HT and LT side
204738 EA
1.016 | I, T&C of 11/0.4kV, 100kVA 3Ph TRF | 998732 5,908.53
Installation, Testing and Commissioning
of 11/0.4kV, 100kVA 3-Phase
Distribution Transformer on existing
Istructure as per TPDDL
Ispecification including loading,|
unloading, shifting/transportation
from site/tent. Scope of work excludes
learthing, jumpering/connection
lat HT and LT side
204739 EA
1.017 |1, T&C of 11/0.4kV, 160kVA 3Ph TRF | 998732 6,237.37
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TATAPOWER-DDL
Sr Material HSN / Qty Unit Rate GST % Amount
No Descritption SAC
Details / Specifications Code

Installation, Testing and Commissioning
of 11/0.4kV, 160kVA 3-Phase
Distribution Transformer on existing
structure as per TPDDL
Ispecification including loading,|
unloading, shifting/transportation
from site/tent. Scope of work excludes
learthing, jumpering/connection
at HT and LT side
204740 EA

1.018 |1, T&C of 11/0.4kV, 250kVA 3Ph TRF | 998732 8,100.97
Installation, Testing and Commissioning
of 11/0.4kV, 250kVA 3-Phase
Distribution Transformer on existing
structure as per TPDDL
Ispecification including loading,|
unloading, shifting/transportation
from site/tent. Scope of work excludes]
learthing, jumpering/connection
at HT and LT side
204741 EA

1.019 (1, T&C of 11/0.4kV, 315kVA 3Ph TRF | 998732 8,649.57
Installation, Testing and Commissioning
of 11/0.4kV, 315kVA 3-Phase
Distribution Transformer on existing
structure as per TPDDL
Ispecification including loading,|
unloading, shifting/transportation
from site tent. Scope of work excludes|
learthing, jumpering/connection
at HT and LT side
204742 EA

1.020 (I, T&C of 11/0.4kV, 400kVA 3Ph TRF | 998732 9,127.69

Installation, Testing and Commissioning
of 11/0.4kV, 400kVA 3-Phase
Distribution Transformer on existing
structure as per TPDDL
Ispecification including loading,|
unloading, shifting/transportation
from site tent. Scope of work excludes|
learthing, jumpering/connection

t HT and LT side
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Sr
No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

Unit

Rate

GST %

Amount

1.021

205752
"[,T&C of 500kVA 3-P Trf"

998732

EA

9,612.43

"Installation, Testing and Commissioning
lof 11/0.4kV, 500kVA 3-Phase|
Distribution Transformer on existing
structure as per TPDDL s

pecification including loading, unloading,
shifting/transportation from site /tent.
Scope of work excludes earthing,
jumpering/con

nection at HT and LT side"

1.022

204743
I, T&C of 11/0.4kV, 630kVA 3Ph TRF

998732

EA

10,233.23

Installation, Testing and Commissioning
of 11/0.4kV, 630kVA 3-Phase
Distribution Transformer on existing
Istructure as per TPDDL

Ispecification including loading,|
unloading, shifting/transportation

from site/tent. Scope of work excludes|
learthing, jumpering/connection
at HT and LT side

1.023

204744
I, T&C of 11/0.4kV, 990kVA 3Ph TRF

998732

EA

13,019.66

Installation, Testing and Commissioning
of 11/0.4kV, 990/1000kVA

B-Phase Distribution Transformer on
lexisting structure as per TPDDL
Ispecification including loading,|
unloading, shifting/transportation
from site/tent. Scope of work excludes|
learthing, jumpering/connection
lat HT and LT side

1.024

205276
Welding at transformers

998732

EA

1,646.00

Welding of Transformers as per|
requirement after installation, testing

land commissioning (minimum no. of
points for weld shall be 4 no. and# 5

No. for single phase <(>&<)> three
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RC No. : 4600004679

Sr
No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

Unit

Rate GST %

Amount

phase transformer each respectively

land maximum no. of welds shall be as|
per requirement/recommendation of

roject in charge)

1.025

204746
I, T&C of 11kV CTPT Unit

998732

EA

4,259.43

Installation, Testing and Commissioning
of 11kV CT PT Unit on
lexisting structure as per TPDDY
Ispecification including installation

lof Pipe, loading, unloading,
shifting/transportation from site/tent.
Scope of work excludes earthing,
jumpering/connection

1.026

204747
I, T&C of 11kV Metering Cubicle

998732

EA

5,660.29

Installation, Testing and Commissioning
of 11kV Metering Cubicle on

lexisting  structure as per TPDDY
Ispecification including loading,

unloading, shifting/transportation from
Isite/tent. Scope of work

lexcludes earthing, jumpering/connection

1.027

205753
"[,T&C of DT Meter"

998732

EA

1,159.18

"Installation, testing & commissioning of
DT meter including the Installation of
ring CTs, LT wiring & meter box "

1.028

204748
Provinding heavy labour for Erection

998732

EA

10,595.41

Provinding heavy labour for shifting and
installation of

[Transformer/Switchgear Pannel etc.
lequiped with chain block, tripod,
required accessories, safety PPE etc!
(price per

[Transformer/Switchgear panel)

1.029

204749
|, T&C of 11kV 3Ph AB Switch

998732

ST

2,153.23
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RC No.

4600004679

Sr
No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

Unit

Rate

GST %

Amount

Installation of 11 kV 3- Phase AB/G.O
Switch on existing structure

including alignment as per TPDDL
Ispecification and drawing

1.030

204750
I, T&C of 11kV 1 Ph DO Fuse

998732

EA

330.44

Installation of 11kV D.O Fuse Single
Phase including Fuse Link on

lexisting structure as per TPDDY
Ispecification and drawing

1.031

204751
I, T&C of 11kV 3 Ph DO Fuse

998732

ST

1,028.76

Installation of 11kV D.O. Fuse 3
Phase(Price per Set) including Fuse

Link on existing structure as per TPDDL
Ispecification and drawing

1.032

204752
I, T&C of 11kV 1 Ph L.A.

998732

EA

202.46

Installation of 11kV LA Single Phase on
lexisting structure as per

[TPDDL specification and drawing

1.033

204753
|, T&C of re-openable insu. AL busbar

998732

ST

452.85

Installation of HT Aluminium Bus Bai
mounted on 11 kV insulator with
re-openable insulation/cover for holding
[T-off connector/ termination

kits as per TPDDL specification and
drawing

1.034

204754
I, T&C of 11kV Pin Insulator

998732

EA

59.87

Installation of 11kV Pin Insulator with|
hardware/PIN as per TPDDL

specification/drawing

1.035

204755
I, T&C of 11kV Disc Insulator-45KN

998732

EA

87.37
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RC

No.

4600004679

Sr
No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

Unit

Rate

GST %

Amount

Installation of 11kV Disc Insulator with
hardware fitting - 45KN as

er TPDDL specification/drawing

1.036

204756
I, T&C of 11kV Disc Insulator-70KN

998732

EA

87.85

Installation of 11kV Disc Insulator with
hardware fitting - 70KN as

er TPDDL specification/drawing

1.037

204757
I, T&C of 11kV Disc Insulator-90KN

998732

EA

90.09

Installation of 11kV Disc Insulator with
hardware fitting - 90KN as

er TPDDL specification/drawing

1.038

204758
I, T&C of 11kV Disc Insulator-120KN

998732

EA

91.73

Installation of 11kV Disc Insulator with
hardware fitting - 120KN as

er TPDDL specification/drawing

1.039

204759
Installation of ACD - 11 Mtr. PCC Pole

998732

ST

65.82

Installation of Anti-Climbing Device fo
11Mtr Pole as per TPDDL

Ispecification and drawing.

1.040

204760
Installation of ACD - 9 Mtr. PCC Pole

998732

ST

66.36

Installation of Anti-Climbing Device fo
OMtr Pole as per TPDDL

Ispecification and drawing.

1.041

204761
Installation of HT Danger Board

998732

EA

46.64

Installation of HT Danger Board as pef
[TPDDL specification

1.042

204762
Installation of LT Danger Board

998732

EA

44.75

Installation of LT Danger Board as pef
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TATAPOWER-DDL
Sr Material HSN / Qty Unit Rate GST % Amount
No Descritption SAC
Details / Specifications Code
[TPDDL specification
205754 EA
1.043 | Installation of 2 line cross arm 998732 57.87
Installation of 2 line cross arm on HT/LT]
ole
205755 EA
1.044 | Installation of V cross arm on HT pole | 998732 117.20
Installation of V cross arm on 11 mtr. HT|
ole
206598 ST
1.045 | Fixing of LT Complete Stay Set 998736 865.23
'Fixing of LT Complete Stay Set as per
ITPDDL specifications and drawing. The
Iscope of work includes excavation for all
type of soi
|s/RCC/Bituminous/  Rocky/Rajasthani
tiles etc., breaking of asphalt, fixing of
Base Plate,Anchor road, Tension screw,
Egg insulato
r, back filling removal & disposing of
malba as per instruction of EIC etc. buf
lexcludes stringing of GI Wire, fabrication
works a
nd providing and laying of cement
concrete.”
206599 ST
1.046 | Fixing of HT Complete Stay Set 998736 1,012.90

'Fixing of HT Complete Stay Set as pel|
ITPDDL specifications and drawing. The|
Iscope of work includes excavation for all
type of soi

|s/RCC/Bituminous/  Rocky/Rajasthani
tiles etc. , breaking of asphalt, fixing of
Base Plate,Anchor road, Tension screw,
Egg insulat
or, back filling removal & disposing of
malba as per instruction of EIC etc. but
lexcludes stringing of GI Wire, fabrication
works

land providing and laying of cement
concrete.”
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Sr
No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

Unit

Rate

GST %

Amount

1.047

204765
I, T&C of DB for 10kVA 1 Ph TRF

998732

EA

320.92

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

10kVA Single Phase Transformer on
lexisting structure as per TPDDL

Ispecification

1.048

204766
I, T&C of DB for 16kVA 1 Ph TRF

998732

EA

315.08

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

16kVA Single Phase Transformer on
lexisting structure as per TPDDL

Ispecification

1.049

204767
I, T&C of DB for 25kVA 1 Ph TRF

998732

EA

322.01

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

5 kVA Single Phase Transformer on
lexisting structure as per TPDDL

Ispecification

1.050

204768
I, T&C of DB for 16kVA 3 Ph TRF

998732

EA

441.20

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

16 kVA Three Phase Transformer on|
lexisting structure as per TPDDL

Ispecification

1.051

204769
I, T&C of DB for 25kVA 3 Ph TRF

998732

EA

442.33

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

P5 kVA Three Phase Transformer on
lexisting structure as per TPDDL

Ispecification

1.052

204770
I, T&C of DB for 63kVA 3 Ph TRF

998732

EA

679.26
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RC No.

4600004679

Sr
No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

Unit

Rate

GST %

Amount

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

63 kVA Three Phase Transformer on
lexisting structure as per TPDDL

Ispecification

1.053

204771
I, T&C of DB for 100kVA 3 Ph TRF

998732

EA

760.87

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

100 kVA Three Phase Transformer on|
lexisting structure as per TPDDL

Ispecification

1.054

204772
I, T&C of DB for 160kVA 3 Ph TRF

998732

EA

819.98

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

160 kVA Three Phase Transformer on|
lexisting structure as per TPDDL

Ispecification

1.055

204773
|, T&C of DB for 250kVA 3 Ph TRF

998732

EA

1,110.26

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

50 kVA Three Phase Transformer on
lexisting structure as per TPDDL

Ispecification

1.056

204774
I, T&C of DB for 315kVA 3 Ph TRF

998732

EA

1,166.35

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

B15kVA Three Phase Transformer on
lexisting structure as per TPDDL

specification

1.057

204775
I, T&C of DB for 400kVA 3 Ph TRF

998732

EA

1,158.93

Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,

MOOKVA Three Phase Transformer on
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Sr
No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

Unit

Rate

GST %

Amount

lexisting structure as per TPDDL
specification

1.058

205756
"l, T&C of DB for 500kVA 3 Ph TRF"

998732

EA

936.24

'Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,500 kVA
[Three Phase Transformer on existing
structure as per

TPDDL specification”

1.059

204776
I, T&C of ACB - 400Amps

998732

EA

1,241.34

Installation testing and commissioning
of LT ACB 400 Amps with

lenclosure on existing structure

1.060

204777
I, T&C of ACB - 800Amps

998732

EA

1,294.43

Installation testing an commissioning of
LT ACB 800 Amps with

lenclosure on existing structure

1.061

204778
I, T&C of ACB - 1250Amps

998732

EA

1,566.18

Installation testing an commissioning of
LT ACB 1250 Amps with

lenclosure on existing structure

1.062

204779
I, T&C of ACB - 2000Amps

998732

EA

1,690.15

Installation testing an commissioning of
LT ACB 2000 Amps with

lenclosure on existing structure

1.063

205846
Installation of LV Distribution Box

998732

EA

405.97

Installation of LV Distribution Box with
bus bars and spring actuated contact fo
LT Service connection

1.064

204781
|, T&C of Busbar Moulded -8/10Way

998732

EA

412.23
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RC No.

4600004679

Sr
No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

Unit

Rate

GST %

Amount

Installation of Moulded Bus Bar Box foi
B8/10 Way

1.065

204782
Erection, T&C of Feeder Pillar - A

998732

EA

3,151.84

Erection of Feeder Pillar Type - A as pe
ITPDDL specification on

lexisting Structure/foundation. Scope of
work exclude construction of

foundation (brick work, concreting etc)
land earthing

1.066

204783
Erection, T&C of Feeder Pillar - B

998732

EA

3,242.49

Erection of Feeder Pillar Type - B as pef|
ITPDDL specification on

lexisting Structure/foundation. Scope of]
work exclude construction of

foundation (brick work, concreting etc)
land earthing

1.067

204784
Erection, T&C of Service Pillar

998732

EA

2,377.30

Erection of Service Pillar as per TPDDU
Ispecification on existing
Structure/foundation.  Scope of work
lexclude construction of

foundation (brick work, concreting etc)
land earthing

1.068

204786
I, T&C of 3P
ACB/MCCB/ICTP-100/200

998732

EA

500.17

Installation of 415 V, 3 Phase
IACB/MCCB/ICTP Switch Unit- 100/200]
A
land if required bus bar of aluminium
flat/cable leads on insulators

including taping there of as required
(cable dressing & one end cable
termination)

204787

EA
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TATAPOWER-DDL

Rate GST % Amount

HSN / Qty Unit
SAC
Code

Sr Material
No Descritption
Details / Specifications

Installation of Eye Hook
998732 26.31

1.069
Installation of Eye Hook - flat type ag

per TPDDL specification and
drawing
EA

205847
1.070 | Installation of Eye hook (Bolt type) 998732 26.89

Installation of Eye hook (Bolt type) ag
er TPDDL specification and drawing

204789 EA
1.071 | Instal. of Dead End Clamp-HTABC up | 998732 27.36

to 95

Installation of Dead End Clamp for HT|
IAB Cable of size below 95sgmm as
er TPDDL specification and drawing

204790 EA
1.072 | Instal. of Dead End Clamp-HTABC 998732 27.14

96-150

Installation of Dead End Clamp for HT|
IAB Cable of size 95 to 150 sqmm
las per TPDDL specification and drawing

204791 EA
1.073 | Instal. of Dead End Clamp-LTABC up | 998732 27.14

to 95

Installation of Dead End Clamp for LT|
IAB Cable of size up to 95sgmm
las per TPDDL specification and drawing

204792 EA
1.074 | Instal. of Dead End Clamp-LTABC 998732 26.80

96-150

Installation of Dead End Clamp for LT|
IAB Cable of size 95 to 150 sqmm
las per TPDDL specification and drawing

204793 EA
1.075 | Instal. of Suspn Clamp-HTABC up to 998732 27.14

95
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No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

Unit

Rate

GST %

Amount

Installation of Suspension Clamp fo
HT AB Cable of size below 95sgmm

las per TPDDL specification and drawing

1.076

204794
Instal. of Suspn Clamp-HTABC 96 to
150

998732

EA

26.80

Installation of Suspension Clamp fo
HT AB Cable of size 95 to 150

sgmm as per TPDDL specification and
drawing

1.077

204795
Instal. of Suspn Clamp-LTABC up to
95

998732

EA

27.14

Installation of Suspension Clamp for LT|
IAB Cable of size below 95sgmm
las per TPDDL specification and drawing

1.078

204796
Instal. of Suspn Clamp-LTABC 96 to
150

998732

EA

26.58

Installation of Suspension Clamp for LT
IAB Cable of size 95 to 150

sgmm as per TPDDL specification and
drawing

1.079

204797
Installation of | P Connector

998732

EA

28.70

Installation  of Insulated  Piercing
Connector as per TPDDL

Ispecification and drawing

1.080

204798
Instal. of Clamps & Connectors

998732

EA

27.28

Installation of Clamps & Connectors

1.081

204799
Instal. of Mini Wedge Connector

998732

EA

27.27

Installation of Mini Wedge Connector

1.082

204800
Instal. of C- Wedge Connector

998732

EA

27.36
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No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

Unit

Rate

GST %

Amount

Installation of C- Wedge Connector

1.083

204801
Instal. of PG Clamp

998732

EA

27.60

Installation of PG Clamp

1.084

204802
Instal. of T Clamp

998732

EA

32.39

Installation of T Clamp

1.085

204803
Instal. of Palm connector

998732

EA

32.36

Installation of Palm connector

1.086

204804
Instal. of Connector - H type

998732

EA

32.36

Installation of Connector H type fo
IACSR DOG Conductor

1.087

204805
Instal. of Service main Anchor

998732

EA

7.80

Installation of Service main Anchor(Wall
corner clamp)

1.088

204806
Instal.of Service main Suspension
Clamp

998732

EA

18.62

Installation of Service main Suspension
clamp

1.089

206600
Earthing in ordinary soil upto 6m

998736

EA

1,575.97

'Earthing by boring in ordinary soil upto]
water level (up to 6 Mtr.depth) with fixing
of earth Pipe and connecting Gl Stay
Wwire 7/

B8 or 7710 SWG as per TPDDL Design
(Each pit resistance will be measured
land recorded and shall be less than 1
lohm). Scope excludes

supply of earth pipe, laying of Gl Wire
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Sr Material HSN / Qty Unit Rate GST % Amount
No Descritption SAC
Details / Specifications Code
land crimping of Lugs."
206601 EA
1.090 | Earthing in ordinary soil upto 6-9m 998736 1,758.30
'Earthing by boring in ordinary soil upto|
Wwater level (above 6 Mtr. to 9 Mtr. depth)
with fixing of earth Pipe and connecting|
Gl S
tay wire 7/8 or 7/10 SWG as per TPDDL
Design (Each pit resistance will bel
measured and recorded and shall be)
less than 1 ohm). Sco
pe excludes supply of earth pipe, laying
of Gl Wire and crimping of Lugs."
206602 EA
1.091 | Earthing in ordinary soil upto 9-15m 998736 2,432.21
'Earthing by boring in ordinary soil upto]
water level (above 9 Mir. to 15 Mir.
depth) with fixing of earth Pipe and
connecting Gl
Stay wire 7/8 or 710 SWG as pe
ITPDDL Design (Each pit resistance will
be measured and recorded and shall be|
less than 1 ohm). Sc
lope excludes supply of earth pipe, laying|
lof Gl Wire and crimping of Lugs."
204811 M
1.092 | Instal. of Gl Strip 25X6 mm 998732 31.03
Installation of GI Strip 25X6 mm for
learthing of equipments including
welding and painting of joints with black
lcolour as per TPDDL
specification and supply of consumable]
las required.
204812 M
1.093 | Instal. of Gl Strip 50X6 mm 998732 41.65

Installation of GI Strip 50X6 mm for
learthing of equipments including
Wwelding and painting of joints with black
Icolour as per TPDDL
specification and supply of consumablel
las required.
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Code

Qty

Unit
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Amount

1.094

204813
Stringing/Laying of Gl Wire - 7/10SWG

998736

19.50

Sagging/Stringing/Drawing of Gl wire|
[7/10SWG for earting of
lequipments/structure as per TPDDY
Ispecification/drawing.

1.095

204814
Stringing/Laying of Gl Wire - 7/8SWG

998736

19.80

Sagging/Stringing/Drawing of Gl wire|
[7/8SWG for earting of
lequipments/structure as per TPDDY
Ispecification/drawing.

1.096

204815
Stringing/Drawing of Gl Wire - 4 SWG

998736

6.21

Sagging/Stringing/Drawing of Gl wire 4
ISWG including Jumpering &
making of connection hooks etc. as pei
[TPDDL specification/drawing

1.097

204816
Stringing/Drawing of Gl Wire - 6 SWG

998736

6.49

Sagging/Stringing/Drawing of Gl wire 6
ISWG including Jumpering &
making of connection hooks etc. as pei
[TPDDL specification/drawing

1.098

204817
Stringing/Drawing of Gl Wire - 8 SWG

998736

6.35

Sagging/Stringing/Drawing of Gl wire 8
ISWG including Jumpering &
making of connection hooks etc. as pel
[TPDDL specification/drawing

1.099

204818
Stringing/Drawing of Gl Wire - 16
SWG

998736

5.73

Sagging/Stringing/Drawing of Gl wire 16
ISWG including Jumpering &
making of connection hooks etc. as pei

ITPDDL specification/drawing
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Sr
No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

1.100

204819
Making of Guard Lace for HV Line-4

SWG

998736

EA

18.80

Making & Fixing of Guard Lace of G.l
Wire 4 SWG for HV Line (price

1.101

er lacing)

204820
Making of Guard Lace for HV Line-6

SWG

998736

EA

18.80

Making & Fixing of Guard Lace of G.I
Wire 6 SWG for HV Line (price

1.102

er lacing)

204821
Making of Guard Lace for HV Line-8

SWG

998736

EA

18.80

Making & Fixing of Guard Lace of G.I
Wire 8 SWG for HV Line (price

er lacing)

EA

1.103

204822
Making of Guard Lace for LV Line-4

SWG

998736

18.80

Making & Fixing of Guard Lace of G.I
Wire 4 SWG for LV Line (price

er lacing)

EA

1.104

204823
Making of Guard Lace for LV Line-6

SWG

998736

18.80

Wire 6 SWG for LV Line (price

Making & Fixing of Guard Lace of G.I

1.105

er lacing)

204824
Making of Guard Lace for LV Line-8

SWG

998736

EA

18.80

\Wire 8 SWG for LV Line (price

Making & Fixing of Guard Lace of G.I

er lacing)
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Code

Qty

Unit

Rate

GST %

Amount

1.106

204825
Installation of Gl Pipe - 20 mm dia

998732

17.62

Installation of 20 mm dia Gl Pipe fof
learth wire/Cable protection

1.107

204826
Installation of Gl Pipe - 25 mm dia

998732

17.62

Installation of 25 mm dia Gl pipe fo
learth wire/Cable protection

1.108

204827
Installation of Gl Pipe - 32 mm dia

998732

18.28

Installation of 32 mm dia Gl pipe for
learth wire/Cable protection

1.109

204828
Installation of Gl Pipe - 40 mm dia

998732

20.00

Installation of 40 mm dia Gl pipe fof
learth wire/Cable protection

1.110

204829
Installation of Gl Pipe - 45 mm dia

998732

20.00

Installation of 45 mm dia Gl pipe fo
learth wire/Cable protection

1.111

204830
Installation of Gl Pipe - 50 mm dia

998732

20.00

Installation of 50 mm dia Gl pipe for
learth wire/Cable protection

1.112

204831
Installation of Gl Pipe - 100 mm dia

998732

33.87

Installation of 100 mm dia Gl pipe fof
learth wire/Cable protection

1.113

204832
Installation of Gl Pipe - 150 mm dia

998732

34.52

Installation of 150 mm Gl Pipe for earth|
wire/Cable protection

207661

L aying of PVC -160/150/ 200 mm dia

998732

71 61
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Amount

1.114

Laying of PVC -160/150/ 200 mmdia and
sealing of the same for Laying
LT/HT Cables. Scope also includes
providing and laying all required
consumable etc. for collar fixing and
sealing of Pipe. (Excavation is
lexcluded)

1.115

207662
Laying of Gl Pipe -160/150/ 200mmdia

998732

82.35

Laying of Gl Pipe -160/150/ 200mmdia|
land sealing of the same for Laying
LT/HT Cables. Scope also includes
providing and laying all required
consumable etc. for collar fixing and
Isealing of Pipe. (Excavation is
lexcluded)

1.116

207663
Laying of HUME Pipe - up to
200mmdia

998732

110.45

Laying of HUME - up to 200mmdia and
Isealing of the same for Laying LT/HT

Cables. Scope also includes providing
land laying all required consumable
letc. for collar fixing and sealing of Pipe/|
(Excavation is excluded)

1.117

207664
Laying of PVC Pipe -300mmdia

998732

119.82

Laying of PVC -300mmdia and sealing
of the same for Laying LT/HT Cables.
Scope also includes providing and laying
lall required consumable etc.
for collar fixing and sealing of Pipe|
(Excavation is excluded)

1.118

207665
Laying of HUME/GI Pipe -300mmdia

998732

127.96

Laying of HUME/GI Pipe -300mmdia and
sealing of the same for Laying
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Sr Material HSN / Qty Unit Rate GST % Amount
No Descritption SAC
Details / Specifications Code
LT/HT Cables. Scope also includes
providing and laying all required
lconsumable etc. for collar fixing and
sealing of Pipe. (Excavation is
lexcluded)
204841
1.119 | Installation of HDPE Pipe - 20mmdia | 998732 29.47
Installation of HDPE Pipe - 20mmdig|
land sealing of the same for
wire/Cable protection. Scope also|
includes providing and laying all
required consumable etc. for collar fixing
land sealing of Pipe.
204842
1.120 | Installation of HDPE Pipe - 25mmdia | 998732 29.47
Installation of HDPE Pipe - 25mmdia
land sealing of the same for
wire/Cable protection. Scope also|
includes providing and laying all
required consumable etc. for collar fixing
land sealing of Pipe.
204844
1.121 | Installation of HDPE Pipe - 40mmdia | 998732 29.95
Installation of HDPE Pipe - 40mmdig|
land sealing of the same for
wire/Cable protection. Scope also|
includes providing and laying all
required consumable etc. for collar fixing
land sealing of Pipe.
204853
1.122 | Stringing & Sagging of Wolf Conductor | 998736 13.25
Sagging & Stringing of Wolf Conductor
including Jumpering & making of
lconnection hooks etc.
204854
1.123 | Stringing & Sagging of Dog Conductor | 998736 13.06
[Sagging & Stringing of DOG Conductor]
including Jumpering & making of
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lconnection hooks etc.

1.124

204855
Stringing & Sagging of Racoon
Conductor

998736

11.81

Sagging & Stringing of Racoon
Conductor including Jumpering &
making

lof connection hooks etc.

1.125

204856
Stringing of Rabbit Conductor-Bare

998736

11.50

Sagging & Stringing of Rabbit (bare)
Conductor including Jumpering &
making of connection hooks etc.

1.126

204857
Stringing of Insulated Rabbit
Conductor

998736

11.61

Sagging & Stringing of Insulated Rabbif]
Conductor including Jumpering

& making of connection hooks etc.

1.127

204858
Stringing & Sagging of Weasel
Conductor

998736

10.65

Sagging & Stringing of Wease
Conductor including Jumpering &
making

lof connection hooks etc.

1.128

204859
Stringing&Sagging of Squirell
Conductor

998736

10.32

Sagging &  Stringing of  Squrel
Conductor including Jumpering &
making

lof connection hooks etc.

1.129

207666
Laying of 11kV Cable in Exav.Tr.- S/R

998732

377.60

Laying (underground) of 11kV Armoured
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IXLPE AL Cable of size 3CX400/

BX300 sgmm (Single Run) in existing

trench with supply <(>&<)> laying of

9 bricks horizontaly with sand <(>&<)>|

pack filling, ramming and

levelling of earth as per tatapower-dd|

specification and drawing

including testing of cable. Scope also|

include removal and disposal of

loose malba above road/ground level as|
er instruction of EIC

1.130

207667
Laying of 11kV Cable in Exav.Tr.- D/R

998732

623.04

Laying (underground) of 11kV Armoured

IXLPE AL Cable of size 3CX400/

BX300 sgmm (Double RUN) in existing|

trench with supply <(>&<)> laying of

9 bricks horizontaly with sand <(>&<)>

pack filling, ramming and

levelling of earth as per tatapower-dd|

Ispecification and drawing

including testing of cable. Scope also|

include removal and disposal of

loose malba above road/ground level as|
er instruction of EIC

1.131

204861
Laying, T&C of HTARM
Cable3CX400-on tray

998736

110.64

Laying of 11kV Armoured XLPE AU
Cable 3CX400 sgmm in S/Sth.
[Trench/Tray/Gl Pipe/Hume Pipe as pe
ITPDDL specification including

testing of cable. Scope of work exclude
fixing of Hume Pipe, Gl Pipe,

PVC Pipe and Tray

1.132

207669
Laying of 11kV Cable in Pipe

998732

132.53

Laying of 11kV Armoured XLPE AL
Cable 3CX400/ 3X300 sgmm in already|
laid
Gl Pipe/Hume Pipe/ HDPE/ PVC Pipe]

(Any Size) as per tatapower-dd|
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Unit

Rate

GST %

Amount

specification including testing of cable]
Scope of work exclude fixing
of HDPE Pipe, Hume Pipe, Gl Pipe|
PVC Pipe

1.133

204864
Laying-underground HT ARM Cable
3CX150

998717

335.71

Laying (underground) of 11kV Armoured
IXLPE AL Cable of size 3CX150

Isgmm in existing trench with supply &
laying of 9 bricks horizontaly

with sand & back filling, ramming and|
levelling of earth as per TPDDL

specification and drawing including
testing of cable. Scope also

include removal and disposal of loose
malba above road/ground level

as per instruction of EIC

1.134

207670
Laying of 11kV Cable in T/L

998732

115.87

Laying of 11kV Armoured XLPE AL
Cable 3CX400/ 3CX300 sgmm in
trenchless

duct as per tatapower-ddl specification|
Scope of work exclude

fixing/laying of HDPE pipe.

1.135

204866
Stringing, T&C of HTABC
3CX95+1CX95

998736

65.83

Stringing of 11kV, XLPE insulated, Al
Conductor AB Cable 3CX95+1CX95
sgmm as per TPDDL specification|
including testing of cable

1.136

204867
String, T&C of HTABC
3CX150+1CX150

998736

88.16

Stringing of 11kV, XLPE insulated, Al
IConductor AB Cable

3CX150+1CX150 sgmm as per TPDDL

specification including testing of
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cable
204868 M
1.137 | String, T&C of HTABC 1CX95+1CX34 | 998736 37.44
Stringing of 11kV, XLPE insulated, Al
Conductor AB Cable 1CX95+1CX34
sgmm as per TPDDL specification
including testing of cable
204869 M
1.138| String, T&C of HTABC 998736 48.04
1CX150+1CX155
Stringing of 11kV, XLPE insulated, Al
Conductor AB Cable 1CX150+1CX155
sgmm as per TPDDL specification
including testing of cable
204870 EA
1.139 | Instal. of ST JointKit for HTABC 1CX95 | 998732 820.11
Installation of Striaght Through Jointing
Kit for 11kV XLPE
insulated, AL conductor AB Cable
1CX95sgmm
204871 EA
1.140 | Instal. of ST JointKit for HTABC 998732 839.18
1CX150
Installation of Striaght Through Jointing
Kit for 11kV XLPE
insulated, AL conductor AB Cable
1CX150sgmm
204872 EA
1.141 | Instal. of O/D HTABC 998732 544.85
EndTermKit-1CX95
Installation of Outdoor End Termination
Kit of 1CX95 sgmm (Single) for
11kV XLPE insulated AL AB Cable
204873 EA
1.142 | Instal. of O/D HTABCEnd 998732 537.40
TermKit-1CX150
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Installation of Outdoor End Termination
Kit of 1CX150 sgmm (Single)

for 11kV XLPE insulated AL AB Cable

1.143

204876
Instal. of /D HTARMCable
TermKit-3C3X00

998736

ST

1,198.97

Indoor Termination of 11 kV Armoured|
IXLPE, AL Cable 3CX300 sgmm

including consumable

1.144

204877
Instal. of O/D HTARMCable
TermKit-3CX300

998736

ST

1,198.97

lOutdoor Termination of 11 kV Armoured
IXLPE, AL Cable 3CX300 sgmm

including consumable

1.145

204878
Instal. of /D HTARMCable
TermKit-3CX400

998736

ST

1,233.49

Indoor Termination of 11 kV Armoured|
IXLPE, AL Cable 3CX400 sgmm

including consumable

1.146

204879
Instal. of O/D HTARMCable
TermKit-3CX400

998736

ST

1,233.49

lOutdoor Termination of 11 kV Armoured
IXLPE, AL Cable 3CX400 sgmm

including consumable

1.147

204880
Instal. of STJTKIT for HTARMCable
3CX400

998732

ST

1,450.46

Installation of Straight Through Joint KIT|
of 11kV XLPE Armoured

Cable 3Cx400 sgmm including
lconsumable

1.148

204881
Instal. of STJTKIT for HTARMCable

3CX300

998732

ST

1,450.46
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Installation of Straight Through Joint KIT|
of 11kV XLPE Armoured

Cable 3Cx300 sgmm including
consumable

1.149

204882
Instal. of STJTKIT for HTARMCable
3CX150

998732

ST

1,348.55

Installation of Straight Through Joint KIT]|
of 11kV XLPE Armoured

Cable 3Cx150 sgmm including
consumable

1.150

205848
Stringing of LT AB 4C X 70

998736

55.04

Stringing of 1.1 kV XLPE insulated Al
iconductor AB Cable of size 4C X 70 +
1C X 75 SQMM + 1 X 16 sgmm as pel|
ITPDDL specification i

ncluding testing of cable

1.151

205849
Stringing of LT AB 4C X 150

998736

69.37

Stringing of 1.1 kV XLPE insulated Al
iconductor AB Cable of size 4C X 150 H
1C X155 SQMM + 1 X 16 sgmm as per
ITPDDL specification

including testing of cable

1.152

204885
S/Laying, T&C of LT ARM Cable
2CX10sgmm

998736

20.14

Laying/stringing of Overhead LT 1.1 kV|
IXLPE insulated PVC sheathed AL

iconductor Gl wire Armoured Cable off
size 2CX10 sgmm as per TPDDL

specification including testing of cable

1.153

204886
S/Laying, T&C of LT ARM Cable
2CX25sgmm

998736

24.25

Laying/stringing of Overhead LT 1.1 kV|
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Details / Specifications Code

IXLPE insulated PVC sheathed AL
iconductor Gl wire Armoured Cable off
size 2CX25 sgmm as per TPDDL

Ispecification including testing of cable

204887
1.154 | S/Laying, T&C of LT ARM Cable 998736 28.32

2CX50sgmm

Laying/stringing of Overhead LT 1.1 kV|
IXLPE insulated PVC sheathed AL

conductor Gl wire Armoured Cable of]
size 2CX50 sgmm as per TPDDL
specification including testing of cable

204888
1.155 | S/Laying, T&C of LT ARM Cable 998736 30.42

4CX25sgmm

Laying/stringing of Overhead LT 1.1 kV|
IXLPE insulated PVC sheathed AL
iconductor Gl wire Armoured Cable of
size 4CX25 sgmm as per TPDDL

Ispecification including testing of cable

204889
1.156 | S/Laying, T&C of LT ARM Cable 998736 32.03

4CX50sgmm

Laying/stringing of Overhead LT 1.1 kV|
IXLPE insulated PVC sheathed AL
iconductor Gl wire Armoured Cable off
size 4CX50 sgmm as per TPDDL
Ispecification including testing of cable

204890
1.157 | S/Laying, T&C of LT ARM Cable 998736 45.91

4CX95sgmm

Laying/stringing of Overhead LT 1.1 kV|
IXLPE insulated PVC sheathed AL
conductor Gl wire Armoured Cable of]
size 4CX95 sgmm as per TPDDL
specification including testing of cable

204891
1.158 | S/Laying, T&C of LTARM Cable 998736 50.15

4CX150sgmm
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Laying/stringing of Overhead LT 1.1 kV|
IXLPE insulated PVC sheathed AL

iconductor Gl wire Armoured Cable off
size 4CX150 sgmm as per TPDDL

specification including testing of cable

204892

4CX300sgmm

1.159 | S/Laying, T&C of LTARM Cable 998736

94.55

Laying/stringing of Overhead LT 1.1 kV|
IXLPE insulated PVC sheathed AL

conductor Gl wire Armoured Cable of
size 4CX300 sgqmm as per TPDDL
Ispecification including testing of cable

204893

4CX400sgmm

1.160 | S/Laying, T&C of LTARM Cable 998736

123.24

Laying/stringing of Overhead LT 1.1 kV|
IXLPE insulated PVC sheathed AL

conductor Gl wire Armoured Cable off
size 4CX400 sgqmm as per TPDDL

Ispecification including testing of cable

204894

1CX2.5sgmm

1.161 | S/Laying, T&C of LTXLPE Cable 998736

5.01

Stringing/Laying of  1.1kV  XLPH
insulated PVC sheathed AL conductor

Cable of size 1CX2.5 sgmm as pel|
ITPDDL specification including testing

of cable

204895

1CX4sgmm

1.162 | S/Laying, T&C of LT XLPE Cable 998736

5.01

Stringing/Laying of 1.1kV  XLPH
insulated PVC sheathed AL conductor

Cable of size 1CX4 sqmm as per TPDDL
specification including testing

lof cable

204896
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1.163

S/Laying, T&C of LT XLPE Cable
1CX25sgmm

998736

5.01

Stringing/Laying  of  1.1kV  XLPH
insulated PVC sheathed AL conductor

Cable of size 1CX25 sgmm as pei
ITPDDL specification including testing

of cable

1.164

204897
S/Laying, T&C of LT XLPE Cable
1CX95sgmm

998736

29.21

Stringing/Laying of  1.1kV  XLPH
insulated PVC sheathed AL conductor

Cable of size 1CX95 sgmm as pe
ITPDDL specification including testing

lof cable

1.165

204898
S/Laying, T&C of LTXLPE Cable
1CX185sgmm

998736

34.29

Stringing/Laying  of  1.1kV ~ XLPH
insulated PVC sheathed AL conductor

Cable of size 1CX185 sgmm as pef|
ITPDDL specification including testing

lof cable

1.166

204899
S/Laying, T&C of LTXLPE Cable
1CX300sgmm

998736

52.37

Stringing/Laying of  1.1kV  XLPH
insulated PVC sheathed AL conductor

Cable of size 1CX300 sgmm as pel|
ITPDDL specification including testing

of cable

1.167

204900
S/Laying, T&C of LTXLPE Cable
1CX630sgmm

998736

65.59

Stringing/Laying of 1.1kV  XLPH
insulated PVC sheathed AL conductor

Cable of size 1CX630 sgmm as pe

[TPDDL specification including testing
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of cable

1.168

204901
S/Laying, T&C of LTXLPECable
1CX1000sgmm

998736

74.73

Stringing/Laying of  1.1kV  XLPH
insulated PVC sheathed AL conductor

Cable of size 1CX1000 sgmm as pe
ITPDDL specification including

testing of cable

1.169

204902
Laying, T&C of LT ARM Cable
2CX10on tray

998736

13.61

Laying of LT, XLPE, Gl wire Armoured,
AL Cable of size 2CX10 sgmm in

S/Sth.  Trench/Trenchless duct/Tray/Gl
Pipe/Hume Pipe as per TPDDL
specification including testing of cable]
Scope of work exclude laying

of Hume Pipe, Gl Pipe, PVC Pipe and
[Tray

1.170

204903
Laying, T&C of LT ARM Cable
2CX250n tray

998736

13.94

Laying of LT, XLPE, Gl wire Armoured,
IAL Cable of size 2CX25 sgmm in

S/Sth.  Trench/Trenchless duct/Tray/Gl
Pipe/Hume Pipe as per TPDDL
specification including testing of cable]
Scope of work exclude laying

of Hume Pipe, Gl Pipe, PVC Pipe and
[Tray

1.171

204904
Laying, T&C of LT ARM Cable
2CX500n tray

998736

20.07

Laying of LT, XLPE, Gl wire Armoured,
AL Cable of size 2CX50 sgmm in

S/Sth.  Trench/Trenchless duct/Tray/Gl
Pipe/Hume Pipe as per TPDDL

specification including testing of cable]
IScope of work exclude laying
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of Hume Pipe, Gl Pipe, PVC Pipe and
[Tray

1.172

204905
Laying, T&C of LT ARM Cable
4CX250n tray

998736

21.97

Laying of LT, XLPE, Gl wire Armoured,
AL Cable of size 4CX25 sgmm in

S/Sth.  Trench/Trenchless duct/Tray/Gl
Pipe/Hume Pipe as per TPDDL
specification including testing of cable]
Scope of work exclude laying

of Hume Pipe, Gl Pipe, PVC Pipe and
[Tray

1.173

204906
Laying, T&C of LT ARM Cable
4CX500n tray

998736

23.64

Laying of LT, XLPE, Gl wire Armoured,
AL Cable of size 4CX50 sgmm in

S/Sth.  Trench/Trenchless duct/Tray/Gl
Pipe/Hume Pipe as per TPDDL
specification including testing of cable]
Scope of work exclude laying
of Hume Pipe, Gl Pipe, PVC Pipe and
[Tray

1.174

204907
Laying, T&C of LT ARM Cable
4CX950n tray

998736

26.41

Laying of LT, XLPE, Gl wire Armoured,
AL Cable of size 4CX95 sgmm in

S/Sth.  Trench/Trenchless duct/Tray/Gl
Pipe/Hume Pipe as per TPDDL
specification including testing of cable]
Scope of work exclude laying
of Hume Pipe, Gl Pipe, PVC Pipe and
[Tray

1.175

204908
Laying, T&C of LTARM Cable
4CX1500n tray

998736

54.43

Laying of LT, XLPE, Gl wire Armoured,

AL Cable of size 4CX150 sgmm in
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S/Sth.  Trench/Trenchless duct/Tray/Gl
Pipe/Hume Pipe as per TPDDL
specification including testing of cable)
Scope of work exclude laying

of Hume Pipe, Gl Pipe, PVC Pipe and
[Tray

1.176

204909
Laying, T&C of LTARM Cable
4CX3000n tray

998736

83.82

Laying of LT, XLPE, Gl wire Armoured,
IAL Cable of size 4CX300 sgmm in
S/Sth.  Trench/Trenchless duct/Tray/Gl
Pipe/Hume Pipe as per TPDDL
specification including testing of cable]
Scope of work exclude laying

of Hume Pipe, Gl Pipe, PVC Pipe and
[Tray

1.177

204910
Laying, T&C of LTARM Cable
4CX4000n tray

998736

89.75

Laying of LT, XLPE, Gl wire Armoured,
AL Cable of size 4CX400 sgqmm in
S/Sth.  Trench/Trenchless duct/Tray/Gl
Pipe/Hume Pipe as per TPDDL
specification including testing of cable]
Scope of work exclude laying

of Hume Pipe, Gl Pipe, PVC Pipe and
[Tray

1.178

204911
Laying-underground LTARMXLPE
Cable 2CX10

998717

148.07

Laying (underground) of 1.1kV|
Armoured XLPE AL Cable of size
PCX10
sgmm in existing trench with supply &
laying of 9 bricks horizontaly

with sand & back filling, ramming and
levelling of earth as per TPDDL
specification and drawing including
testing of cable. Scope also

include removal and disposal of loose|

alba above road/ground level
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as per instruction of EIC

1.179

204912
Laying-underground LTARMXLPE
Cable 2CX25

998717

150.76

Laying (underground) of 1.1kV]
Armoured XLPE AL Cable of size
PCX25
lsgmm in existing trench with supply &
laying of 9 bricks horizontaly
with sand & back filling, ramming and
levelling of earth as per TPDDL
specification and drawing including
testing of cable. Scope also
include removal and disposal of loose|
malba above road/ground level
as per instruction of EIC

1.180

204913
Laying-underground LTARMXLPE
Cable 2CX50

998717

165.81

Laying  (underground) of  1.1kV|
Armoured XLPE AL Cable of size
PCX50
Isgmm in existing trench with supply &
laying of 9 bricks horizontaly
with sand & back filling, ramming and|
levelling of earth as per TPDDL
specification and drawing including
testing of cable. Scope also
include removal and disposal of loose
malba above road/ground level
as per instruction of EIC

1.181

204914
Laying-underground LTARMXLPE
Cable 4CX25

998717

167.49

Laying (underground) of 1.1kV]
Armoured XLPE AL Cable of size
4CX25

sgmm in existing trench with supply &
laying of 9 bricks horizontaly

with sand & back filling, ramming and|
levelling of earth as per TPDDL
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specification and drawing including
testing of cable. Scope also

include removal and disposal of loose
malba above road/ground level

as per instruction of EIC

1.182

204915
Laying-underground LTARMXLPE
Cable 4CX50

998717

177.64

Laying (underground) of 1.1kV]
Armoured XLPE AL Cable of size
4CX50
Isgmm in existing trench with supply &
[aying of 9 bricks horizontaly
with sand & back filling, ramming and|
levelling of earth as per TPDDL
specification and drawing including
testing of cable. Scope also
include removal and disposal of loose|
malba above road/ground level
as per instruction of EIC

1.183

204916
Laying-underground LTARMXLPE
Cable 4CX95

998717

186.79

Laying (underground) of 1.1kV|
Armoured XLPE AL Cable of size
4CX95
sgmm in existing trench with supply &
laying of 9 bricks horizontaly
with sand & back filling, ramming and
levelling of earth as per TPDDL
specification and drawing including
testing of cable. Scope also
include removal and disposal of loose|
malba above road/ground level
as per instruction of EIC

1.184

204917
Laying-underground LTARMXLPE
Cable4CX150

998717

223.34

Laying (underground) of 1.1kV|
Armoured XLPE AL Cable of siz€
MCX150
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sgmm in existing trench with supply &
laying of 9 bricks horizontaly

with sand & back filling, ramming and
levelling of earth as per TPDDL

specification and drawing including
testing of cable. Scope also

include removal and disposal of loose|
malba above road/ground level

as per instruction of EIC

1.185

204918
Laying-underground
LTARMXLPECable 4CX300

998717

342.61

Laying  (underground) of  1.1kV|
Armoured XLPE AL Cable of size
4CX300
Isgmm in existing trench with supply &
laying of 9 bricks horizontaly
with sand & back filling, ramming and|
levelling of earth as per TPDDL
specification and drawing including
testing of cable. Scope also
include removal and disposal of loose
malba above road/ground level
as per instruction of EIC

1.186

204919
Laying-underground LTARMXLPE
Cable4CX400

998717

351.58

Laying (underground) of 1.1kV|
Armoured XLPE AL Cable of size
4CX400
sgmm in existing trench with supply &
laying of 9 bricks horizontaly
with sand & back filling, ramming and|
levelling of earth as per TPDDL
specification and drawing including
testing of cable. Scope also
include removal and disposal of loose|
malba above road/ground level

as per instruction of EIC

1.187

204920
Instal. of STJTKIT for LTXLPECable
4CX25

998732

ST

60.18
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Installation of Straight Through Joint Kit
for 1.1 kV XLPE AL Cable

UCX25 sgmm

1.188

204921
Instal. of STJTKIT for LTXLPECable
4CX50

998732

ST

60.18

Installation of Straight Through Joint Kit
for 1.1 kV XLPE AL Cable

KUCX50 sgmm

1.189

204922
Instal. of STJTKIT for LTXLPECable
4CX95

998732

ST

60.18

Installation of Straight Through Joint Kit
for 1.1 kV XLPE AL Cable

KUCX95 sgmm

1.190

204923
Instal. of STJTKIT for LTXLPECable
4C150

998732

ST

1

33.43

Installation of Straight Through Joint Kit
for 1.1 kV XLPE AL Cable

MCX150 sgmm

1.191

204924
Instal. of STJTKIT for LTXLPECable
4C300

998732

ST

516.20

Installation of Straight Through Joint Kit
for 1.1 kV XLPE AL Cable

MCX300 sgmm

1.192

204925
Instal. of STJTKIT for LTXLPECable
4C400

998732

ST

522.32

Installation of Straight Through Joint Kit
for 1.1 kV XLPE AL Cable

MCX400 sgmm

1.193

204926
Instal. of STJTKIT for LTABCable
1CX70

998732

EA

239.84
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Installation of Straight Through Joint KIT|
for LT AB Cable 1CX70 sqmm

1.194

204927
Instal. of STJTKIT for LTABCable
1CX150

998732

EA

273.78

Installation of Straight Through Joint KIT|
for LT AB Cable 1CX150

sgmm

1.195

204928
Crimping & Connecting of AL Lugs
4sgmm

998736

EA

6.83

Crimping and Fixing/connecting  toj
terminal of AL Lugs 4 sgmm

1.196

204929
Crimping & Connecting of AL Lugs
10sgmm

998736

EA

6.83

Crimping and Fixing/connecting to
terminal of AL Lugs 10 sgmm

1.197

204930
Crimping & Connecting of AL Lugs
25sgmm

998736

EA

7.85

Crimping and Fixing/connecting  toj
terminal of AL Lugs 25 sgmm

1.198

204931
Crimping & Connecting of AL Lugs
35sgmm

998736

EA

7.85

Crimping and Fixing/connecting  toj
terminal of AL Lugs 35 sgmm

1.199

204932
Crimping & Connecting of AL Lugs
50sgmm

998736

EA

6.01

Crimping and Fixing/connecting to
terminal of AL Lugs 50 sgmm

204933

EA
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1.200

Crimping & Connecting of AL Lugs
70sgmm

998736

14.60

Crimping and  Fixing/connecting
terminal of AL Lugs 70 sgmm

to

1.201

204934
Crimping & Connecting of AL Lugs
95sgmm

998736

EA

14.85

Crimping and  Fixing/connecting
terminalof AL Lugs 95 sqmm

1o

1.202

204935
Crimping &Connecting of AL Lugs
150sgmm

998736

EA

22.89

Crimping and Fixing/connecting
terminal of AL Lugs 150 sgmm

1o

1.203

204936
Crimping &Connecting of AL Lugs
185sgmm

998736

EA

23.19

Crimping and  Fixing/connecting
terminal of AL Lugs 185 sgqmm

to

1.204

204937
Crimping &Connecting of AL Lugs
300sgmm

998736

EA

36.89

Crimping and  Fixing/connecting
terminal of AL Lugs 300 sgmm

1o

1.205

204938
Crimping &Connecting of AL Lugs
400sgmm

998736

EA

41.60

Crimping and Fixing/connecting
terminal of AL Lugs 400 sgmm

1o

1.206

204939
Crimping &Connecting of AL Lugs
630sgmm

998736

EA

40.12

Crimping and Fixing/connecting
terminal of AL Lugs 630 sqmm

to
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1.207

204940
Glanding of LT ARM AL
Cable-2CX10sgmm

998736

EA

24.09

Glanding armored 1.1 kV XLPE Al
Cable - 2CX10 sgmm, including making

hole in base plate and dressing of cable

1.208

204941
Glanding of LT ARM AL
Cable-2CX25sgmm

998736

EA

24.09

Glanding armored 1.1 kV XLPE Al
Cable - 2CX25 sgmm, including making

hole in base plate and dressing of cable

1.209

204942
Glanding of LT ARM AL
Cable-2CX50sgmm

998736

EA

24.57

Glanding armored 1.1 kV XLPE Al
Cable - 2CX50 sgmm, including making

hole in base plate and dressing of cable

1.210

204943
Glanding of LT ARM AL
Cable-4CX25sgmm

998736

EA

25.26

Glanding armored 1.1 kV XLPE Al
Cable - 4CX25 sgmm, including making

hole in base plate and dressing of cable

1.211

204944
Glanding of LT ARM AL
Cable-4CX50sgmm

998736

EA

25.26

Glanding armored 1.1 kV XLPE Al
Cable - 4CX50 sgmm, including making

hole in base plate and dressing of cable

1.212

204945
Glanding of LT ARM AL
Cable-4CX95sgmm

998736

EA

42.80

Glanding armored 1.1 kV XLPE Al
ICable - 4CX95 sgmm, including making

hole in base plate and dressing of cable
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1.213

204946
Glanding of LTARM AL
Cable-4CX150sgmm

998736

EA

45.88

Glanding armored 1.1 kV XLPE Al
Cable - 4CX150 sgmm, including making

hole in base plate and dressing of cable

1.214

204947
Glanding of LTARM AL
Cable-4CX300sgmm

998736

EA

58.32

Glanding armored 1.1 kV XLPE Al
Cable - 4CX300 sgmm and above,
including making hole in base plate and
dressing of cable

1.215

204948
Glanding of LTARM AL Cable -
4CX400sgmm

998736

EA

58.32

Glanding armored 1.1 kV XLPE Al
Cable - 4CX400 sgmm and above,
including making hole in base plate and
dressing of cable

1.216

204949
Glanding of LT XLPE AL Cable
-1CX2.5sgmm

998736

EA

20.72

Glanding armored 1.1 kV XLPE Al
Cable - 1CX2.5 sqmm, including making

hole in base plate and dressing of cable

1.217

207671
Glanding of LT XLPE AL Cable
-2CX2.5sgmm

998732

EA

20.72

Glanding armored 1.1 kV XLPE Al
Cable - 2CX2.5 sqmm, including making

hole in base plate and dressing of cable

1.218

204950
Glanding of LT XLPE AL Cable-
1CX4sgmm

998736

EA

21.02

Glanding armored 1.1 kV XLPE Al
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Cable - 1CX4 sgmm, including making
hole in base plate and dressing of cable

1.219

204951
Glanding of LT XLPE AL Cable-
1CX25sgmm

998736

EA

24.95

Glanding armored 1.1 kV XLPE Al
Cable - 1CX25 sgmm, including making

hole in base plate and dressing of cable

1.220

204952
Glanding of LT XLPE AL Cable -
1CX95sgmm

998736

EA

26.02

Glanding armored 1.1 kV XLPE Al
Cable - 1CX95 sgmm, including making

hole in base plate and dressing of cable

1.221

204953
Glanding of LT XLPE AL Cable
-1CX185sgmm

998736

EA

31.08

Glanding armored 1.1 kV XLPE Al
Cable - 1CX185 sgmm, including making

hole in base plate and dressing of cable

1.222

204954
Glanding of LT XLPE AL Cable
-1CX300sgmm

998736

EA

32.90

Glanding armored 1.1 kV XLPE Al
Cable - 1CX300 sgmm, including making

hole in base plate and dressing of cable

1.223

204955
Glanding of LT XLPE AL Cable
-1CX630sgmm

998736

EA

36.23

Glanding armored 1.1 kV XLPE Al
Cable - 1CX630 sgmm, including making

hole in base plate and dressing of cable

1.224

205278
Connection of service cable, 1Ph

998736

EA

36.23

providing connection of service cable ,1

ph in LV distribution box /
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IPC.

1.225

205279
Connection of service cable, 3Ph

998736

EA

41.66

providing connection of service cable ,3|
ph in LV distribution box /

IPC.

1.226

204956
S&l of Wooden Cleat for TRF-990kVA

995473

ST

1,063.33

Supply, Fabrication and Erection of]
Wooden Cleat set, MS strip and

hard ware for fixing cable including
painting one coat of red oxide &

two coats of black paint for 990 kVA
[Transformer. Scope also includes
supply of ISI marked paint. (Price per|
set)

1.227

204957
S&l of Wooden Cleat for TRF-630kVA

995473

ST

868.85

Supply, Fabrication and Erection off
Wooden Cleat set, MS strip and

hard ware for fixing cable including
painting one coat of red oxide &

two coats of black paint for 630 kVA
[Transformer. Scope also includes
supply of ISI marked paint. (Price pef
set)

1.228

204958
S&l of WoodenCleat for
TRF400/315/250kVA

995473

ST

673.46

Supply, Fabrication and Erection off
Wooden Cleat set, MS strip and

hard ware for fixing cable including
painting one coat of red oxide &

two coats of black paint for 400/315/250)
kVA Transformer. Scope also

includes supply of ISI marked paint.
(Price per set)

1.229

204959
S&l of Wooden Cleat for Cable

995473

ST

441.48
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Supply, Fabrication and Erection off
Wooden Cleat set, MS strip and

hard ware for fixing cable including
painting one coat of red oxide &

two coats of black paint for Cable .
Scope also includes supply of ISI

marked paint. (Price per set).

1.230

204960
Mounting of Cable on Pole - upto
70sgmm

998736

ST

393.48

Mounting of Cable (below 70 sgmm) af
Pole, after passing through
suitable size of Gl Pipe proper clamping
land fixing wooden bush alo
ngwith clamping of End Box. Scope of|
work exclude supply and erection of
Wooden Clit set

1.231

204961
Mounting Cable on Pole -
above70-150sgmm

998736

ST

393.00

Mounting of Cable (above 70 and below
150 sgmm) at Pole, after passing

through suitable size of Gl Pipe proper
clamping and fixing wooden bush
lalongwith clamping of End Box. Scope
lof work exclude supply and erection
lof Wooden Clit set

1.232

204962
Mounting of Cable on Pole-above
150sgmm

998736

ST

537.98

Mounting of Cable (above 150 sgqmm) af
Pole, after passing through

suitable size of Gl Pipe proper clamping
land fixing wooden bush

lalongwith clamping of End Box. Scope]
lof work exclude supply and

erection of Wooden Clit set

1.233

207672
P & LTC of HDPE Pipe - 125

998736

805.56
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(PN-6-PE-80)

Providing, Installation/laying of HDPE
Pipe - 125 mmdia (PN-6 PE-80) and
sealing of the same for wire/Cable]
protection. Scope also includes
providing and laying all required
lconsumable etc. for collar fixing and
sealing of Pipe.

1.234

207673
P & LTC of HDPE Pipe - 140
(PN-4-PE-80)

998732

961.84

Providing, Installation/laying of HDPH
Pipe - 140 mmdia (PN-4 PE-80) and
sealing of the same for wire/Cable]
protection. Scope also includes
providing and laying all required
lconsumable etc. for collar fixing and
sealing of Pipe.

1.235

207674
P & LTC of HDPE Pipe - 140
(PN-4-PE-63)

998732

1,013.93

Providing, Installation/laying of HDPE
Pipe - 140 mmdia (PN-4 PE-63) and
sealing of the same for wire/Cable]
protection. Scope also includes
providing and laying all required
lconsumable etc. for collar fixing and
sealing of Pipe.

1.236

207675
P & LTC of HDPE Pipe - 160
(PN-4-PE-80)

998732

1,170.22

Providing, Installation/laying of HDPE
Pipe - 160 mmdia (PN-4 PE-80) and
sealing of the same for wire/Cable]
protection. Scope also includes
providing and laying all required
lconsumable etc. for collar fixing and
sealing of Pipe.

207676
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P & LTC of HDPE Pipe - 160
1.237 | (PN-4-PE-63) 998732 1,222.31

Providing, Installation/laying of HDPE
Pipe - 160 mmdia (PN-4 PE-63) and

sealing of the same for wire/Cable]
protection. Scope also includes
providing and laying all required
lconsumable etc. for collar fixing and
sealing of Pipe.

207677 M
1.238 [ P & LTC of HDPE Pipe - 200 998732 1,317.79
(PN-4-PE-80)

Providing, Installation/laying of HDPH
Pipe - 200 mmdia (PN-4 PE-80) and

sealing of the same for wire/Cable]
protection. Scope also includes

providing and laying all required
lconsumable etc. for collar fixing and
sealing of Pipe.

206517 M
1.239 | Trenchless ducts -70 mm dia HDPE 998732 1,091.76

pipe (s

'Making Trenchless ducts with 70 mm
dia HDPE pipe (single run) casing using
HDD machine including supply of HDPE
pipe as per IS 49

B84, PN4 Class PE80"
206567 M
1.240 | Trenchless(D)70mm HDPE pipe 998736 1,910.57
PN4-PES8O

'Making Trenchless ducts with 70 mm
dia HDPE pipe (double run) casing using
HDD machine including supply of HDPE
pipe as per IS 49

B84, PN4 Class PE80"
206551 M
1.241 | Trenchless 160mm HDPE pipe 998736 1,855.99
PN4-PES8O
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'Making Trenchless ducts with 160 mm
dia HDPE pipe (single run) casing using
HDD machine including supply of HDPHE
pipe as per IS

4984, PN4 Class PE80"
206552

1.242 | Trenchless 160mm HDPE pipe 998736
PN4-PE63

1,965.17

'Making Trenchless ducts with 160 mm
dia HDPE pipe (single run) casing using
HDD machine including supply of pipe
las per IS 4984,
PN4 Class PE63"
206554

1.243 | Trenchless 160mm HDPE pipe 998736
PN6-PE8O

2,019.75

'Making Trenchless ducts with 160 mm
dia HDPE pipe (single run) casing using
HDD machine including supply of HDPHE
pipe as per IS 4

984, PN6 Class PE80"

206568
1.244 | Trenchless(D)160mm HDPE pipe 998736 3,155.18

PN4-PE80

'Making Trenchless ducts with 160 mm
dia HDPE pipe (double run) casing
using HDD machine including supply of]
HDPE pipe as per IS

4984, PN4 Class PE8Q"

206569
1.245 | Trenchless(D)160mm HDPE pipe 998736
PN4-PE63

3,340.77

'Making Trenchless ducts with 160 mm
dia HDPE pipe (double run) casing
using HDD machine including supply of]
pipe as per IS 4984,
PN4 Class PE63"

206571
1.246 | Trenchless(D)160mm HDPE pipe 998736 3,433.57

PN6-PE80
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'Making Trenchless ducts with 160 mm|
dia HDPE pipe (double run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN6 Class PE8Q"

206553
Trenchless 200mm HDPE pipe
PN4-PE8O

998736

2,074.33

'Making Trenchless ducts with 200 mm
dia HDPE pipe (single run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN4 Class PE8Q"

206555
Trenchless 200mm HDPE pipe
PN6-PE8O

998736

2,292.69

'Making Trenchless ducts with 200 mm
idia HDPE pipe (single run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN6 Class PE8Q"

206570
Trenchless(D)200mm HDPE pipe
PN4-PE80O

998736

3,526.37

'Making Trenchless ducts with 200 mm
dia HDPE pipe (double run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN4 Class PE8Q"

206572
Trenchless(D)200mm HDPE pipe
PN6-PE80O

998736

3,897.57

'Making Trenchless ducts with 200 mm
dia HDPE pipe (double run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN6 Class PE8Q"

207678
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1.251

Trenchless(S)200mm HDPE pipe
PN4-PE63

998732

2,162.63

Making Trenchless ducts with 200 mm
dia HDPE pipe (single run) casing

using HDD machine including supply off
HDPE pipe as per IS 4984, PN4

Class PE63(Providing parabolic graph
icluded in the scope)

1.252

207679
Trenchless(S)200mm HDPE pipe
PN6-PE63

998732

2,380.99

Making Trenchless ducts with 200 mm
dia HDPE pipe (single run) casing

using HDD machine including supply of]
HDPE pipe as per IS 4984, PN6

Class PE63(Providing parabolic graph
icluded in the scope)

1.253

207680
Trenchless(D)200mm HDPE pipe
PN4-PE63

998732

3,784.60

Making Trenchless ducts with 200 mm)
dia HDPE pipe (double run) casing

using HDD machine including supply off
HDPE pipe as per IS 4984, PN4

Class PE63 (Providing parabolic graph
icluded in the scope)

1.254

207681
Trenchless(D)200mm HDPE pipe
PN6-PE63

998732

4,166.73

Making Trenchless ducts with 200 mm
idia HDPE pipe (double run) casing

using HDD machine including supply off
HDPE pipe as per IS 4984, PN6

Class PE63 (Providing parabolic graph
icluded in the scope)

1.255

206565
Trenchless 125mm HDPE pipe
PN6-PES8O

998736

1,743.26

Page 53 of *0



(A

TATAPOWER-DDL

RC No.

4600004679

Sr
No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

Unit

Rate

GST %

Amount

'Making Trenchless ducts with 125 mm
dia HDPE pipe (single run) casing using
HDD machine including supply of HDPHE
pipe as per IS 4

984, PN6 Class PE80"

1.256

206582
Trenchless(D)125mm HDPE pipe
PN6-PE8O

998736

2,963.52

'Making Trenchless ducts with 125 mm
dia HDPE pipe (double run) casing using
HDD machine including supply of HDPHE
pipe as per IS 4

984, PN6 Class PE80O"

1.257

207682
Trenchless(S)125mm HDPE pipe
PN4-PE63

998732

1,919.85

Making Trenchless ducts with 125 mm
dia HDPE pipe (single run) casing
using HDD machine including supply off
HDPE pipe as per IS 4984, PN4
Class PE63 (Providing parabolic graph
icluded in the scope)

1.258

207683
Trenchless(D)125mm HDPE pipe
PN4-PE63

998732

3,306.46

Making Trenchless ducts with 125 mm
idia HDPE pipe (double run) casing
using HDD machine including supply off
HDPE pipe as per IS 4984, PN4
Class PE63 (Providing parabolic graph
icluded in the scope)

1.259

207684
Trenchless(S)140mm HDPE pipe
PN6-PE8O

998732

1,831.55

Making Trenchless ducts with 140 mm
dia HDPE pipe (single run) casing
using HDD machine including supply of]
HDPE pipe as per IS 4984, PN6
IClass PE80 (Providing parabolic graph

icluded in the scope)
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1.260

207685
Trenchless(D)140mm HDPE pipe
PN6-PE80O

998732

3,205.21

Making Trenchless ducts with 140 mm
idia HDPE pipe (double run) casing

using HDD machine including supply off
HDPE pipe as per IS 4984, PN6

Class PE80 (Providing parabolic graph
icluded in the scope)

1.261

207686
Trenchless(S)140mm HDPE pipe
PN4-PE63

998732

1,812.70

Making Trenchless ducts with 140 mm
dia HDPE pipe (single run) casing

using HDD machine including supply of]
HDPE pipe as per IS 4984, PN4

Class PE63 (Providing parabolic graph
icluded in the scope)

1.262

207687
Trenchless(S)140mm HDPE pipe
PN6-PE63

998732

1,963.99

Making Trenchless ducts with 140 mm
dia HDPE pipe (single run) casing

using HDD machine including supply off
HDPE pipe as per IS 4984, PN6

Class PE63 (Providing parabolic graph
icluded in the scope)

1.263

207688
Trenchless(D)140mm HDPE pipe
PN4-PE63

998732

3,246.70

Making Trenchless ducts with 140 mm
dia HDPE pipe (double run) casing
using HDD machine including supply off
HDPE pipe as per IS 4984, PN4

Class PE63 (Providing parabolic graph
icluded in the scope)

1.264

207689
Trenchless(D)140mm HDPE pipe

PN6-PE63

998732

3,366.78
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Making Trenchless ducts with 140 mm
dia HDPE pipe (double run) casing

using HDD machine including supply off
HDPE pipe as per IS 4984, PN6
Class PE63 (Providing parabolic graph
icluded in the scope)

1.265

206566

PN6-PE80O

Trenchless 110mm HDPE pipe 998736

1,645.76

'Making Trenchless ducts with 110 mm
dia HDPE pipe (single run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN6 Class PE80O"

1.266

206583

PN6-PE80O

Trenchless(D)110mm HDPE pipe 998736

2,797.79

'Making Trenchless ducts with 110 mm
dia HDPE pipe (double run) casing using
HDD machine including supply of HDPE
pipe as per IS 4

984, PN6 Class PE80"

1.267

206556
Trenchless(M)70mm HDPE pipe
PN4-PES8O

998736

986.40

'Making Trenchless ducts with 70 mm
dia HDPE pipe casing (single run)
Manually including supply of HDPE pip¢
las per IS 4984, PN4 C

lass PE8Q"

1.268

207690
Trenchless(D)70mm HDPE pipe
PN4-PE8O

998732

1,726.20

Making Trenchless ducts with 70 mm dig
HDPE pipe casing (double run)
Manually including supply of HDPE pipe
las per IS 4984, PN4 Class PE80

206557
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1.269

Trenchless(M)160mm HDPE pipe
PN4-PE80O

998736

1,419.28

'Making Trenchless ducts with 160 mm|
dia HDPE pipe (single run) casing
Manually including supply of HDPE pip¢
las per IS 4984, PN4

Class PE80"

1.270

206558
Trenchless(M)160mm HDPE pipe
PN4-PE63

998736

1,628.46

'Making Trenchless ducts with 160 mm|
dia HDPE pipe (single run) casing
manually including supply of pipe as per
IS 4984, PN4 Class
PE63"

1.271

206559
Trenchless(M)160mm HDPE pipe
PN6-PE80

998736

1,628.46

'Making Trenchless ducts with 160 mm|
dia HDPE pipe (single run) casing
Manually including supply of HDPE pip¢
las per IS 4984, PN6

Class PE80"

1.272

207691
Trenchless-M(D)160mm HDPE pipe
PN4-PE80O

998732

2,483.74

Making Trenchless ducts with 160 mm
idia HDPE pipe (double run) casing
Manually including supply of HDPE pip¢
las per IS 4984, PN4 Class PE80

1.273

207692
Trenchless-M(D)160mm HDPE pipe
PN4-PE63

998732

2,674.81

Making Trenchless ducts with 160 mm
idia HDPE pipe (double run) casing
manually including supply of pipe as per|
IS 4984, PN4 Class PE63

207693
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1.274

Trenchless-M(D)160mm HDPE pipe
PN6-PE80O

998732

2,674.81

Making Trenchless ducts with 160 mm
idia HDPE pipe (double run) casing
Manually including supply of HDPE pip¢
las per IS 4984, PN6 Class PE80

1.275

207694
Trenchless-M(S)140mm HDPE pipe
PN4-PE63

998732

1,743.26

Making Trenchless ducts with 140 mm
dia HDPE pipe (single run) casing
Manually including supply of HDPE pip¢
las per IS 4984, PN4 Class PE63

1.276

207695
Trenchless-M(S)140mm HDPE pipe
PN6-PE63

998732

1,787.40

Making Trenchless ducts with 140 mm
dia HDPE pipe (single run) casing
Manually including supply of HDPE pip¢
las per IS 4984, PN6 Class PE63

1.277

207696
Trenchless-M(D)140mm HDPE pipe
PN4-PE63

998732

3,050.70

Making Trenchless ducts with 140 mm
dia HDPE pipe (double run) casing
Manually including supply of HDPE pip¢
as per IS 4984, PN4 Class PE63

1.278

207697
Trenchless-M(D)140mm HDPE pipe
PN6-PE63

998732

3,127.96

Making Trenchless ducts with 140 mm
dia HDPE pipe (double run) casing
Manually including supply of HDPE pip¢
las per IS 4984, PN6 Class PE63

1.279

207698
Trenchless-M(S)125mm HDPE pipe
PN6-PE80O

998732

1,566.67

Page 58 of *0



(A

TATAPOWER-DDL

RC No.

4600004679

Sr
No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

Unit

Rate

GST %

Amount

Making Trenchless ducts with 125 mm
dia HDPE pipe (single run) casing

Manually including supply of HDPE pip¢
las per IS 4984, PN6 Class PE80

1.280

207699
Trenchless-M(D)125mm HDPE pipe
PN6-PE80O

998732

2,741.66

Making Trenchless ducts with 125 mm
idia HDPE pipe (double run) casing

Manually including supply of HDPE pip¢
las per IS 4984, PN6 Class PE80

1.281

206560
Trenchless(M)200mm HDPE pipe
PN4-PE80O

998736

1,637.64

'Making Trenchless ducts with 200 mm|
dia HDPE pipe (single run) casing
Manually including supply of HDPE pip¢
las per IS 4984, PN4

Class PE80"

1.282

207700
Trenchless-M(D)200mm HDPE pipe
PN4-PE80O

998732

2,865.87

Making Trenchless ducts with 200 mm
idia HDPE pipe (Double run) casing
Manually including supply of HDPE pip¢
as per IS 4984, PN4 Class PE80

1.283

205762
Galvanization of MS steel

998333

KG

37.79

Installation of Galvanization of MS Steel
free issued from TPDDL stores

1.284

205159
Instal. of Pre-Fabricated Gl Steel

998732

KG

34.57

Installation of Pre - fabricated Hot dip
Galvanized Steel Structure of

different section as per approved
drawing and specification of TPDDL.

[Scope also includes minor
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modification/fabrication required as per
site condition/ for proper fitting.
205160 KG
1.285 | Fab & Instal. of MS Steel Structure 995473 41.77
Fabrication and Erection of MS Steel
Structure including pianting (1
coat of red oxide & two coats oOf
synthetic/aluminium paint ) as per
TPDDL  specification and drawing.
Scope also include supply of ISI
marked paint
205763 KG
1.286 | Fabrication & Installation of Jalli/Mesh | 998732 48.06
'Fabrication & Installation including
lapplying 1 coat of red oxide & 2 coats of]
synthetic enamel paint(ISI marked),
lgrouting of Ja
li/Mesh as per TPDDL specificationg
land drawing. Scope of work does nof
include supply and laying/installation of
icement cocrete,
brick work, supporting MS Steell
Structure and shall be paid as 4
lseparate item"
205161 KG
1.287 | Fixing/Erection of MS Nut & Bolts 998732 25.25
Fixing of MS Nut & Bolts
205162 KG
1.288 | Fixing/Eection of GI Bolts & Nuts 998732 25.48
Fixing of GI Nut & Bolts
205163 KG
1.289 | Supply, Fab & Instal. of Fencing Mesh | 998732 119.69

Supply, Fabrication <(>&<)> Installation
including applying 1 coat of

red oxide <(>&<)> 2 coats of synthetig
lenamel paint(ISI marked),
grouting of Jalli’Mesh as per TPDDU
specifications and drawing. Scope of

work excluding supply an
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laying/installation of cement cocrete,
orick

work, supporting MS Steel Structure and
shall be paid as a separate item

1.290

205165
Supply, Fab & Inst of Gl Steel
Structure

998732

KG

139.64

Supply and Installation of Pre -
fabricated Hot dip Galvanized Steel

Structure of different section as pe
ITPDDL approved drawing and

Ispecification.

1.291

205166
Supply & Erection of MS Nut & Bolts

998732

KG

115.89

Supply & Fixing of MS Nut & Bolts

1.292

205167
Supply & Erection of GI Nut & Bolts

998732

KG

152.95

Supply and Fixing of Gl Bolts & Nuts

1.293

205168
Instal. of Street Light Fixture- 70Watt

998732

EA

166.82

Installation of 70 Watts street light
Fixture/HPMV/HPSVLamp fittings
icomplete with Clamps including Bending
lof pipe(wherever required etc.)

1.294

205169
Instal. of Street Light Fixture- 150Watt

998732

EA

200.68

Installation of 150 Watts street light
Fixture/HPMV/HPSVLamp fittings
icomplete with Clamps including Bending
lof pipe(wherever required etc.)

1.295

205170
Instal. of Street Light Fixture- 250Watt

998732

EA

262.51

Installation of 250 Watts street light
Fixture/HPMV/HPSV Lamp fittings
icomplete with Clamps including Bending
lof pipe(wherever required etc.)
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1.296

205171
Instal. of Street Light Fixture- 400Watt

998732

EA

261.93

Installation of 400 Watts street light
Fixture/HPMV/HPSV Lampfittings
icomplete with Clamps including Bending
lof pipe(wherever required etc.)

1.297

205172
Instal. of DP/TP Switch for Lighting

998732

EA

165.76

Installation of DP/TP switch for the
pocket lighting including fixing
lof clamp on feeder pillar/poles/walls.

1.298

205173
Install. of Switch TPN (IC) - 63A

998736

EA

131.07

Erection of Switch TPN INCOMER (IC)
63 A 415V

1.299

205174
Install. of Switch TPN (IC) - 100A

998736

EA

131.07

Erection of Switch TPN INCOMER (IC
100 A 415V

1.300

205175
Install. of Switch TPN (IC) - 200A

998736

EA

131.07

Erection of Switch TPN INCOMER (IC
200 A 415V

1.301

205176
Install. of Gl Pipe Bracket for fitting

998732

EA

72.31

Installation of single arm Gl pipe bracket
for fixing of fitting
including bending of Pipe

1.302

205764
"[,T&C of 11kV RMU, 3-way"

998736

EA

11,959.45

"Installation, Testing and Commissioning
of 11kV 3-way Ring Main Unit on
lexisting  structure as per TPDDY
specification including g

routing, loading, unloading,

shifting/transportation  from  site/tent
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Scope of work excludes earthing,
jumpering/connection and con

struction of foundation|

1.303

205765
"[,T&C of 11kV RMU, 4-way, O/D"

998736

EA

13,701.22

"Installation, Testing and Commissioning
of 11kV 4-way O/D Ring Main Unit on
existing structure as per TPDDL
specification includi

ng grouting, loading, unloading
shifting/transportation  from  site/tent.
Scope of work excludes earthing,
jumpering/connection and

construction of foundation|

1.304

205766
"[,T&C of 11kV RMU, 4-way, I/D"

998736

EA

13,704.56

"Installation, Testing and Commissioning
of 11kV 4-way I/D Ring Main Unit on|
lexisting  structure as per TPDDY
specification includi

hg grouting, loading, unloading,
shifting/transportation  from  site/tent.
Scope of work excludes earthing,
jumpering/connection and

construction of foundation|

1.305

205767
"[,T&C of 11kV RMU, 1 way"

998736

EA

10,996.53

'Installation, Testing and Commissioning
of 11kV 1-way Ring Main Unit on
lexisting  structure as per TPDDY
specification including g

routing, loading, unloading,
shifting/transportation  from  site/tent,
Scope of work excludes earthing,
jumpering/connection and con

struction of foundation|

1.306

205768
Foundation for 3/4 way RMU

995451

EA

24,766.76
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'Making of new foundation fo
B-way/4-way RMU including excavation
for foundation and supply of raw material
i.e. sand,badarpur, ¢
lement, bricks and removal of malba if
lany as per siterequirement including
labour required for the same (PCC 1:4:8
las persite req
uirement) "
205769 EA
1.307 | Foundation for 1 way RMU 995451 20,815.56
'Making of new foundationfor 1-way|
RMU including excavation for foundation,
land  supply of raw material i.e.
lsand,badarpur, cement,
bricks and removal of malba if any ag
per siterequirement including labour
required for the same (PCC 1:4:8/ as pe
Isite requireme
nt)"
205770 M
1.308 | SMC fencing of RMU 995477 750.51
SMC Fencing of RMU as per TPDDL
specification (ENG-C-37) and drawing
(TPD-S-104-D-127) excluding civil work
205177 EA
1.309 | Trimming - Tree branches 998619 69.96
[Trimming of tree branches (per branch)
205178 EA
1.310 | Instal. of PVC spacers for Line 998732 5.34
Installation of PVC spacers
205179 EA
1.311 | Instal. of Shakle Insulator for LT Line 998732 7.36
Installation of Shacle insulator
205180 EA
1.312 | Instal. of LT Junction Box 150X150mm | 998732 153.76
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Installation of Junction Box-150X150mm

1.313

205181
Instal. of TRF maint. record template

998717

EA

19.84

Installation of Template for Transformer
maintenance Record.

1.314

205182
Erection of L.A. Bird Cap

998732

EA

17.27

Installation of Bird Cap for Lightning
Arrestor

1.315

205183
Instal. of End Cap for - LTAB Cable

998732

EA

13.73

Installation of 1.1kV AB Cable End Cap

1.316

205184
Making hole for fixing of support angle

998736

EA

61.93

Making of hole at consumer premises for|
LT Armoured cable support

langle

1.317

205185
Grouting of Cable support angle

998599

EA

79.36

IGrouting of service cable support angle]
lat consumer premises

1.318

205186
Supply and Instal. of PVC Tape

998732

EA

20.78

Supply and Installation of Tape PV(
ladhesive 19MMX10M

1.319

205187
Installation of Polypro

998732

10.75

Installation of Polypro

1.320

205188
Installation of Braded Cu Flexible

998732

EA

43.80

Installation of 10mm braded Cu Flexible

1.321

205189

Supply & Fixing of hardner -Epoxy

998732

EA

122.26
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resin

Supply & Fixing of Epoxy resin hardner #
M-seal- Pidilite Mark#

including consumable(150gm / hole to|
e use) Price per one hole

1.322

205190
Supply & Instl. of AL flat 25X1.5 mm

998732

EA

13.55

Supply, Fabrication and  Erection of
IAluminum flat 25X1.5 mm and

marking cable number, sizes etc for
cable tag

1.323

205771
Lamp point in indoor substation

998732

EA

1,048.25

"Installation of one lamp point in indoof
substation including the supply of 1 lamp|
holder , 2 board , 1 no. 5 A switch ,§
mete

r betten and 20 mtr 1cx2.5 sq mm
lcopper pvc insulated wire and other
lconsumables excluding the supply of
lamp "

1.324

205191
Supply, Fab & Erection of Backelite tag

995473

EA

144.57

Supply, Fabrication and Erection off
Backelite tag with marking of

Cable/feeder details for over head
Cable. Marking shall be done with

reflective paint

1.325

205192
Installation of over head Cable tag

998736

EA

16.30

Erection of over head Cable tag

1.326

205193
Supply & Erectn. of Tie Plastic
9X265mm

998732

EA

11.41

Supply & Installation of Tie Plastic size|
OmmX265mm

205194

EA
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1.327

Supply & Erectn of Tie
Plastic4.6X286mm

998732

9.18

Supply & Installation of Tie Plastic size|
4.6mmX286mm

1.328

205195
Installation/Erection of Tie Plastic

998732

EA

4.46

Installation of Tie Plastic

1.329

205196
Turning face of PCC Pole

998732

EA

3,531.80

[Turning the face of 11 Mtr/09 Mir. Pole|
for installing 2/4 pole

Istructure

1.330

205197
Install. of Steel Strap (Price per Mtr)

998732

6.92

Installation of Steel Strap 20mmx 50m
long (Price per Mtr.)

1.331

205198
Instal. of Buckel for Steel Strap

998732

EA

4.26

Installation of Buckel for Steel Strap

1.332

205202
Fixing of Steel barricading

996601

83.67

Fixing  Steel Barricading for Cable]
[Trench/Pole Pit as per TPDDL
Ispecification and statutory requirement,
Steel board shall be supplied

by TPDDL. Scope also includg
transportation of steel board from tent
site/BA store/other site to work site and
from work site to tent

site/BA store/other site and watch &
ward

1.333

204970
Providing & Inst. of Steel Shuttering

998732

M2

261.21

Providing and Fixing of Steel Shuttering
for excavation of pit for
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loop in/loop out of Cable

1.334

204971
Supply and Fixing of Cable Route
marker

998736

EA

960.02

Supply and Fixing of cable Route marker|
including transportation from

site/tent, excavation, refilling, disposing
lof malba, flooding with

water, ramming/compacting off
foundation as per TPDDL specifications

land drawing. Scope excludes providing
& laying of cement concrete and

shall be paid as separate item

1.335

204972
Fixing of Cable Route marker

998732

EA

503.16

Fixing/Installation of cable Route marker
including transportation

from site/tent, excavation, refilling|
disposing of malba, flooding

with water, ramming/compacting off
foundation as per TPDDL

specifications and drawing. Scope]
lexcludes providing & laying of

cement concrete and shall be paid ag|
lseparate item

1.336

204973
Instal. of Cable Trench Cover

998732

36.91

Fixing /installation of Cable Trench
Cover

1.337

204974
Making hole for penetration of Cable

998736

EA

50.59

Making of hole for penetration of Cable]
from Substation wall and

sealing of the cable (Price per hole)

1.338

204975
Installation of Fire Extinguisher

998732

EA

126.68

Installation of Fire Extinguisher by
means of proper hooks clamps etc.
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las required including providing of
lgrouting material (cement etc.) and
painting of hooks/clamps. Scope exclude
supply of hook/clamp

1.339

204976
Installation of Fire Bucket

EA
998732

160.74

Installation of Fire Bucket including
supply of sand by means of

proper hooks clamps etc. as required
(price per bucket). Scope exclude

supply of hooks/clamps/MS stand

1.340

204977
Fixing of Rubber Mat & First Aid Chart

EA
998732

55.20

Fixing of Rubber Mat & First Aid Chart

1.341

204978
Motorization of RMU

EA
998732

655.14

Motorization of RMU (Installation of]
motor in Existing RMU Schneider

Abb/or any other make make including
required connection)

1.342

204979
Laying of XLPE Armoured Cable
8CX1.5sgmm

998736

12.49

Laying of XLPE Armoured Cable
BCX1.5sgmm

1.343

204980
Laying of XLPE Armoured Cable
2CX1.5sgmm

998736

12.04

Laying of XLPE Armoured Cable
RCX1.5sgmm

1.344

204981
Install. of 2-Way FRTU with GPRS
router

EA
998732

384.27

Installation of 2-Way FRTU including
IGPRS router with proper earthing

204982

EA
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1.345

Install. of 6-Way FRTU with GPRS
router

998732

430.58

Installation of 6-Way FRTU including
IGPRS router with proper earthing

1.346

204983
Installation of FPI Communication Box

998732

EA

431.60

Installation of FPI Communication Box
with proper wiring on GPRS modem

1.347

207701
Inst. of octagonal pole - 8/9 m incl. ar

998732

EA

4,106.66

Installation of Gl octagonal pole of 8
k(>&<)> 9 mtr including

foundation bolts and all other required
laccessories including suitable

larm bracket. This excludes making of]
foundation and S<(>&<)>I of

loverhead bracket

1.348

205773
Plinth foundation for octagonal pole - 8

995451

EA

14,212.86

Making of plinth foundation for Gi
loctagonal pole up to 9 meter mtr as

er TPDDL specifications and drawing.

1.349

207702
Inst. of octagonal pole - 10/11m incl. a

998732

EA

4,451.52

Installation of Gl octagonal pole of 10
(>&<)>11 mtr including

foundation bolts and all other required
laccessories including suitable

larm bracket. This excludes making of
foundation and S<(>&<)>I of

loverhead bracket

1.350

205775
Plinth foundation for octagonal pole - 1

995451

EA

16,400.46

Making of plinth foundation for Gi
loctagonal pole from 10 meter to 11

mtr mtr as per TPDDL specifications and
drawing.
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1.351

207703
P&F concertina coil fencing

998732

401.74

'Providing and fixing concertina coll
fencing with punched tape

lconcertina coil 600 mm dia having 50|
no rounds per 6 metre length on

existing angle iron 'Y' shaped". (Unit
shall be in meter)

1.352

205850
Excavation for HT cable in ordinary soil

998736

159.67

Excavation of cable trench upto 1075
mm depth & 450 mm width in Ordinary|
Soil as per TPDDL drawing and
specification for laying of
11kV one Cable. Scope of work
lexcludes laying of HUME/PVC pipe/Gl
Pipe.

1.353

205871
Excavation for HT cable in brick work

998736

168.99

Excavation of cable trench upto 1075
mm depth & 450 mm width in Brick Work]
las per TPDDL drawing and specification|
for laying of 11

kV one Cable. Scope of work excludeg
laying of HUME/PVC pipe/Gl Pipe.

1.354

205872
Excavation for HT cable in foot path

998736

182.55

Excavation of cable trench upto 1075
mm depth & 450 mm width in Foot-Path
lof Tile/Rajasthani Stone/Ordinary
Cement as per TPDDL dr
lawing and specification for laying of
11kV one Cable. Scope of work
lexcludes laying of HUME/PVC pipe/Gl
Pipe.

1.355

205873
Excavation for HT cable in bitumenous
ro

998736

224.65

Excavation of cable trench upto 1075
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mm depth & 450 mm width in Ordinary]
Bitumenous Road as per TPDDU
drawing and specification fo
r laying of 11kV one Cable. Scope of
work excludes laying of HUME/PVG
ipe/Gl Pipe.

1.356

205874
Excavation for HT cable in DC upto
200 m

998736

256.13

Excavation of cable trench upto 1075
mm depth & 450 mm width in Dense]
Carpeted Bitunenous Road up to 200
thick as per TPDDL drawin
g and specification for laying of 11kV|
one Cable. Scope of work excludes|
|aying of HUME/PVC pipe/Gl Pipe.

1.357

205875
Excavation for HT cable in DC 201-300
mm

998736

291.14

Excavation of cable trench upto 1075
mm depth & 450 mm width in Dense]
Carpeted Bitunenous Road 201mm to|
B00 mm as per TPDDL drawin
g and specification for laying of 11kV|
one Cable. Scope of work excludes|
laying of HUME/PVC pipe/Gl Pipe.

1.358

205876
Excavation for HT cable in rocky area

998736

347.91

Excavation of cable trench upto 1075
mm depth & 450 mm width in Rockey]
Area as per TPDDL drawing and
specification for laying of 1
1kV one Cable. Scope of work excludes
laying of HUME/PVC pipe/Gl Pipe.

1.359

205877
Excavation for LT cable in ordinary soil

998736

146.48

Excavation of cable trench upto 975 mm|
depth & 450 mm width in Ordinary Soil
las per TPDDL drawing and specification|
for laying of
1.1kV one Cable. Scope of work
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lexcludes laying of HUME/PVC pipe/Gl
Pipe.

1.360

205878
Excavation for LT cable in brick work

998736

135.77

Excavation of cable trench upto 975 mm)
depth & 450 mmwidth in Brick work as
per TPDDL drawing and specification for|
laying of 1.1k

IV one Cable. Scope of work excludes
laying of HUME/PVC pipe/Gl Pipe.

1.361

205879
Excavation for LT cable in foot path

998736

147.39

Excavation of cable trench upto 975 mm)
depth & 450 mm width in Foot-Path of]
[Tile/Rajasthani Stone/Ordinary Cement
las per TPDDLdraw

ing and specification for laying of 1.1kV|

one Cable. Scope of work excludes|
laying of HUME/PVC pipe/Gl Pipe.

1.362

205880
Excavation for LT cable in bitumenous
ro

998736

171.61

Excavation of cable trench upto 975 mm)
depth & 450 mmwidth in Ordinary|
Bitumenous Road as per TPDDU
drawing and specification for

laying of 1.1kV one Cable. Scope of
work excludes laying of HUME/PVG
ipe/Gl Pipe.

1.363

205881
Excavation for LT cable in DC up to
200m

998736

210.81

Excavation of cable trench upto 975 mm)
depth & 450 mm width in Dense
Carpeted Bitunenous Road up to 200
mm as per TPDDL drawing an

d specification for laying of 1.1kV one
Cable. Scope of work excludes laying of
HUME/PVC pipe/Gl Pipe.

205882

:

Excavation for LT cable in DC

998736

255.68
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201-300mm

Excavation of cable trench upto 975 mm)
depth & 450 mm width in Dense
Carpeted Bitunenous Road 201mm to|
B00 mm as per TPDDL drawing

and specification for laying of 1.1kV one|
Cable. Scope of work excludes laying of
HUME/PVC pipe/Gl Pipe.

1.365

205883
Excavation for LT cable in rocky area

998736

342.72

Excavation of cable trench upto 975 mm
depth & 450 mm width in Rockey Ared|
las per TPDDL drawing and specification|
for laying of 1.

1kV one Cable. Scope of work excludes
laying of HUME/PVC pipe/Gl Pipe.

1.366

204999
Digging of Joint Pit & docketing Joint

998717

EA

1,494.99

Digging of Joint Pit as required and
docketing of joint with bricks &

lsand as per TPDDU
Ispecification/requirement, include]
refilling with

loose earth, ramming the surface,
removal of malba etc.Scope also

include supply of all required material.

1.367

205000
Digging Test Pit for Cable - Soft Soil

998717

EA

402.41

Digging (150 cm x 60 cm) test pit in Soff
Soil for locating lillo and

identifying faulty cable. Scope alsq
includes back filling, ramming,

leveling and removal of malba after
jointing.

1.368

205001
Digging Test pit for Cable - Footpath

998717

EA

381.45

Digging (150 cm x 60 cm) test pit in
Bricks/Foothpath for locating

lillo and identifying faulty cabl. Scope
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lalso includes back filling,

ramming, leveling and removal of malba
lafter jointing.

1.369

205002
Digging Test Pit for Cable -Carpet
Road

998717

EA

465.55

Digging (150 cm x 60 cm) test pit in
Carpet Road for locating lillo

land identifying faulty cable. Scope also
includes back filling,

ramming, leveling and removal of malba
lafter jointing.

1.370

205003
Digging Test pit for Cable - in CC/DC

998717

EA

917.53

Digging (150 cm x 60 cm) test pit in
(CC/Dence Carpeted bituminous for
locating lillo and identifying faulty]
cable.Scope also includes back
filling, ramming, leveling and removal of
malba after jointing.

1.371

205004
Breaking of Asphalt for
Pole/Stay/Earthg

995454

EA

94.01

Breaking of Asphalt/Concrete for Pole
Stay/ Earthing Pit including

supply of blasting material if any
required

1.372

205005
Dismant. of CC/Carpet road up to
1250mm

998717

EA

778.87

Cutting/dismantling of RCC/PCC/Carpef
road up to 1250mm depth for

lexcavation of pit for Installation of
Pole/Stay set etc. (Depending

upon site conditions)

1.373

205006
Dismant. of CC/Carpet road above
1250mm

998717

EA

995.16
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Cutting/dismantling of RCC/PCC/Carpef]
road above 1250mm depth for

lexcavation of pit for Installation off
Pole/Stay set etc. (Depending

upon site conditions)

1.374

205007
Dismantling of Cement Concrete

998717

M3

1,076.68

Demolishing cement concrete manually,
by mechanical means including

disposal of material as per direction of|
Engineer-in-charge

1.375

205008
Dismantling R.C.C. Work

998717

M3

1,230.48

Demolishing R.C.C. work manually/ by
mechanical means including

stacking of steel bars and disposal of]
unserviceable material as per

direction of Engineer-in-charge.

1.376

205009
Removal&disposal of Debrisof other
agncy

998717

M3

446.54

Removal & disposal of Debris of other
lagency (Not applicable where

removal and desposal is mentioned in th
item rate)

1.377

205010
Surface excavation - upto 30cm

995433

M2

113.10

Earth work in surface excavation nof
lexceeding 30 cm in depth but

lexceeding 1.5 m in width as well as 10
lsgm on plan including disposal
lof excavated earth for all kinds of soil

1.378

205011
Excavation - above 30cm

995433

M3

199.43

Earth work in excavation by mechanical
means (Hydraulic excavator) /

manual means over areas (exceeding 30
cm in depth, 1.5 m in width as
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well as 10 sgm on plan) including
disposal of excavated earth as per
direction of EIC for all kinds of soil.
205012 M3
1.379 | Eexcavation in foundation 995451 327.57
Earth work in excavation by mechanical
means (Hydraulic excavator) /
manual means in foundation trenches or
drains (not exceeding 1.5 min
width or 10 sgm on plan) including
dressing of sides and ramming of
pottoms, including getting out  the
lexcavated soil and disposal of
surplus excavated soil as directed by
EIC for all kinds of soil
205013 M3
1.380 | Filling aof vailable excavated earth 995433 204.15
Filling  available  excavated earth
(excluding rock) trenches, plinth,
sides of foundations etc. layers not
lexceeding 20 cm in depth,
lconsolidating each deposited layer by
ramming watering
205014 M3
1.381 | Supply & Filling plinth with 998732 1,772.09
Jamunasand
Supplying and filling in plinth  with|
KWamuna sand under floors
including, watering, ramming
lconsolidating and dressing complete.
205015 M3
1.382 | Supply&Filling of earth or ordinary soil | 998732 891.55
Supplying & filling of earth or ordinary]
soil excavated and brought
from outside without any contents of]
inorganic materials boulders,
letc.
205017 M3
1.383 | Supply & laying of sand in cable trench | 998736 1,769.28
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Supply and laying of sand in substation
cable trench (where it is not
included in the scope)
205018 M3
1.384 | Providing C C - 1:1.5:3 grade 998736 8,185.41
Providing and Laying in position Cement
Concrete of 1:1.5:3 grade
(1Cement: 1.5 Coarse Sand : 3 graded
stone aggregate 20 mm nomonal
size) as per TPDDL specification.
206604 M3
1.385 | laying cement concrete 20 mm 998736 8,185.41
Providing and laying in position cement
concrete of specified grade excluding
the cost of centering and shuttering - Al
work up t
o plinth level : 1:2:4 (1 cement : 2 coarse
sand(Zone - lll): 4 graded stone
laggregate 20 mm nominal size)
206605 M3
1.386 | laying cement concrete 40 mm 998736 7,280.02
Providing and laying in position cement
concrete of specified grade excluding
the cost of centering and shuttering - Al
work up t
o plinth level : 1:2:4 (1 cement : 2 coarse
sand(Zone - ll): 4 graded stone
laggregate 40 mm nominal size)
205021 M3
1.387 | Providing C C of 1:3:6 grade 998736 7,105.32
Providing and Laying in position Cement
Concrete of 1:3:6 grade
(1Cement: 3 Coarse Sand : 6 graded
stone aggregate 40 mm nomonal size)
las per TPDDL specification
205022 M3
1.388 | Providing C C of 1:4:8 grade 998736 6,572.35
Providing and Laying in position Cemen
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Concrete of 1:4:8 grade

(1Cement : 4 Coarse Sand : 8graded
stone aggregate 40 mm nomonal

size) as per TPDDL specification

1.389

205023
Providing RCC of 1:1.5:3 grade

998736

M3

8,761.75

Providing and Laying in position
Reinforcement Cement Concrete of
1:1.5:3 grade (1Cement: 1.5 Coarse
Sand : 3 graded stone aggregate 20
mm nomonal size) as per TPDDU
Ispecification excluding the cost of
centering and shuttering and
reinforcement.

1.390

205024
Providing RCC of 1:2:4 grade

998736

M3

8,282.81

Providing and Laying in position
Reinforcement Cement Concrete of
1:2:4 grade (1Cement: 1.5 Coarse Sand
: 3 graded stone aggregate 20 mm
homonal size) as per TPDDLY
specification excluding the cost of
centering and shuttering and|
reinforcement.

1.391

205025
Centring & Shuttering for CC

998717

M2

323.36

Centring and  shuttering  including
Istruttting , propping etc.and

removal of form for Foundations,
footings, bases of columns etc. for

mass concrete

1.392

205026
Brick work in foundation - CM -1:4

995451

M3

7,238.31

Brick work with F.P.S. bricks of class
designation 75 in foundation

land plinth in  Cement mortar 1:4 (1
Cement : 4 Coarse sand) as per

ITPDDL  specifcation. Scope includes
supply of all material

205027

M3
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1.393

Brick work in superstructure - CM - 1:4

995428

8,865.05

Brick work with bricks of class
designation 75 in superstructure above
plinth level upto floor five level in
cement mortar 1:4 (1 Cement :4

Coarse sand) as per TPDDL
specifcation. Scope includes supply of
all

material

1.394

205028
Brick work in foundation - CM - 1:6

995451

M3

8,616.67

Brick work with F.P.S. bricks of class]
designation 75 in foundation

land plinth in  Cement mortar 1:6 (1
Cement : 6 Coarse sand) as per

ITPDDL  specifcation. Scope includes|
Isupply of all material

1.395

205029
Brick work in superstructure - CM - 1:6

995428

M3

8,616.67

Brick work with bricks of class
designation 75 in superstructure above
plinth level upto floor five level in
cement mortar 1:6 (1 Cement :6

Coarse sand) as per TPDDL
specifcation. Scope includes supply of
all

material

1.396

205030
Supply&Inst Reinforcement for
R.C.C.work

998732

KG

113.41

Reinforcement for R.C.C. work including
straightening, cutting,

bending, placing in position and binding
lall copmplete, cold twisted

pars/TMT as per TPDDL specification
(Scope also include supply of

material)

1.397

205031
Supply&Inst steel work in single
section

998732

KG

120.70
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Structural steel work in single section
fixed with or without

connecting plate including cutting,
hoisting, fixing in position and

lapplying a priming coat of approved
steel primer all complete. (Scope

lalso include supply of material)

1.398

205032
Supply&Inst steelwork in builtup
section

995457

KG

131.16

Structural steel work riveted, bolted of]
Wwelded in built up sections,

trusses and framed work, including
lcutting, hoisting, fixing in

position and applying a priming coat of
lapproved steel primer all

icomplete. (Scope also include supply of
material)

1.399

205033
15mm Cement Plaster-1Cement:4Fine
sand

995472

M2

349.53

15 mm cement plaster on the rough side
lof single or half brick wall of

mix -1:4 (1 Cement : 4 Fine sand (50 %
fine :50% coarse)) as per

ITPDDL specification. Scope includes
supply of all material.

1.400

205034
15mm Cement Plaster-1Cement:6Fine
sand

995472

M2

330.63

15 mm Cement Plaster on the rough
side of single or half brick wall
of mix-1:6 (1 Cement : 6 Fine sand (50
% fine :50% coarse)) as per
ITPDDL specification. Scope includes|
supply of all material.

1.401

205035
15mm
CementPlaster-1Cement:4Coarse

995472

M2

387.93
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sand

15 mm Cement Plaster on the rough
side of single or half brick wall
of mix- 1:4 (1 Cement : 4 Coarse sand)
las per TPDDL specification.

Scope includes supply of all material.

205036 M2
1.402 [ 15mm 995472 333.29

CementPlaster-1Cement:6Coarse
sand

15 mm Cement Plaster on the rough
side of single or half brick wall

of mix- 1:6 (1 Cement : 6 Coarse sand)
las per TPDDL specification.

Scope includes supply of all material.

205037
1.403 | 12mm Cement Plaster-1Cement:4Fine | 995472

sand

M2
292.66

12 mm Cement Plaster of mix - 1:4 (1
Cement : 4 Fine sand (50 % fine

:50% coarse)) as per as per TPDDLU
specification. Scope includes supply

lof all material.

205038
1.404 [ 12mm Cement Plaster-1Cement:6Fine | 995472 278.84

M2

sand

12 mm Cement Plaster of mix - 1:6 (1
Cement : 6 Fine sand (50 % fine

:50% coarse)) as per as per TPDDY
specification. Scope includes supply

lof all material.

205039 M2
1.405 [ 12mm 995472 302.86

CementPlaster-1Cement:4Coarse
sand

12 mm Cement Plaster of mix - 1:4 (1
ICement : 4 Coarse sand) as per
s per TPDDL specification. Scope)
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includes supply of all material.

1.406

205040

12mm
CementPlaster-1Cement:6Coarse
sand

995472

M2

289.04

12 mm Cement Plaster of mix - 1:6 (1
Cement : 6 Coarse sand) as per as

per TPDDL specification. Scope includes|
supply of all material.

1.407

205041

12mm
CementPlaster-1Cement:3Coarse
sand

995472

M2

373.82

12 mm cement Plaster 1:3 (1 Cement : 3
lcoarse sand) finished with a

floating coat of neat cement. Scope
includes supply of all material

1.408

205042
6mm Cement Plaster-1Cement : 3Fine
sand

995472

M2

249.34

6 mm Cement Plaster to ceiling of mix
1:3 (1 cement : 3 fine sand)

las per as per TPDDL specification.
Scope includes supply of all
material.

1.409

205043
Neat cement punning

995428

M2

68.82

Neat cement punning as per NDPL
specifcation. Scope includes supply of
lall material

1.410

205044
Transportation with Trolla

996511

EA

16,039.81

[Transportation of various items from|
ITPDDL store/site to other site or

lvice versa in TPDDL operational area -
[Trolla with labours as

required (price per trip). Scope of work]

also include loading and
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unloading of materials except heavy
items like, Rail Pole, PCC Pole,

HT Panel, Transformer, Cable Drum, LT]|
Board where loading, unloading

s to be done with crane and will be paid
lseparately

1.411

205045
Transportation with Full Body Truck

996511

EA

6,763.81

[Transportation of various items from
ITPDDL store/site to other site or

vice versa in TPDDL operational area -
Full body Truck with labours as

required (price per trip). Scope of work]
lalso include loading and

unloading of materials except heavy
items like HT Panel, Transformer,

Cable Drum, LT Board where loading,
unloading is to be done with

crane and will be paid separately

1.412

205046
Transportation of material
withTempo-709

996511

EA

4,824.43

[Transportation of various items from|
ITPDDL store/site to other site or

\vice versa in TPDDL operational area -
[Tempo 709 with labours as

required (price per trip). Scope of work]
lalso include loading and

unloading of materials except heavy|
items like HT Panel, Transformer,

Cable Drum, LT Board where loading,
unloading is to be done with

crane and will be paid separately

1.413

205047
Transportation of material -Tempo-407

996511

EA

3,537.34

[Transportation of various items from|
ITPDDL store/site to other site or

lvice versa in TPDDL operational area -
ITempo 407 with labours as

required (price per trip). Scope of work]
lalso include loading and

Page 84 of *0



(A

TATAPOWER-DDL

RC No.

4600004679

Sr
No

Material
Descritption
Details / Specifications

HSN/
SAC
Code

Qty

Unit

Rate

GST %

Amount

unloading of materials except heavy
items like HT Panel, Transformer,

Cable Drum, LT Board where loading,
unloading is to be done with

crane and will be paid separately

1.414

205048
Transportation of material - 3 Wheeler

996511

EA

2,176.45

[Transportation of various items from
ITPDDL store/site to other site or
vice versa in TPDDL operational area -
[Three wheeler/Vikram with
labours as required (price per trip)
Scope of work also include
loading and unloading of materialg
lexcept heavy items like HT Panel,
[Transformer, Cable Drum, LT Board
Where loading, unloading is to be
done with crane and will be paid
separately

1.415

205049
Loading material with Crane (per truck)

996511

EA

2,317.69

Loading of HT panel, Transformer, LT
board, Cable drum with crane or
tripode Per truck/tempo (Price pef|
[Truck/tempo)

1.416

205050
Unloading material with Crane(per
truck)

996511

EA

2,318.58

Unloading of HT panel,Transformer, LT
board, Cable drum with crane or
tripode Per truck/tempo (Price pef|
[Truck/tempo)

1.417

205052
L/U Transp of PCC Pole up to
9M-above6KM

996601

EA

849.67

Loading, transportation and Unloading of
PSCC Pole up to 9m long

from TPDDL store/site to other site o
\vice versa (above 6 km) -

price per Pole.
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1.418

205054
L/U Transp of PCC Pole above
9M-abovebKM

EA
996601

1,116.32

Loading, transportation and Unloading|
of PSCC Pole above 9m long

from TPDDL store/site to other siteor
lvice versa (above 6 km) -

rice per Pole.

1.419

205055
L/U Transportation of Rail Pole-upto
6KM

EA
996601

883.90

Loading, transportation and Unloading
of Rail Pole from TPDDL
store/site to other site or vice versa (up|
to 6 km) - price per Pole.

1.420

205056
L/U Transportation of Rail
Pole-above6KM

EA
996601

1,240.07

Loading, transportation and Unloading
of Rail Pole from TPDDL
store/site to other site or vice versg
(above 6 km) - price per Pole.

1.421

205281
Dragging of 3Ph DT -990 KVA

EA
998736

8,803.56

Dragging of existing or new 11/0.4kV,
990 kVA Three Phase Distribution

[Transformer# using heavy labor where
transportation/loading <(>&<)>

unloading by crane is not feasible.

1.422

205282
Dragging of 3Ph DT -630 KVA

EA
998736

8,255.56

Dragging of existing or new 11/0.4kV,
630 kVA Three Phase Distribution

[Transformer# using heavy labor where]
transportation/loading <(>&<)>

unloading by crane is not feasible.

205283
Dragging of 3Ph DT -400 KVA

1.423

EA
998736

7,470.12
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Dragging of existing or new 11/0.4kV,
400 kVA Three Phase Distribution

[Transformer# using heavy labor where]
transportation/loading <(>&<)>

unloading by crane is not feasible.

1.424

205284
Dragging of 3Ph DT -315 KVA

998736

EA

6,797.14

Dragging of existing or new 11/0.4kV,
815 kVA Three Phase Distribution

[Transformer# using heavy labor where
transportation/loading <(>&<)>

unloading by crane is not feasible.

1.425

205057
Dismant. of 11 Mtr. PCC
Pole-Serviceable

998717

EA

1,729.23

Dismantling  of 11 Mtr. PCG
Pole(Serviceable Pole) after digging the

pit and taking out the pole|
transportation and stacking the pole at
@ proper place in safe position within|
Bkm /BA site store and

refilling the pit with loose earth and
ramming including removal and

dispsal of malba at proper location ag
er instruction of EIC.

1.426

205058
Dismant. of 11 Mtr. PCC Pole-Broken

998717

EA

1,694.63

Dismantling of 11 Mtr. PCC Pole(Broken
Pole) after digging the pit and

taking out the pole, refilling the pit with
loose earth and ramming.

Scope also include crushing of broken
Pole and removal & disposal of

malba at proper location as pef
instruction of EIC

1.427

205059
Dismant. of 9Mtr. PCC
Pole-Serviceable

998717

EA

1,282.28
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Dismantling of 9 Mtr. PCGC
Pole(Serviceable Pole) after digging the|
pit
land taking out the pole, transportation
land stacking the pole at a
proper place in safe position within 3km
BA site store and refilling
the pit with loose earth and ramming
including removal and dispsal of
malba at proper location as pef
instruction of EIC.
205060 EA
1.428 | Dismant. of 9 Mtr. PCC Pole-Broken 998717 1,223.44
Dismantling of 9 Mtr. PCC Pole(Broken
Pole) after digging the pit and
taking out the pole, refilling the pit with
loose earth and ramming.
Scope also include crushing of broken
Pole and removal & disposal of
malba at proper location as pef|
instruction of EIC
205779 EA
1.429 | Dismantling of Steel tubular pole 998717 1,523.88
'Dismantling of steel tublar Pole after
digging the pit and taking out the pole ag
per TPDDL practice, transportation and
staking
of pole at proper place in safe position
within 3 km/BA site store and refilling pif
with loose earth and ramming including
remova
| and dispsal of malba at proper location|
las per instruction of EIC."
205061 EA
1.430 | Dismant. of 42' long M.S Rail Pole 998717 2,871.21

Dismantling of 42' long M.S Rail Pole
lafter digging the pit and taking

out the pole as per TPDDL practice,
transportation and staking of pole

lat proper place in safe position within 3]
km/BA site store and

refilling pit with loose earth and ramming
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including removal and
dispsal of malba at proper location as|
er instruction of EIC.
205062 EA
1.431 | Dismant. of 55' long M.S Rail Pole 998717 3,792.64
Dismantling of 55' long M.S Rail Pole
lafter digging the pit and taking
out the pole as per TPDDL practice,
transportation and staking of pole
lat proper place in safe position within 3]
km/BA site store and
refilling pit with loose earth and ramming
including removal and
dispsal of malba at proper location as|
er instruction of EIC.
205063 EA
1.432 | Dismantling of 3Ph DT - 1000/990kVA | 998717 8,529.69
Dismantling of existing  11/0.4kV,
990/1000kVA Three Phase Distribution
[Transformer including removal of HT/LT]
leads, earth connections and
unloading by crane if required. Scope of|
work also includes loading,
transportation, unloading and staking af
la proper place in safe
osition/BA site store
205064 EA
1.433 | Dismantling of 3Ph DT - 630kVA 998717 6,884.84
Dismantling of existing  11/0.4kV,
630kVA Three Phase Distribution
[Transformer including removal of HT/LT]
leads, earth connections and
unloading by crane if required. Scope of|
work also includes loading,
transportation, unloading and staking af
la proper place in safe
osition/BA site store
205065 EA
1.434 | Dismantling of 3Ph DT - 400kVA 998717 6,449.36

Dismantling of existing  11/0.4kV,
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MOO0KVA Three Phase Distribution

[Transformer including removal of HT/LT]
leads, earth connections and

unloading by crane if required. Scope of|
work also includes loading,

transportation, unloading and staking af
la proper place in safe
osition/BA site store

1.435

205066
Dismantling of 3Ph DT - 315kVA

998717

EA

6,001.79

Dismantling of existing  11/0.4kV,
B15kVA Three Phase Distribution

[Transformer including removal of HT/LT]
leads, earth connections and

unloading by crane if required. Scope of|
work also includes loading,

transportation, unloading and staking af
la proper place in safe
osition/BA site store

1.436

205067
Dismantling of 3Ph DT - 250kVA

998717

EA

5,527.49

Dismantling of existing  11/0.4kV,
P50kVA Three Phase Distribution

[Transformer including removal of HT/LT]
leads, earth connections and

unloading by crane if required. Scope of|
work also includes loading,

transportation, unloading and staking af
la proper place in safe
osition/BA site store

1.437

205068
Dismantling of 3Ph DT - 160kVA

998717

EA

5,281.62

Dismantling of existing  11/0.4kV,
160kVA Three Phase Distribution

[Transformer including removal of HT/LT]
leads, earth connections and

unloading by crane if required. Scope of|
work also includes loading,

transportation, unloading and staking af
la proper place in safe
position/BA site store
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1.438

205069
Dismantling of 3Ph DT - 100kVA

998717

EA

3,678.08

Dismantling of existing 11/0.4kV,
100kVA Three Phase Distribution

[Transformer including removal of HT/LT]
leads, earth connections and

unloading by crane if required. Scope off
work also includes loading,

transportation, unloading and staking af
la proper place in safe
osition/BA site store

1.439

205070
Dismantling of 3Ph DT - 63kVA

998717

EA

2,507.78

Dismantling of existing 11/0.4kV, 63kVA
IThree Phase Distribution

[Transformer including removal of HT/LT]
leads, earth connections and

unloading by crane if required. Scope off
work also includes loading,

transportation, unloading and staking af
la proper place in safe
osition/BA site store

1.440

205071
Dismantling of 3Ph DT - 25kVA

998717

EA

2,507.76

Dismantling of existing 11/0.4kV, 25kVA
IThree Phase Distribution

[Transformer including removal of HT/LT]
leads, earth connections and

unloading by crane if required. Scope off
work also includes loading,

transportation, unloading and staking af
la proper place in safe
osition/BA site store

1.441

205072
Dismantling of 3Ph DT - 16kVA

998717

EA

1,671.85

Dismantling of existing 11/0.4kV, 16kVA
IThree Phase Distribution

[Transformer including removal of HT/LT]
leads, earth connections and

unloading by crane if required. Scope off
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work also includes loading,

transportation, unloading and staking af
la proper place in safe
osition/BA site store

1.442

205073
Dismantling of 1Ph DT - 25kVA

998717

EA

1,671.85

Dismantling of existing 11/0.4kV, 25kVA
Single Phase Distribution

[Transformer including removal of HT/LT]
leads, earth connections and

unloading by crane if required. Scope off
work also includes loading,

transportation, unloading and staking af
la proper place in safe
osition/BA site store

1.443

205074
Dismantling of 1Ph DT - 16kVA

998717

EA

1,337.48

Dismantling of existing 11/0.4kV, 16kVA
Single Phase Distribution

[Transformer including removal of HT/LT]
leads, earth connections and

unloading by crane if required. Scope off
work also includes loading,

transportation, unloading and staking af
la proper place in safe
osition/BA site store

1.444

205075
Dismantling of 1Ph DT - 10kVA

998717

EA

835.92

Dismantling of existing 11/0.4kV, 10kVA
Single Phase Distribution

[Transformer including removal of HT/LT]
leads, earth connections and

unloading by crane if required. Scope off
work also includes loading,

transportation, unloading and staking af
la proper place in safe
osition/BA site store

1.445

205780
Dismantling of 630kVA PSS

998717

EA

8,359.24

'Dismantling of existing  11/0.4kV|
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630kVA thee phase Pakage sub station
including removal of HT/LT leads, earth
lconnections and u
nloading by crane if required. Scope of
work also includes loading
transportation, unloading and staking at
la proper place in saf
le position/BA site store"
205781 EA
1.446 | Dismantling of 400kVA PSS 998717 8,359.24
'Dismantling of existing 11/0.4kV, 400
kVA thee phase Pakage sub station
including removal of HT/LT leads, earth
lconnections and
unloading by crane if required. Scope of|
work also includes loading
transportation, unloading and staking at
la proper place in sa
fe position/BA site store"
205076 EA
1.447 | Dismantling of CT/PT & Metering 998717 1,671.85
system
Dismantling of 11kV, CT/PT Unit along
with HT metering system and
HT/LT leads, earth connections and
unloading by crane if required.
Scope of work also includes loading,
transportation, unloading and
staking at a proper place in safe
osition/BA site store
205077 EA
1.448 | Dismantling of Metering Cubicle & lead | 998717 5,015.54
Dismantling of Metering  Cubicle
including removal HT/LT lead, earth
lconnections, loading, transportation
unloading and staking at a
proper place in safe position/BA site
Istore
205078 EA
1.449 | DismantofLT DB for 400KVA 3Ph TRF | 998717 1,845.72

Dismantling of 1T Distribution Bao

Page 93 of *0



". RC No. 4600004679
TATAPOWER-DDL
Sr Material HSN / Qty Unit Rate GST % Amount
No Descritption SAC
Details / Specifications Code

suitable for 400kVA 3-Phase
Distribution Transformer including their
safe removal. Scope of work
also includes removal of all the
Electric/Earth connections, loading,
transportation, unloading and staking af
la proper place in safe
osition/BA site store
205079 EA

1.450 | DismantofLT DB for 315KVA 3Ph TRF | 998717 1,538.10
Dismantling of LT Distribution Box
suitable for 315kVA 3-Phase
Distribution Transformer including their
safe removal. Scope of work
also includes removal of all the
Electric/Earth connections, loading,
transportation, unloading and staking af
la proper place in safe
osition/BA site store
205080 EA

1.451 | DismantofLT DB for 250KVA 3Ph TRF | 998717 1,230.48
Dismantling of LT Distribution Box
suitable for 250kVA 3-Phase
Distribution Transformer including theif
safe removal. Scope of work
also includes removal of all the
Electric/Earth connections, loading,
transportation, unloading and staking af
la proper place in safe
osition/BA site store
205081 EA

1.452 | DismantofLT DB for 160KVA 3Ph TRF | 998717 1,230.48

Dismantling of LT Distribution Box
suitable for 160kVA 3-Phase

Distribution Transformer including their
safe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking af
la proper place in safe
position/BA site store
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1.453

205082
DismantofLT DB for 100KVA 3Ph TRF

998717

EA

1,230.48

Dismantling of LT Distribution Box
suitable for 100kVA 3-Phase

Distribution Transformer including thein
lsafe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking af
la proper place in safe

osition/BA site store

1.454

205083
DismantofLT DB for 63KVA 3Ph TRF

998717

EA

1,230.48

Dismantling of LT Distribution Box
suitable for 63kVA 3-Phase

Distribution Transformer including thein
lsafe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking af
la proper place in safe

osition/BA site store

1.455

205084
DismantofLT DB for 25KVA 3Ph TRF

998717

EA

1,230.48

Dismantling of LT Distribution Box
suitable for 25kVA 3-Phase

Distribution Transformer including their
lsafe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking af
la proper place in safe

osition/BA site store

1.456

205085
DismantofLT DB for 16KVA 3Ph TRF

998717

EA

1,076.68

Dismantling of LT Distribution Box
suitable for 16kVA 3-Phase

Distribution Transformer including thein
lsafe removal. Scope of work

also includes removal of all the
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Electric/Earth connections, loading,

transportation, unloading and staking af
la proper place in safe

osition/BA site store

1.457

205086
DismantofLT DB for 25KVA 1Ph TRF

998717

EA

769.06

Dismantling of LT Distribution Box
suitable for 25kVA 1-Phase

Distribution Transformer including their
lsafe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking af
la proper place in safe

osition/BA site store

1.458

205087
DismantofLT DB for 16KVA 1Ph TRF

998717

EA

1,011.87

Dismantling of LT Distribution Box
suitable for 16kVA 1-Phase

Distribution Transformer including thein
lsafe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking af
la proper place in safe

osition/BA site store

1.459

205088
DismantofLT DB for 10KVA 1Ph TRF

998717

EA

1,011.87

Dismantling of LT Distribution Box
suitable for 10kVA 1-Phase

Distribution Transformer including their
lsafe removal. Scope of work

also includes removal of all the
Electric/Earth connections, loading,

transportation, unloading and staking af
la proper place in safe

osition/BA site store

1.460

205089
Dismantling of ACB - 400Amps

998717

EA

615.24

Dismantling of ACB-400A including
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removal of all Electric/Earth

lconnections, loading, transportation,
unloading and staking at a

proper place in safe position/BA site
store

1.461

205090
Dismantling of ACB - 800Amps

998717

EA

769.06

Dismantling of ACB-800A including
removal of all Electric/Earth

connections, loading, transportation,
unloading and staking at a

proper place in safe position/BA site
store

1.462

205091
Dismantling of ACB - 1250Amps

998717

EA

1,165.86

Dismantling of ACB-1250A including
removal of all Electric/Earth
lconnections, loading, transportation,
unloading and staking at a
proper place in safe position/BA site]
store

1.463

205092
Dismantling of ACB - 2000Amps

998717

EA

922.86

Dismantling of ACB-2000A and above]
including removal of all

Electric/Earth  connections, loading,|
transportation, unloading and

staking at a proper place in safe
osition/BA site store

1.464

205093
Dismantling of Feeder Type-A

998717

EA

1,715.03

Dismantling of Feeder Pillar Type -A
including removal of all
Electric/Earth connections, loading,)
transportation, unloading and
staking at a proper place in saf¢
osition/BA site store

1.465

205094
Dismantling of Feeder Type-B

998717

EA

1,720.14
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Dismantling of Feeder Pillar Type -B
including removal of all
Electric/Earth  connections, loading,
transportation, unloading and
staking at a proper place in safe
osition/BA site store
205095 EA
1.466 | Dismantling of Service Pillar 998717 1,556.81
Dismantling of Service Pillar including
removal of all Electric/Earth
lconnections,  loading, transportation,
unloading and staking at a
proper place in safe position/BA site
store
205096 EA
1.467 | Dismantling of Tyco LTDistribution Box | 998717 170.18
Dismantling of Tyco LT Distribution Box
with accessories including
removal of all Electric/Earth connections,|
loading, transportation,
unloading and staking at a proper place]
in safe position/BA site store
205097 EA
1.468 | Dismantling of 10/8Way Moulded LT 998717 185.45
Box
Dismantling of 10/8 Way Moulded Bus
Bar Box including removal of all
Electric/Earth connections, loading,)
transportation, unloading and
staking at a proper place in safe
osition/BA site store
205098 EA
1.469 | Dismantling of 11 kV Single Panel 998717 1,230.48

Board

Dismantling of 11 kV Single Panel from
Kiosk/Indoor/ Outdoor

including their safe removal and
dragging out. The scope of work also
includes the removal of all the
Electric/Earth connections but exclude
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loading/unloading.

1.470

205099
Dismantling of 11kV Four Panels
Board

998717

EA

1,845.72

Dismantling of 11 kV Four Panels from
Kiosk/Indoor/ outdoor including

their safe removal and dragging out.
IThe scope of work also includes

the removal of all the Electric/Earth
lconnections but exclude

loading/unloading.

1.471

205100
Dismantling of 11 kV RMU

998717

EA

1,671.85

Dismantling of 11 kV RMU from
Kiosk/Indoor/ Outdoor including their

safe removal and dragging out. The
Iscope of work also includes
removal of all the Electric/Earth
lconnections, loading,
transportation, unloading and staking af
la proper place in safe
osition/BA site store .

1.472

205101
Dismantling - ACSR Wolf conductor

998717

7.41

Dismantling of ACSR Wolf conductor,
recoiling, loading,

transportation, unloading and staking af
la proper place in safe

osition/BA site store

1.473

205102
Dismantling - ACSR DOG conductor

998717

6.12

Dismantling of ACSR DOG conductor
from over head line, recoiling,

loading, transportation, unloading and
staking at a proper place in
safe position/BA site store

1.474

205103
Dismantling - ACSR RABBIT conductor

998717

4.94
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Dismantling of ACSR Rabbit conducto
from over head line, recoiling,

loading, transportation, unloading and
staking at a proper place in
lsafe position/BA site store

1.475

205104
Dismantling - ACSR RACOON
conductor

998717

4.84

Dismantling of ACSR Racoon conductor|
from over head line, recoiling,

[oading, transportation, unloading and
staking at a proper place in
safe position/BA site store

1.476

205105
Dismant - Weasel/Squirell &smaller
size

998717

3.07

Dismantling of ACSR Weasel/Squirell

land other smaller size conductor

from over head line , recoiling, loading,

transportation, unloading

land staking at a proper place in safe
osition/BA site store

1.477

205106
Dismantling - HT AB Cable
3CX95+1CX95

998717

35.97

Dismantling  of HT AB Cablg
BCX95+1CX95 sgmm from over head
line,

recoiling, loading, transportation,
unloading and staking at a proper

lace in safe position/BA site store

1.478

205107
Dismantling - HT AB Cable
3CX150+1CX150

998717

42.06

Dismantling  of HT AB Cablg
BCX150+1CX150 sgmm from over head
line,

recoiling, loading,transportation,
unloading and staking at a proper

lace in safe position/BA site store
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1.479

205108
Dismantling - HT AB Cable
1CX95+1CX34

998717

31.32

Dismantling  of HT AB Cablg
1CX95+1CX34 sgmm from over head
line,

recoiling, loading, transportation,
unloading and staking at a proper

lace in safe position/BA site store

1.480

205109
Dismantling of HT AB Cable
1CX150+1CX155

998717

33.54

Dismantling  of HT AB Cablg
1CX150+1CX155 sgmm from over head
line,

recoiling, loading,transportation,
unloading and staking at a proper

lace in safe position/BA site store

1.481

205110
Dismantling of LT AB Cable 3C X 70

998717

30.63

Dismantling of LT AB Cable 3C X 70 +
1C X 75 SQMM + 1 X 16sgmm from
lover head line, recoiling|
loading,transportation, unloading and
staking at a proper place in safe
osition/BA site store

1.482

205111
Dismantling of LT AB Cable 3C X 150

998717

32.51

Dismantling of LT AB Cable 3C X 150 +
1C X 55 SQMM + 1 X 16sgmm from
over head line, recoiling|
loading,transportation, unloading and
staking at a proper place in saf¢

osition/BA site store

1.483

205112
Dismantling - LT/HT Cable size up to
35

998717

16.31

Dismantling of existing LT/HTH
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PVC/XLPE/Armoured Cable of size up to|

B5sgmm including making of caoll,
rebound on drum, loading,

transportation, unloading and staking af
la proper place in safe

osition/BA site store

1.484

205113
Dismantling - LT/HTCable above 35 to
70

998717

15.60

Dismantling of existing LT/HTH
PVC/XLPE/Armoured Cable of size
labove

B5 to 70sgmm including making of coil,
rebound on drum, loading,
transportation, unloading and staking af
la proper place in safe
osition/BA site store

1.485

205114
Dismantling - LT/HTCable above 70 -
150

998717

26.45

Dismantling of existing LT/HTH
PVC/XLPE/Armoured Cable of size
labove
70 to 150sgmm including making of coil
rebound on drum, loading,
transportation, unloading and staking af
la proper place in safe
osition/BA site store

1.486

205115
Dismantling - LT/HT Cable above 150

998717

41.28

Dismantling of existing LT/HT
PVC/XLPE/Armoured Cable of size
labove

150sgmm including making of coil}
rebound on drum, loading,

transportation, unloading and staking af
la proper place in safe

osition/BA site store

1.487

205116
Dismantling - 11 kV GOAB Switch

998717

EA

1,185.06
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Dismantling of 11 kV GOAB Switch
including removal of all

Electric/Earth  connections, loading,|
transportation, unloading and

staking at a proper place in safe
osition/BA site store

1.488

205117
Dismant - 11kV 3Phase DD Fuse Set

998717

EA

112.79

Dismantling of 11 kV Three Phase DD
Fuse Unit (price per set)

including removal of all Electric/Earth
lconnections, loading,

transportation, unloading and staking af
la proper place in safe
osition/BA site store

1.489

205118
Dismant - 11kV 1Phase DD Fuse Unit

998717

EA

92.28

Dismantling of 11 kV Single Phase DD
Fuse Unit including removal of

lall Electric/Earth connections, loading,
transportation, unloading and

staking at a proper place in safe
osition/BA site store

1.490

205119
Dismantling - 9kV 5kA L A

998717

EA

96.68

Dismantling of 9kV 5kA L A including
removal of all Electric/Earth

connections, loading, transportation,
unloading and staking at a

proper place in safe position/BA site
store

1.491

205120
Dismantling - Anti Climbing Device

998717

EA

18.25

Dismantling of Anti Climbing Device
including removal of all

Electric/Earth  connections, loading,
transportation, unloading and

staking at a proper place in safe
osition/BA site store

205121

EA
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Dismantling - Danger Board
1.492 998717 7.68
Dismantling of Danger Board including
removal of all Electric/Earth
lconnections, loading, transportation,
unloading and staking at a
proper place in safe position/BA site
store
205122 EA
1.493 | Dismantling of re-openable HT ALBus | 998717 19.73
Bar
Dismantling of HT AL Bus bar mounted
lon 11kV insulator with
re-openable insulation cover including
removal of all Electric/Earth
connections, loading, transportation,
unloading and staking at a
proper place in safe position/BA site
[store
205123 EA
1.494 | Dismantling - 11kV Pin Insulator 998717 18.16
Dismantling of 11kV Pin Insulator with
Pin including loading,
transportation, unloading and staking af
la proper place in safe
osition/BA site store
205124 EA
1.495 | Dismantling - 11kV Disc Insulator 998717 21.35
Dismantling of 11kV Disc Insulator with
Hardware including loading,
transportation, unloading and staking af
@ proper place in safe
osition/BA site store
205125 EA
1.496 | Dismant - Suspension Clamp 998717 11.80

Dismantling of Suspension Clamp
including loading, transportation,
unloading and staking at a proper place]
in safe position/BA site store
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1.497

205126
Dismant of Dead End Clamp

998717

EA

10.26

Dismantling of Dead End Clamp
including loading, transportation,
unloading and staking at a proper place
in safe position/BA site store

1.498

205127
Dismantling - Eye Hook/Eye Bolt

998717

EA

8.51

Dismantling of Eye Hook including
loading, transportation, unloading

land staking at a proper place in safe
osition/BA site store

1.499

205128
Dismantling - IPC

998717

EA

7.39

Dismantling of Insulated  Piercing
Connectors including loading,

transportation, unloading and staking af
la proper place in safe

osition/BA site store

1.500

205129
Dismantling - Clamps and Connectors

998717

EA

8.31

Dismantling  of Clamps and
Connectors- Mini Wedge connector/C
Wedge

iconnector/PG Clamp/T Clamp including
loading, transportation,

unloading and staking at a proper place]
in safe position/BA site store

1.501

205130
Dismant- 20 to 150mmdia Gl Pipe

998717

18.54

Dismantling of
20/25/32/40/45/50/100/150 mm Dia G
Pipe including

loading, transportation, unloading and
staking at a proper place in

lsafe position/BA site store

1.502

205131
Dismantling - G..Wire 7/8 SWG

998717

4.67
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Dismantling of the G.l.Wire 7/8 SWG ag
per standard practice of TPDDL
including recoiling loading|
transportation, unloading and staking at
la proper place in safe position/BA site
Istore

1.503

205132
Dismantling - G.I.Wire 7/10 SWG

998717

4.67

Dismantling of the G.l.Wire 7/10 SWG
las per standard practice of TPDDL

including recoiling loading,|
transportation, unloading and staking at
la proper place in safe position/BA site]
store

1.504

205133
Dismantling - G.I.Wire 4 SWG

998717

3.22

Dismantling of the G..Wire 4 SWG ag
per standard practice of TPDDL
including recoiling loading|
transportation, unloading and staking at
la proper place in safe position/BA site]
store

1.505

205134
Dismantling - G.I.Wire 6 SWG

998717

Dismantling of the G..Wire 6 SWG ag
per standard practice of TPDDL
including recoiling loading|
transportation, unloading and staking at
la proper place in safe position/BA site
store

1.506

205135
Dismantling - G.1.Wire 8 SWG

998717

Dismantling of the G.I.Wire 8 SWG as
per standard practice of TPDDL
including recoiling loading|
transportation, unloading and staking at
@ proper place in safe position/BA site]
store

205136
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1.507

Dismantling - G.1.Wire 16 SWG

998717

2.01

Dismantling of the G.I.Wire 16 SWG ag
per standard practice of TPDDL

including recoiling loading|
transportation, unloading and staking at
la proper place in safe position/BA site
store

1.508

205137
Dismant of Steel Structure, Nuts &
Bolt

998717

KG

10.96

Dismantling of Steel Structure and Nuts
land Bolt including loading,
transportation, unloading and staking of
dismanled material at a
proper place in safe position/BA site]
store

1.509

205138
Dismantling of Cable Route Marker

998717

EA

20.44

Dismantling of Cable Route Marker afte
digging the pit and taking

out, transportation and stacking at a
proper place in safe position

BA site store and refilling the pit with
loose earth and ramming

including removal and dispsal of malbg
lat proper location as per
instruction of EIC.

1.510

205139
Dismantling - fittings from LT 1 Pole

998717

EA

112.19

Dismantling/Removal of all hardware|
fittings & Insulator etc. from LT

Single Pole including loading|
transportation, unloading and staking

of dismanled material at a proper place
in safe position/BA site store

(price per Pole)

1.511

205140
Dismantling - fittings from HT 1 Pole

998717

EA

119.85
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Dismantling/Removal of all hardware|
fittings & Insulator etc. from HT
Single Pole including loading|
transportation, unloading and staking
of dismanled material at a proper place]
in safe position/BA site store
(price per Pole)
205141 EA
1.512 | Dismantling - fittings from Doble Pole | 998717 262.59
Dismantling/Removal of all hardware
fittings & Insulator etc. from
Double Pole Structure including loading,
transportation, unloading and
staking of dismanled material at a
proper place in safe position/BA
Isite store (price per DP)
205142 EA
1.513 | Dismantling - fittingsfromTriple Pole 998717 328.00
Dismantling/Removal of all hardware
fittings & Insulator etc. from
[Triple Pole Structure including loading,|
transportation, unloading and
staking of dismanled material at 4
proper place in safe position/BA
Isite store (price per TP Structure)
205143 EA
1.514 | Dismantling - fittingsfrom Four Pole 998717 391.36
Dismantling/Removal of all hardware|
fittings & Insulator etc. from
Four Pole Structure including loading,
transportation, unloading and
staking of dismanled material at &
proper place in safe position/BA
Isite store
205144 EA
1.515 | Dismantling - ICTP Switches 998717 95.34

Dismantling of ICTP Switches of all sizes
in the I/D S/STN.
Includingtheir safe removal and stacking
lat tent site.
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1.516

205145
Dismantling - Street Light fixture

EA
998717

98.60

Dismantling of existing Street Light
fixture and loading,

transportation, unloading and staking af
la proper place in safe

osition/BA site store

1.517

205146
Dismantling - Fencing Structure

M2
998717

74.20

Dismantling of Fencing structure and
loading, transportation,

unloading and staking at a proper place|
in safe position/BA site

Istore

1.518

205147
Dismantling of motor from Existing
RMU

EA
998717

235.66

Dismantling of motor from Existing RMU
Schneider / Abb/any other make

including removal of all connections

1.519

205148
Dimant of XLPE Armoured Cable
8CX1.5sgmm

998717

4.14

Removal of XLPE Armoured Cable
BCX1.5sgmm

1.520

205149
Dismant of XLPE Armoured
Cable2CX1.5sgmm

998717

4.04

Removal of XLPE Armoured Cabl¢
RCX1.5sgmm

1.521

205150
Dismantling of 2-Way FRTU

EA
998717

76.70

Dismantling of 2-Way FRTU

1.522

205151
Dismantling of 6-Way FRTU

EA
998717

76.26
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Dismantling of 6-Way FRTU

1.523

205152
Dismant UPS & GPRS router# for FPI
sites

998717

EA

171.28

Dismantling of UPS & GPRS router# for
the FPI sites

1.524

205782
I,T&C of 12 M High Mast

998732

EA

17,677.85

Installation, testing and commissioning
of 12 meter high mast light along with
installation of flood light and all othe
lactivitie

s associated or incidental thereto.

1.525

205783
I,T&C of 16 M High Mast

998732

EA

22,595.18

Installation, testing and commissioning
of 16 meter high mast light along with
installation of flood light and all othe
lactivitie

s associated or incidental thereto.

1.526

205784
I,T&C of 20 M High Mast

998732

EA

21,104.98

Installation, testing and commissioning
of 20 meter high mast light along with
installation of flood light and all othe
lactivitie

s associated or incidental thereto.

1.527

206228
ITC - 990kVA PSS

998736

EA

49,180.05

Installation, testing and commissioning
lof 990 kVA packaged substation

1.528

206229
ITC - 630kVA PSS

998736

EA

46,247.32

Installation, testing and commissioning
lof 630 kVA packaged substation

1.529

206230
ITC - 400kVA PSS

998736

EA

41,622.59
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Installation, testing and commissioning
lof 400 kVA packaged substation

1.530

206271
Transporation of PSS

998736

EA

16,186.56

[Transportation of PSS from TPDDL
store/site to other site or vice versa

in TPDDL operational area. Scope oOf
work also include loading and

unloading with crane.

1.531

206272
Foundation for PSS

998736

EA

79,309.09

Making  foundation for Packaged
Substation as per TPDDL drawing

including supply of all material.

1.532

206273
Dismantling of PSS

998736

EA

14,120.71

Dismantling of existing PSS

1.533

206606
Installation 50 kVA 1-Phase DT

998736

EA

5,115.36

"Installation, Testing and Commissioning
of 11/0.4kV, 50 kVA 1-Phase Distribution|
[Transformer on existing structure as pe
ITPDDL s

pecification including loading, unloading,
shifting/transportation from site /tent.
Scope of work excludes earthing,
jumpering/con

nection at HT and LT side"

1.534

206607
Installation MCCB box 50 kVA DT

998736

EA

604.09

"Installation of Outdoor Type Distribution
Box with MCCB for 11/0.4kV,50kVA
Single Phase Transformer on existing
structure as per

[TPDDL specification”

1.535

204810
Treated Pipe earthing

998736

EA

7,824.63
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[Treated Pipe earthing with 40mm dia 3
Mtr long Class-B Gl Pipe with
learth chamber as per TPDDY
specifcation and drawing (Each pit
resistance will be measured and
recorded and shall be less than 1
lohm). Scope include supply of all
required material like Earth
Electrode, Salt, Chorcol, Funnel, Cast
iron cover, Nuts and Bolt, PVC
Pipe PCC and brick work etc. Scope
lexclude supply and laying of earth
connector Gl Strip 50X6 for connecting
to equipment and shall be paid
las separate item.
204843 M

1.536 | Installation of HDPE Pipe - 32mmdia | 998732 23.76
Installation of HDPE Pipe - 32mmdig|
land sealing of the same for
wire/Cable protection. Scope also
includes providing and laying all
required consumable etc. for collar fixing
land sealing of Pipe.
206608 M

1.537 | Laying of 11kV Cable 1CX630sgmm 998736 218.65
'Laying (underground)  of  11kV|
Armoured XLPE AL Cable of size
1CX630 sgmm in existing trench with
supply & laying of 9 bricks horiz
ontaly with sand & back filling, ramming
land levelling of earth as per TPDDL
specification and drawing including
testing of cable.

Scope also include removal and

disposal of loose malba above
road/ground level as per instruction of
EIC"
206609 EA

1.538 | Dismantling 50kVA DT 998736 2,507.78
'Dismantling of existing 11/0.4kV, 50kVA
[Single Phase Distribution Transformer
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including removal of HT/LT leads, earth
lconnections
and unloading by crane if required,
Scope of work also includes loading,
transportation, unloading and staking af
la proper place
in safe position/BA site store”
206610 EA

1.539 | Dismantling 50kVA DT LT box 998736 1,297.04
'Dismantling of LT Distribution Box
suitable for 50kVA 1-Phase Distribution
[Transformer  including  their  safe|
removal. Scope of wor
k also includes removal of all the|
Electric/Earth  connections, loading,
transportation, unloading and staking af
la proper place in
safe position/BA site store"
206281 EA

1.540 | Treated pipe earthing 998736 8,653.79
[Treated pipe earthing with 40mm dia 3]
mtr. long class-B Gl pipe with
learth  chamber as per TPDDY
Ispecification and drawing (Each pit
resistance shall be measured and
recorded and shall be less than 1 ohm).
Scope includes supply of all required
material like earth electrode,
salt, charcoal, funnel, cast iron cover,
nuts and bolts, PVC pipe, PCC
land brick work etc. Scope also include
supply and laying of earth
connector Gl strip for connecting to|
lequipment.
206611 EA

1.541 | Dismantling of existing fencing 998736 10,158.34

'Dismantling of existing fencing & then
installation of same fencing which
includes- dismantling of civil work|
de-grouting of fen

cing legs from tow wall, de-welding of
jali mesh etc.,Disposal of building

ubbish / malba / similar unserviceable
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dismantled or

waste materials, civil work including
lgrouting of fencing legs, welding of jail
mesh, cutting , painting with primer
aint.”

1.542

206612
Installation of power pack unit

998736

EA

60,212.73

'1. Complete control cable wiring
(including laying) with required feruling|
las per drawing: From Transforme
marshalling box , RMU

CT to Relay TB.#2. Two separate
learthing of the relay and power pacK
unit.#3. Providing dedicated 220 V AC
supply to relay and po
wer pack.#4. Control cable gland and|
required earthing at Relay and power|
pack unit.#5. Providing and Fixing of
channel to mount

the relay and power pack unit.#6.
Complete wiring and TB is at the back
side of relay unit. So additional space
should be kept a
t both side and back side of the unif
during installation.#7. The unit should be]
deliver to P&T Laboratory before 7]
working days o
f site installation from store: To check
the functionality of the relay and logig
development of BA representative will
lalso come

at LAB during testing for support|
#8. Material trans
portation will be in BA#s scope.#9. Dual
learthing to be done at both side of the]
relay panel."

1.543

206587
Installation ACDB 630 KVA single I/C

998736

EA

35,069.73

Installation testing and commissioning of
IAC DB for 630 KVA DT for singlg
incoming on existing structure

1.544

206588
Installation ACDB 630 KVA double I/C

998736

EA

41,258.51
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Installation testing and commissioning of
IAC DB for 630 KVA DT for double
incoming on existing structure

1.545

206589
Installation ACDB 990 KVA single I/C

EA
998736

46,940.93

Installation testing and commissioning of
IAC DB for 990 KVA DT for singlg
incoming on existing structure

1.546

206590
Installation ACDB 990 KVA double I/C

EA
998736

58,793.37

Installation testing and commissioning of
IAC DB for 990 KVA DT for double
incoming on existing structure

1.547

206591
Laying of 1.1KV 2Cx16 sq.mm cable

998736

23.05

Laying/stringing of Overhead LT 1.1 kV|
IXLPE insulated PVC sheathed AL
conductor Gl wire Armoured Cable of
size 2CX16 sgmm as per T

PDDL specification

1.548

206592
Laying of 1.1KV 2Cx2.5 sg.mm cable

998736

12.84

Stringing/Laying  of  1.1kV  XLPH
insulated PVC sheathed AL conductor]
Cable of size 2 CX2.5 sgmm as pe
ITPDDL specification including

testing of cable

1.549

206593
Connections of Street Light Fitting

EA
998736

340.25

Connections of Street Light Fitting withi
PC*2.5 Sgmm cable

1.550

207704
Laying 11kV Co-extruded cable
(TL)-3CX40

998732

1,317.98

Laying of 11kV Co-extruded cable of
size 3CX400 sgmm along with

trenchless without HDPE pipe for Single
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run. (This item is include the
[Trenchless activity with HDD Machine)

1.551

207705
Laying 11kV Co-extruded cable
-3CX400 (S

998732

377.60

Laying of 11kV co-extruded cable of
size 3CX400 sgmm (Single RUN) in

existing trench with supply <(>&<)>]
laying of 9 bricks horizontaly with

sand <(>&<)> back filling, ramming and|
levelling of earth as per

tatapower-ddl specification and drawing
including testing of cable.

Scope also include removal and disposa
of loose malba above road/ground

level as per instruction of EIC

1.552

207706
Laying 11kV Co-extruded cable
-3CX400 (D

998732

641.92

Laying of 11kV co-extruded cable of
size 3CX400 sgqmm (Double RUN) in

existing trench with supply <(>&<)>
[aying of 9 bricks horizontaly with

sand <(>&<)> back filling, ramming and
[evelling of earth as per

tatapower-ddl specification and drawing
including testing of cable.

Scope also include removal and disposal
of loose malba above road/ground

level as per instruction of EIC

1.553

206497
Antiweed trEAtment in Switchyard

998732

M2

229.45

Supplying chemical emulsion in sealed
containers including delivery,

diluting and applying for antiweed
treatment in yard as specified by

manufacturer.

1.554

206495
CC brick ballast in 1:6:12

998736

M3

5,381.66
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Providing <(>&<)> Laying C.C in brick
pallast in 1:6:12 (1 Cement : 6
Coarse Sand : 12 Brick aggregate) mix.

1.555

206064
machine crushed 20 mm stone
aggregates

998736

M2

3,255.88

Supplying and applying pre tested and
lapproved water based concrete

lcuring compound to concrete/ masonry|
surface, all as per manufacturer#s

Ispecification and direction off
Engineer-in-charge. Non pigmented wet

curing compound

1.556

207707
Installation- of 11 Mtr. spun Pole -1000

998732

EA

7,162.94

Installation/Erection of 11 Mtr. spun Pole
1000kG including loading and
unloading, transportation from site/tent
upto 6 Kms., excavation, fixing

of base plate, refilling, flooding with
water, ramming/compacting of
foundation as per tatapower-de
specifications and drawing including
removal <(>&<)> disposal of malba a
per instruction of EIC. The scope
of work excludes Brick betting, providing|
k(>&<)> laying of cement
concrete, Pole Indexing and Painting of
Pole (In Black <(>&<)> Yellow
Strips/Zebra)

1.557

207708
Installation- of 11 Mtr. spun Pole -750k

998732

EA

6,638.87

Installation/Erection of 11 Mtr.
Pole-750kG including loading and

unloading, transportation from site/tent
upto 6 Kms., excavation, fixing

of base plate, refilling, flooding with
water, ramming/compacting of

foundation as per tatapower-ddl
Ispecifications and drawing including

removal <(>&<)> disposal of malba a

spun
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per instruction of EIC. The scope

of work excludes Brick betting, providing|
k(>&<)> laying of cement

concrete, Pole Indexing and Painting of
Pole (In Black <(>&<)> Yellow
Strips/Zebra)

1.558

207709
Cage Welding for 1&3-PH Trf.

998732

EA

2,208.79

Cage Welding for single phase <(>&<)>|
three phase transformers (each)

after installation, testing and
lcommissioning and shall be as per
requirement/recommendation of project
incharge

1.559

207710
ITC-11kV 5-way I/D Ring Main Unit

998732

EA

16,014.96

Installation, Testing and Commissioning
of 11kV 5-way I/D Ring Main Unit

lon existing structure as pe
tatapower-ddl specification including

lgrouting, loading, unloading,
shifting/transportation from site/tent.

Scope of work excludes earthing,
jumpering/connection and construction

of foundation

1.560

207711
ITC-11kV 5-way O/D Ring Main Unit

998732

EA

16,897.91

Installation, Testing and Commissioning
of 11kV 5-way O/D Ring Main Unit

lon existing structure as pe
tatapower-ddl specification including

lgrouting, loading, unloading,
shifting/transportation from site/tent.

Scope of work excludes earthing,
jumpering/connection and construction

of foundation

1.561

207712
ITC-11kV Pole Mounted Breaker Unit

998732

EA

35,423.97

Installation, Testing and commissioning
of 11kV Pole Mounted Breaker
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Unit on existing structure as per
tatapower-ddl specification including
loading, unloading,
shifting/transportation  from  site/tent.
Scope of
work excludes earthing,
jumpering/connection.
207713 EA
1.562 | ITC- 11kV auto reclosure Unit 998732 35,423.97
Installation, Testing and commissioning|
of 11kV auto reclosure Unit on
lexisting structure as per tatapower-dd|
specification including
loading, unloading,
shifting/transportation  from  site/tent,
Scope of
work excludes earthing,
jlumpering/connection.
207714 EA
1.563 | ITC- 11kV sectionaliser Unit 998732 35,423.97
Installation, Testing and commissioning
of 11kV sectionaliser Unit on
lexisting structure as per tatapower-dd|
specification including
loading, unloading,
shifting/transportation  from  site/tent.
Scope of
work excludes earthing,
jumpering/connection.
207715 EA
1.564 | ITC-400 kVA compact substation 998732 44,147.52
(CSS)
Installation, testing and commissioning
lof 400 kVA compact substation
(CSS)
207716 EA
1.565 | ITC-250 kVA compact substation 998732 44,147.52

Installation, testing and commissioning
lof 250 kVA unitised substation
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(USS)

1.566

207717
ITC-400 kVA compact substation
(USS)

998732

EA

48,562.27

Installation, testing and commissioning
lof 400 kVA unitised substation

(USS)

1.567

207718
ITC-630 kVA compact substation
(USS)

998732

EA

52,977.03

Installation, testing and commissioning
lof 630 kVA unitised substation

(USS)

1.568

207719
Route Survey of Cable with GPR

998732

62.51

Route surveying of the cable route with
the help of Geograhic Position

Rradar (GPR)/any better geo scanning
Idevice for cables, OFC, sewer,

water or any other services to ensure|
safety of these services/utilities

while cable laying.The map after GPR|
survey to be submitted to

tatapower-ddl for review and approval. if
s imperative that any damage

to the utilities shall be on BA's account.

1.569

207720
ITC-DT smart meter including CT/LT
Wirin

998732

EA

2,269.22

Installation, testing <(>&<)>]
commissioning of DT smart metef
including

the Installation of ring CTs , LT wiring
lcontrol cable) <(>&<)> meter

box (supply of clamps nut bolts etc are in
BA scope)(DT meterbox,

control cable, CT's and meter in
tatapower-ddl scope)

207721

M2
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1.570

Services for shoring with planks

998732

416.75

Providing services for shoring with
planks for excavation depth more

than 1.8M in joint pits/trench.

1.571

207722
Laying of 11kV XLPE Cable-1CX630
sgmm

998732

359.45

Laying (underground) of 11kV Armoured
IXLPE AL Cable of size 1CX630 sgmm

in excavated trench with supply <(>&<)>|
laying of 9 bricks horizontaly
with sand <(>&<)> back filling, ramming
land levelling of earth as per
tatapower-ddl specification and drawing
including testing of cable.

Scope also include removal and disposal
of loose malba above road/ground

[evel as per instruction of EIC.(from grid
substation to RMU)

1.572

207723
Painting on MS Steel Structure

998732

M2

260.47

Painting on MS Steel Structure/surface]
(one coat of red oxide <(>&<)>
two coats of synthetic/aluminium paint)
las per tatapower-ddl
specification / drawing. Scope alsq
includes supply of ISI marked paint.

1.573

207724
S&I-HDPE Cleat

998732

EA

1,875.39

Supply, installation of HDPE Cleat (as|
per Tatapower-ddl specification),

MS strip and hard ware for fixing cable]
including painting one coat of

red oxide <(>&<)> two coats of black
paint for Cable . Scope also

includes supply of ISI marked paint.

1.574

207725
S&l-Cable tray And Accessories

998732

KG

185.45
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'Supply of Cable tray And Accessories
(As per Tatapower-DDL

specification). It includes:

) G.l. Ladder Tray 600 MM

b) G.I. Ladder Tray 300 MM

c) G.l. perforated Tray 600 MM

le) G.l. perforated Tray/Perforated 150
MM

cable trays of Sheet steel (thickness 2.5
mm) Galvanized ladder

<(>&<)> perforated type cable trays
With its accessories to be laid in
outdoor and indoor cable trenches (of]
following various sizes).600 x

50mm, 300 x 50mm, 150 x 50mm width,
las per requirement for dressing

including supply of pre-fabricated
pends."

1.575

207726
ITC-of 11kV metering cubicle with
RMU

998732

EA

27,088.92

Installation, Testing and Commissioning
lof 11kV metering cubicle with

RMU on existing structure as per
tatapower-ddl specification including
lgrouting, loading, unloading,
shifting/transportation from site/tent to

place of installation. This item does nof
include earthing,

jlumpering/connection and construction
lof the foundation.if required, to

be done shall be paid separately.

1.576

207727
Sign writing on Pole/pipe/cable/
other-E

998732

EA

57.30

'Sign writing on Pole/pipe/cable/ other
lequipment (not installed by BA)

lat suitable height as per requirement
land direction of engineer in

charge with synthetic enamel paint of]
erger/asian or approved

lequivalent make including preparation of]

back ground with two or more
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coats of yellow paint with primer to
lensure uniform surface in following

sizes. All tools, tackles and other
lequipments for carrying out the work

lare to be arranged by the BA.

(This item shall be paid only for already
lerected pole/old Pole). For

hew pole <(>&<)> ITC of the pole is in
bidder scope then this item shall

not be payable.

1.577

207728
Rectification/Straightening of tilted p

998732

EA

3,9

15.00

Rectification/Straightening of tilted pole
in all respect including New

iGen Hydra/ Crane as the case may be.

1.578

207187
60mm thick CC interlocking paver
block

998736

M2

3

97.33

Providing and laying 60mm thick factory
made cement concrete

interlocking paver block of M-30 grade]
made by block making machine with
strong vibratory compaction, of approved
Is;ze, design <(>&<)> shape,

laid in required colour and pattern over|
land including 50mm thick

compacted bed of coarse sand, filling
the joints with line sand etc. all

complete as per the direction off
Engineer-in-charge.

1.579

207729
String of 1.1 KV XLPE AB
Cable-2Cx25

998732

35.32

String of 1.1 KV XLPE insulated Al
conductor AB Cable of size 2Cx25
Sgmm

1Cx25sgqmm as per TPDDU
Ispecification including testing of cable

1.580

207730
SITC of BOBIN Insulator

998732

EA

13.54
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SITC of BOBIN Insulator

1.581

207731
S&l-copper wire 3cx4 sgqmm

998732

110.44

Supply <(>&<)> Installation of coppe
Wwire 3cx4 sgmm including all

lassecessries used for termination also.

1.582

207732
S&l of thimble 4 mm copper

998732

10.42

Supply <(>&<)> Installation of thimble 4|
lmm copper

1.583

204861
Laying, T&C of HTARM
Cable3CX400-on tray

998736

110.64

Laying of 11kV Armoured XLPE AU
Cable 3CX400 sgmm in S/Sth.
[Trench/Tray/Gl Pipe/Hume Pipe as pe
ITPDDL specification including

testing of cable. Scope of work exclude
fixing of Hume Pipe, Gl Pipe,

PVC Pipe and Tray

1.584

206497
Antiweed trEAtment in Switchyard

998732

M2

229.45

Supplying chemical emulsion in sealed
containers including delivery,

diluting and applying for antiweed|
treatment in yard as specified by

manufacturer.

1.585

206495
CC brick ballast in 1:6:12

998736

M3

5,381.66

Providing <(>&<)> Laying C.C in brick
pallast in 1:6:12 (1 Cement : 6
Coarse Sand : 12 Brick aggregate) mix.

1.586

206064
machine crushed 20 mm stone
aggregates

998736

5.758

M2

3,255.88

18,747.36
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Supplying and applying pre tested and
lapproved water based concrete

lcuring compound to concrete/ masonry|
surface, all as per manufacturer#s

Ispecification and direction off
Engineer-in-charge. Non pigmented wet

curing compound

1.587

machine crushed 20 mm stone
aggregates

998736

M3

3,255.88

Supplying and laying 150 mm thick
machine crushed 20 mm good quality
blue stone aggregates uniformly sprEAd
land compacted.

1.588

207668
Laying of 11kV Cable in Trench/Tray

998732

110.64

Laying of 11kV Armoured XLPE AU
Cable 3CX400/ 3X300 sqmm in S/Sth.
[Trench/Tray as per tatapower-ddl
specification including testing of

cable. Scope of work exclude fixing of
[Tray.

Service Subtotal

18,747.36

Services Total

18,747.36

18.00]

22,121.88
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AMENDMENT-3

1. Validity of RC has been extended till 22.01.2023.

2. All other terms and conditions shall remain same as that of original
RC.

3. In case turnover of the Business Associate is more than 5 Cr in last
FY then HSN code should be of more than 6 digits

1. RC value has been enhanced with 1 Cr. Revised RC value shall be 3 Cr.
2. All other terms and conditions shall remain same as that of original
RC.

3. In case turnover of the Business Associate is more than 5 Cr in last
FY then HSN code should be of more than 6 digits

RC has been amended for rate revision w.e.f. 23.01.2021.
2. Validity of RC has been extended till 22.01.2022.

All other terms and conditions shall remain same as that of original

1. — Delivery Terms:-

Release Orders shall be placed against the awarded Rate Contract by
TPDDL as and when the requirements arise.

Scope and nature of work for individual RO varies from "Providing supply
to a single consumer through a DP mounted sub-station" to
"Electrification of large areas involving setting up of electrical
distribution networks". The completion period of individual RO varies
according to the scope and nature of work. Completion periods (in
calendar days) for various categories of activities involved in such
issued RO, are detailed hereunder.

For each issued RO the following will be the guidelines of completion

period: -
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i) Installation of complete PMSS with any rating of
transformer/augmentation of DT, including HT/LT line extension up to
five pole. : 2 nos. outages and 7 days.

i1i) Installation of new 11KV overhead line with bare conductor /HT ABC
— For HT New Connection:-—

Up to 500 circuit meters - 21 days. For every 500 circuit meters
thereafter - 15 additional days.

— For other cases:-

Up to 500 circuit meters - 30 days. For every 500 circuit meters
thereafter - 15 additional days.

iii) Laying of HT/LT U/G cable in trench/ Trenchless duct including

making of trench/trenchless duct :-

— For HT New Connection:-—

Up to 500 circuit meters - 2ldays. For every 500 circuit meters
thereafter - 15 additional days.

— For other cases:-

Up to 500 circuit meters - 45 days. For every 500 circuit meters
thereafter - 15 additional days.

iv) Installation of new LT overhead line with bare conductor /LT ABC
For HT New Connection:-—

Up to 500 circuit meters - 21 days. For every 500 circuit meters
thereafter - 15 additional days.

— For other cases:-

Up to 500 circuit meters - 30 days. For every 500 circuit meters
thereafter - 15 additional days.

v) Installation of the 3 /4 RMU Indoor/ outdoor including cable
connection - Indoor type RMU - 7 days. Outdoor type RMU - 15 days.

In case any RO covers two or more categories of activities mentioned
herein-above, the longest completion period amongst all the categories
of activities covered thereunder, shall be treated as completion period
for the RO.

It is however to be noted that in case of any urgency, TPDDL reserves
the right to reduce the above mentioned timelines further as per the
requirement. The decision of TPDDL in this regard shall be final and

binding on the bidder.

Note:-The completion period shall be calendar days rather than working
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day in all the orders.

2. Payment terms:

-70% of total order value shall be paid against running bills after
release of service entry sheet in system based upon actual execution
certified by EIC. Documents to be provided with invoice/bill: Joint
measurement sheet/material verification sheet duly verified by EIC.
—-Balance 30 % payment of the actual executed order value shall be paid
after handing over of the Complete system, including clearance of IHI,
compliances of final punch point and after reconciliation of material &
adjustment of payments, based on the service entry sheet approved by
EIC. The Warranty period for this contract shall be 6 months from date
of commissioning of the project. ,,

3. -This rate Contract will be wvalid for two year from date of issue of
RC. TPDDL will issue the orders as per requirement.

These rates shall valid for one year from date of issuance of rate
contract. However, for second year, there is increment of 5% on first
year item rates. The rates for second year shall be mentioned post
completion of first year.

4. Proving the steel barricading/ any other (as per site requirement) as
per TPDDL specification will be in Bidder scope, TPDDL will not give any
additional cost for this activity. This line item is not mentioned in
Tender BOQ and no extra item will be paid to successful bidder in future
for this activity.

5. Normal De-watering will be in bidder scope, TPDDL will not give
additional cost for this activity, but if there will be huge de-watering
or level of water is huge than prices for this activity will be decided
mutually. In this case successful bidder has to provide the details back
up for this activity.

6. Crane/ New Generation Hydra shall be used for loading, unloading,
handling & erection of equipments at site. Normal Hydra shall not be
used at site. In case of site related issues where crane or New Gen
Hydra cannot be used due to site constraint or other reasons, the Normal
Hydra can be used only post receipt of permission from Tata Power DDL
E-I-C.

7. Sign writing of equipments/ poles where ETC of such equipments is

also in bidder scope shall be in bidder scope. No additional price shall
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be given to BA.

For Electrical equipment, where ITC will be in bidder scope, Tata Power
DDL will not give the additional payment for sign writing for that
equipment. This scope shall be included in the ITC activity. However,
for already installed equipment, and there will be need for sign writing
the item shall be paid by Tata Power DDL.,,

8. Providing Infrastructure and Supporting to Jointer for making the
joints in HT/LT in O/H Line and underground line shall be in bidder
Scope. This item shall not be paid additional.

9. Watch & Ward, de-watering (normal) shall be in bidder scope.

10. Wherever Tata Power DDL specifications are not available relevant
IS/IEC to be followed. All Drawings mentioned in the Tender
Specification and other required for the completeness of the tender
shall be submitted. Drawing submission process shall not be deemed
complete of all the requirements are not complied during the submission
of the same.

11. The successful bidder has to follow the Contract safety management
(CSM) as per GCC. The penalty will be impose to bidder for any safety
violence as per CSM matrix.

12. The scope of supply items- includes design, Engineering,
Manufacturing; testing, loading, unloading, transportation to site
storage, preservation, insurance, along with supply of all accessories,
tools, spares, 0O<(>&<)>M catalogs for successful ITC is in the scope of
Bidder.

13. RMU foundation standard drawing is provided with tender document.
However due to space constraint if any modification at site required
that shall be duly approved by engineer in charge/plant engineering. The
rate and quantity of that activity shall be re-finalized by Tata Power
DDL accordingly.

14. Joint pits shall be in bidder scope as per Tata Power DDL
specifications. Earth Excavation shall not be considered extra for this
item. Digging of Joint Pit as required and docketing of joint with
bricks & sand as per Tata Power DDL specification/requirement, include
refilling loose earth, ramming the surface, removal of malba etc.Scope
also include supply of all required material.

The item for digging as mentioned in BOQ of this RC shall only be
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applicable for unsuccessful test pits. The successful test pit shall be
considered in vendor scope. Tata Power DDL will not pay for the same
additionally.

15. The initial RC value shall be Rs. 2 Crs. However, threshold limit of
this RC will be Rs. 5 Crs. Based on performance and as per requirement,
Tata Power DDL can increase/ decrease the RC value within a period of 2
year span of this RC.

i

14. All other t<(>&<)>c of this contract shall remain same as mentioned
in tender no- TPDDL/ENGG/ENQ/200001083/18-19/ pre-bid reply/ corrigendum
(if any).

15. PBG, LD and other terms & conditions of this contract shall be as

per GCC-Service (Rev-18)

Page 130 of



